
1 

 

                   
STATE OF ALABAMA  ) 
TUSCALOOSA COUNTY  ) 
CITY OF TUSCALOOSA  ) 
 

CITY OF TUSCALOOSA MINOR PUBLIC WORKS (LESS THAN $50,000) 
 

NOTICE FOR BIDS – UNDER $50,000 
 

Sealed   bids   will   be   received   by   the   City   of   Tuscaloosa Purchasing Department and must be 
received not later than 2:00 PM on January 30, 2020.  Bids may be mailed to the City Of Tuscaloosa, Purchasing 
Department, P.O. Box 2089, Tuscaloosa, Alabama 35403. Bids may be delivered to the City of Tuscaloosa 
Purchasing Department, 2201 University Boulevard, Tuscaloosa, Alabama 35401.  Bids received after the time 
and date specified will not be considered.  Bidders must identify on the outside envelope the project name. 
 
 Award of the contract will be made within forty-five (45) calendar days from the date of the receipt of 
bids. 
 

1. The Project:   
 
 A.  The Project shall be known as  2020 Pest Control Contract and the general character of 
said public works project shall consist of the following: It is the intent for the project to provide for the monthly 
pest control for various City buildings.  
 
 B.  The approximate quantities of said Project are as follows: See attached Summary of Work and Bid 
Submissions pages. 
 

C.  Special instructions are as follows: Bidders must submit their bid prices on the attached Bid 
Submissions pages in order for their bid to be considered. 
 

D.   The City will furnish the following: N/A  
 
 E. Time of Construction:  From the date stated in the Notice to Proceed, the Project time of 
construction is   365 consecutive calendar days, subject to automatic extension for up to 2 successive periods 
of 365 days each. The term of the contract will not be automatically extended if, at the then-current expiration 
of the term, Contractor is in material breach of the contract. 
 

2.  Qualification of Bidders: 
 

A. All bidders must be responsible, meeting the criteria and requirements set forth in the Instructions to 
Bidders and bid proposal. 

 

B. The attention of all bidders is called to the provisions of State law governing "general Contractors," as 
set forth in Ala. Code §34-8-1, et seq. (1975), and rules and regulations promulgated pursuant thereto. 

 

C. The City may not enter into a contract with a non-resident corporation or entity which is not qualified 
under State law to do business in the State of Alabama.  

 
D. All bidders shall possess all other licenses and/or permits required by applicable law, rule or regulation 

for the performance of the work. 
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E. All bidders must submit with their proposal any licenses required by local, state, and/or federal law.   
 

F. The City reserves the right to reject all bids and/or reject and rebid the Project should it determine 
the same is in the best interest of the City. 

 
3.  Pre-Bid Conference:  A Pre-Bid Conference is not required for this Project.  

 
4.  Contact Person, Plans and Specifications:  A Summary of Work and Sample Contract are included in this 
document.   
 
The contact person for the project is Lauren Sudduth.  She can be reached at lsudduth@tuscaloosa.com. 
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SUMMARY OF WORK 

1 PART 1 GENERAL 

1.01 SCOPE OF WORK  

A. The contractor shall provide professional pest control services at all City of Tuscaloosa 
locations specified in the bid sheet.    

1.02 WORK SCHEDULE 

A. The CONTRACTOR shall furnish a work schedule to the OWNER prior to commencing 
work. 

1.03 QUANTITIES 

A. The quantities listed in this Bid Proposal are for determining the most qualified bidder 
and in no way represent the quantities for this contract. If a unit bid price is considered 
high by the OWNER, the OWNER reserves the right to use other forces for the line item 
for this Contract. This Contract is to enhance the OWNER's forces and does not give the 
CONTRACTOR exclusive right to perform the work listed above. This Contract will not 
eliminate bidding projects with the included line items. 

1.04 CONTRACTOR’S USE OF PREMISES 

A. CONTRACTOR shall coordinate use of premises under direction of OWNER. 

B. CONTRACTOR shall NOT store any chemicals/insecticides on the OWNER’s premises. 

C. Before spraying secure areas (listed on the bid sheet) the CONTRACTOR shall notify 
policeman on duty at the Jerry Plott Treatment Plant 48 hours prior to spraying. A key to 
these areas must be checked out with the policeman on duty and returned within the 
same day between the hours of 7:00AM and 3:30PM.   

1.05 MATERIALS AND CHEMICALS FOR PEST CONTROL 

A. The CONTRACTOR shall supply all chemicals, tools, labor and all equipment necessary 
for the proper execution of pest control services.  

B. All chemicals/insecticides must be used discretely. Treatment should not cause damage 
or be corrosive to the buildings, equipment and electrical appliances.  

1.06 METHOD OF TREATMENT AND FREQUENCY  

A. The frequency of treatment for each building is listed in the bid sheet of this contract. 

1. Monthly Treatment- Each building requiring a monthly treatment is to be treated 
by CONTRACTOR at a minimum of every 30 days.  
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2. Emergency Request- CONTRACTOR shall respond to emergency request within 24 
hours. 
 

1.07 PEST INCLUDED AND EXCLUDED 

A. The CONTRACTOR shall adequately suppress indoor populations of rats, mice, 
cockroaches, ants (excluding carpenter, fire and pharaoh ants), non-poisonous spiders, 
scorpions and crickets. 

B. Populations of the following will be considered special services, separate from the 
specifications of this contract: 

1. Birds, bats, snakes and all other vertebrates. 
2. Carpenter ants, pharaoh ants, fire ants, termites, and any other wood destroying 

organisms.  
3. Mosquitos and other free flying insects. 
4. Fleas and ticks. 

 
1.08 CONTRACTOR RESPONSIBILITIES 

A. CONTRACTOR shall submit a monthly report with the pay request, in format approved 
by OWNER, listing what buildings were treated and the date treated. CONTRACTOR shall 
also provide documents signed by individuals at the locations that are sprayed. 

B. CONTRACTOR shall have all required license(s) required by the State of Alabama and 
City of Tuscaloosa. 

 
PART 2 PRODUCTS (NOT USED) 

2 PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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BID SUBMISSIONS 

Project 
Name : 

2020 Pest Control 
Maintenance  

  
     

Item 
No. 

Quantity Unit Description 
 Unit Cost   Total   

1 12 Each  

Jerry Plott Plant  

   $  

 
2101 New Watermelon Road  

Cost Per Monthly Spraying  

2 12 Each  

TPD Firing Range 

   $  

 
2201 New Watermelon Road   

Cost Per Monthly Spraying  

3 12 Each  

City Hall Annex III  

   $  

 
2230 6th St   

Cost Per Monthly Spraying  

4 12 Each  

Ed Love Treatment Plant 

   $  

 
1125 Jack Warner Pkwy  

Cost Per Monthly Spraying  

5 12 Each  

Wastewater Treatment Plant  

   $  

 
4010 Kauloosa Ave   

Cost Per Monthly Spraying  

6 12 Each  

Environmental Services Building  

   $  

 
3440 Kauloosa Ave  

Cost Per Monthly Spraying  

7 12 Each  

Fire Logistics Building  

   $  

 
3311 Kauloosa Ave   

Cost Per Monthly Spraying  

8 12 Each  

Water Distribution Shop 

   $  

 
2621 Kaulton Road  

Cost Per Monthly Spraying  

9 12 Each  

Lakes Office Building  

   $  

 
3650 Lake Nichol Road  

Cost Per Monthly Spraying  

10 12 Each  

TDOT Complex 

   $  

 
100 28th Ave   

Cost Per Monthly Spraying  

11 12 Each  

Parking Control Facility  

   $  

 
914 28th Ave   

Cost Per Monthly Spraying  

12 12 Each  

City Hall 

   $  

 
2201 Univeristy Blvd  

Cost Per Monthly Spraying  

13 12 Each  

City Hall Annex II 

   $  

 
2201 Univeristy Blvd  

Cost Per Monthly Spraying  

14 12 Each  

Tuscaloosa Police Department  

   $  

 
3801 Mill Creek Road   

Cost Per Monthly Spraying  
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15 12 Each  

Oakhill School (Temporary Location for TPD) 

   $  

 
3834 21st St  

Cost Per Monthly Spraying  

16 12 Each  

Airport Terminal  

   $  

 
7601 Robert CaRoadinal Road  

Cost Per Monthly Spraying  

17 12 Each  

TPD Lake Patrol 

   $  

 
7401 Rice Mine Road NE   

Cost Per Monthly Spraying  

18 12 Each  

Fire Station #1  

   $  

 
1501 Greensboro Ave   

Cost Per Monthly Spraying  

19 12 Each  

Fire Station #2 and Storage Building  

   $  

 
322 Paul Bryant Drive  

Cost Per Monthly Spraying  

20 12 Each  

Fire Station #3  

   $  

 
202 Rice Valley Road  

Cost Per Monthly Spraying  

21 12 Each  

Fire Station #4  

   $  

 
815 25th Ave E  

Cost Per Monthly Spraying  

22 12 Each  

Fire Station #6  

   $  

 
3301 Pelham Loop Road   

Cost Per Monthly Spraying  

23 12 Each  

Fire Station #7  

   $  

 
139 Skyland Blvd   

Cost Per Monthly Spraying  

24 12 Each  

Fire Station #8  

   $  

 
2200 Eutaw Highway  

Cost Per Monthly Spraying  

25 12 Each  

Fire Station #9  

   $  

 
3942 Woodland Forest Drive  

Cost Per Monthly Spraying  

26 12 Each  

Fire Station #10 

   $  

 
8101 New Watermelon Road  

Cost Per Monthly Spraying  

27 12 Each  

Fire Station #11 

   $  

 
10293 Covered Bridge Road  

Cost Per Monthly Spraying  

28 12 Each  

Municipal Court Building  

   $  

 
2212 6th St  

Cost Per Monthly Spraying  

29 12 Each  

Riverwalk Concession/Substation  

   $  

 
101 Greensboro Ave   

Cost Per Monthly Spraying  

30 12 Each  

Facility Maintenance Warehouse  

   $  

 
7150 Commerce Drive  

Cost Per Monthly Spraying  
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31 12 Each  

Amphitheater  

   $  

 
2710 Jack Warner Pkwy  

Cost Per Monthly Spraying  

32 12 Each  

TPD East Precinct  

   $  

 
2604 Univeristy Blvd E   

Cost Per Monthly Spraying  

33 12 Each  

TPD West Precinct  

   $  

 
1501 Highway 11   

Cost Per Monthly Spraying  

34 12 Each  

River Market  

   $  

 
1900 Jack Warner Pkwy  

Cost Per Monthly Spraying  

35 12 Each  

Tuscaloosa Intermodal Facility  

   $  

 
601 23Road Ave   

Cost Per Monthly Spraying  

36 12 Each  

Gateway 

   $  

 
2614 University Blvd E  

Cost Per Monthly Spraying  

37 12 Each  

Fire Station #5 Future Location (Old Townsend Nissan) 

   $  

 
3200 Greensboro Ave  

Cost Per Monthly Spraying  

38 12 Each  

Shelby Park 

   $  

 
1614 15th Street  

Cost Per Monthly Spraying  

39 12 Each  

The Tuscaloosa News (Temporary Location for TPD) 

   $  

 
315 28th Avenue  

Cost Per Monthly Spraying  

40 12 Each  

Meter Shop 

   $  

 
3199 29th Ave  

Cost Per Monthly Spraying  

41 12 Each  

Transportation Museum 

   $  

 
1904 Jack Warner Pkwy  

Cost Per Monthly Spraying  

42 12 Each  

TPD Hangar at Airport 

   $  

 
7601 Robert Cardinal Road  

Cost Per Monthly Spraying  

43 12 Each  

Airport Terminal Shop 

   $  

 
7601 Robert Cardinal Road  

Cost Per Monthly Spraying  

44 12 Each  

Vault Building Terminal 

   $  

 
7601 Robert Cardinal Road  

Cost Per Monthly Spraying  

45 12 Each  

Fire Station #12 

   $  

 
7601 Robert Cardinal Road  

Cost Per Monthly Spraying  

46 12 Each  

FAA Flight Service Building 

   $  

 
7601 Robert Cardinal Road  

Cost Per Monthly Spraying  
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      Secure Areas       

47 12 Each  

West End Communications Transmitter- Secure Area  

   $  

 
325 30th Ave   

Cost Per Monthly Spraying  

48 12 Each  

Skyland Communications Transmitter- Secure Area 

   $  

 
3538 Skyland Blvd  

Cost Per Monthly Spraying  

49 12 Each  

Echo Lake Communications Transmitter- Secure Area 

   $  

 
3001 Echo Lake Road  

Cost Per Monthly Spraying  

50 12 Each  

Clements Road Booster- Secure Area 

   $  

 
2601 Clements Road  

Cost Per Monthly Spraying  

51 12 Each  

McFarland Blvd Booster- Secure Area 

   $  

 
4740 McFarland Blvd  

Cost Per Monthly Spraying  

52 12 Each  

Taylorville Booster- Secure Area 

   $  

 
5401 Highway 69 South  

Cost Per Monthly Spraying  

53 12 Each  

Yacht Club Booster- Secure Area 

   $  

 
8201 New Watermelon Road  

Cost Per Monthly Spraying  

54 12 Each  

Hillcrest Water Tower- Secure Area 

   $  

 
400 Southview Lane  

Cost Per Monthly Spraying  

55 12 Each  

Mercedes Water Tower- Secure Area 

   $  

 
18148 Dobbins Road  

Cost Per Monthly Spraying  

56 12 Each  

North River Water Tower- Secure Area 

   $  

 
14463 D. Cunningham Road  

Cost Per Monthly Spraying  

57 12 Each  

Twenty-Ninth Street Water Tower- Secure Area 

   $  

 
601 29th Steet  

Cost Per Monthly Spraying  

58 12 Each  

Ridgeland Booster- Secure Area 

   $  

 
202 Rice Valley Road  

Cost Per Monthly Spraying  

59 12 Each  

Ridgeland Water Tower- Secure Area 

   $  

 
202 Rice Valley Road  

Cost Per Monthly Spraying  

60 12 Each  

VA Booster- Secure Area 

   $  

 
3701 Loop Road E  

Cost Per Monthly Spraying  

61 12 Each  

VA Water Tower- Secure Area 

   $  

 
3701 Loop Road E  

Cost Per Monthly Spraying  

62 12 Each  

Montgomery Highway Booster- Secure Area  

   $  

 
5800 McFarland Blvd  

Cost Per Monthly Spraying  
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63 12 Each  

Broadview Booster- Secure Area 

   $  

 
3528 Skyland Blvd  

Cost Per Monthly Spraying  

64 12 Each  

Martin Spur Road Water Tower- Secure Area 

   $  

 
13215 Martin Spur Road  

Cost Per Monthly Spraying  

65 12 Each  

Bowers Park Booster- Secure Area  

   $  

 
1802 37th Street E  

Cost Per Monthly Spraying  

66 12 Each  

Crescent Ridge Tower- Secure Area 

   $  

 
700 Crescent Ridge Rd  

Cost Per Monthly Spraying  

67 12 Each  

West End Water Tower- Secure Area 

   $  

 
2926 4th St  

Cost Per Monthly Spraying  

68 12 Each  

Yacht Club Water Tower- Secure Area 

   $  

 
8201 New Watermelon Road  

Cost Per Monthly Spraying  

69 12 Each  

Bowers Park Tower- Secure Area 

   $  

 
1800 37th St E  

Cost Per Monthly Spraying  

70 12 Each  

Broadview Water Tower- Secure Area 

   $  

 
3538 Skyland Blvd E.  

Cost Per Monthly Spraying  

71 12 Each  

Montgomery Highway Water Tower- Secure Area 

   $  

 
5800 McFarland Blvd  

Cost Per Monthly Spraying  

72 
300 

100 Sq 
Ft Adding New/Additional Building per 100 Sq Ft    $   

  
    Total Bid     $   
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SAMPLE CONTRACT 

 

 
 CITY OF TUSCALOOSA, ALABAMA 
 
 PUBLIC WORKS CONTRACT DOCUMENTS 
 
 (MINOR NON-BID PUBLIC WORKS CONTRACT) 

 
 
 
 WALTER MADDOX, MAYOR 
 
 CITY COUNCIL OF TUSCALOOSA 
 
 Council Members: 
 
 Phyllis Odom 
 Raevan Howard 
 Cynthia Almond 
 Lee Busby 
 Kip Tyner 
 Edwin Pugh 

Sonya McKinstry 
 
 
 Glenda Webb, City Attorney 
 
  
 

PROJECT: 2020 PEST CONTROL PROJECT 
 

PROJECT NUMBER: A20-0059 
  

FOR: IPS 
 (City Department) 
 
 (2020) 
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TUSCALOOSA COUNTY  ) 
CITY OF TUSCALOOSA  ) 
 
 

MINOR, NON BID, PUBLIC WORKS CONTRACT 
(2020) 

 
  THIS AGREEMENT for a City of Tuscaloosa Public Works Project is made and entered into on this the             

     day of              , 2020, by and between            (Licensed Alabama 

General Contract #         ) hereinafter sometimes called the CONTRACTOR, as party of the first part, and the CITY 

OF TUSCALOOSA, Alabama, a Municipal Corporation, hereinafter sometimes referred to as the City or the Owner, 

as party of the second part. 

 In consideration of the amounts herein named and of the mutual agreements and provisions herein 

contained, the Contractor and the City agree in regard to a public works project (hereinafter either the "work" or 

the "Project") known as the  2020 Pest Control       (Project). 

     The Contractor will furnish at his own cost and expense all labor, tools, equipment and transportation as 

are required or necessary, and shall perform all the work in a manner and form required to construct the Project 

as the same is hereinafter more specifically described and if the same have been prepared, then also as provided 

by the plans, specifications and documents which are attached hereto and made a part hereof, as if fully set out  

herein  and  any addenda  together  with  all  plans  and  drawings, if prepared,  on  file  in  the office of the Owner's 

representative. 

W-I-T-N-E-S-S-E-T-H: 
 

ARTICLE I.  THE PROJECT 
 

 A. The general character of the public works project shall consist of the following (Attach additional 

pages if necessary):   To provide for the monthly pest control for various city buildings.   

 
 B. The approximate quantities of said project are as follows:  See Bid Scedule    

 
 C. Special instructions are as follows or the following supplemental conditions are attached:    

See Bid Schedule and also see “Summary of Work” document.       

        

  D. The City will furnish the following:  N/A       

 
ARTICLE II.  MATERIALS AND WORK 

 
 All materials will be installed properly as they are shown on the manufacturer's instructions or if there are 
drawings,  plans  and/or  specs  in  association  with the project, then in accordance therewith. 
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A. Quantities: Any quantities shall be considered by the contractor as the quantities required to 
complete the project.  Should the actual quantities required in the construction of the project be greater or less 
than the quantities shown, an amount equal to the difference of quantities at the unit prices bid for the items will 
be added to or deducted from the contract total. 
 

B. Adjustment Items/ Determination of Adjustment of the Contract Sum: During the course of 
work, the prices for adjustment items may be used by the City to increase or decrease the total cost for the work 
if the quantity of work exceeds or is less than the amount shown on plans.  
 

The adjustment of the Contract Sum resulting from a change in the Work shall be determined by one of 
the following methods as determined by Owner: 

 
1.  By mutual agreement to a lump sum based on or negotiated from an itemized cost 

proposal from the Contractor.   
2. Additions to the Contract Sum shall include the Contractor’s direct costs plus a maximum 

15% markup for overhead and profit.  Where subcontract work is involved, the total mark-
up for the Contractor and a subcontractor shall not exceed 25%.  No allowance for 
overhead and profit shall be figured on a change which involves a net credit to the Owner.  
For the purposes of this method of determining an adjustment of the Contract Sum, 
“overhead” shall cover the Contractor’s indirect costs of the change, such as the cost of 
bonds, superintendent and other job office personnel, watchman, job office, job office 
supplies and expenses, temporary facilities and utilities, and home office expenses. 

 
C. Federal Funding: The attention of the Contractor is called to the fact that all or a portion 

of this project may be federally funded and if so, the special conditions of a federally funded contract including 
federal labor standard provisions, the minimum wage rates included in the contract documents, plans and 
specifications must be followed. 

 
D. Construction Crews: The Contractor shall furnish at least one separate construction crew for 

the project.  Unless waived by the City, the Contractor shall perform on the sites and with his own organization 
and equipment, at least fifty percent of the total amount of the work to be performed under this Contract.  The 
Contractor may only subcontract a maximum of fifty (50%) percent of the work without City consent.  If, during 
the progress of the work hereunder, the Contractor requests a reduction of such percentage, and the City 
representative determines that it would be to the City's advantage, the percentage of the labor required to be 
performed by the Contractor's own organization may be reduced;  PROVIDED prior written approval of such 
reduction is obtained by the Contractor from the City.  
 

E. General Contractor's Permit or License: The attention of the Contractor is called to the provisions 
of the State law governing general contractors as set forth in Ala. Code §34-8-1 et seq. (1975), particularly in 
regard to the need for and evidence of a State general  contractor's license. The provisions of said statutes are 
adopted herein by reference and form a part of the Contract. 
 

F. U. S. Products Preference: The Contractor shall comply with Ala. Code §39-3-1 (1975) and 
agrees to utilize in the execution of the project, materials, supplies and products manufactured, mined, processed 
or otherwise produced in the United States or its territories, if the same are available at reasonable and 
competitive prices and not contrary to any sole source specifications. It is further stipulated that a breach of the 
foregoing provision of this agreement by the contractor in failing to utilize domestic products shall result in a 
downward adjustment in the contract price equal to any realized savings or benefit to the Contractor. 
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G. Use of Domestic Steel: The attention of the Contractor is drawn to Ala. Code §39-3-4 (1975), 
requiring the use of steel produced within the United States for municipal construction projects when 
specifications in the construction contract require the use of steel and do not limit its supply to a sole source.  This 
provision is subject to waiver if the procurement of domestic steel products becomes impractical as a result of 
national emergency, national strike or other causes.  Violations of the use of domestic steel requirements shall 
result in a downward adjustment in the contract price to equal any savings or benefit to the Contractor. 
 

H. Applicable Codes: The work will be subject to compliance with all applicable City building 
and technical codes and will be subject, in addition to all other inspections, to inspection by a representative of 
the City of Tuscaloosa Building Inspections Department. 
 

I. Superintendence: The Contractor shall assign to and keep at the project site competent 
supervisory personnel.  The Contractor shall designate, in writing, before starting work, an authorized 
representative who shall be an employee of the Contractor and shall have complete authority to represent, to 
receive notice for, and to act for the Contractor.  The City shall be notified in writing prior to any change in 
superintendent assignment.  Using his best skill and attention, the Contractor shall give efficient supervision to 
the Project.  The Contractor shall be solely responsible for all construction means, methods, techniques, and 
procedures, for providing adequate safety precautions, and for coordinating all portions of the Project under the 
Contract.  It is specifically understood and agreed that neither the Engineer/Architect nor the City shall not have 
control or charge of and shall not be responsible for the construction means, methods, techniques, or procedures, 
or for providing adequate safety precautions in connection with the Project under the Contract. 
 

J. Contractor's Tools and Equipment: The Contractor's tools and equipment used on the 
Project shall be furnished in sufficient quantity and of a capacity and type that will adequately and safely perform 
the work specified, and shall be maintained and used in a manner that will not create a hazard to persons or 
property, or cause a delay in the progress of the Project. 
 

K. Furnishing Labor and Equipment : The Contractor shall furnish and pay for all 
equipment, labor and supervision, and all such materials as required to be furnished in the Notice to Bidders and 
as may otherwise be necessary to the completion of the Project and the operation of each construction crew 
required. 
 
 L Employees: The Contractor shall employ only competent, skillful workers to do the Project, 
and whenever any person shall appear to be incompetent or to act in a disorderly, unsafe improper manner, such 
person shall promptly be removed from the Project by the Contractor. 
 
 M. Materials and Appliances: Unless otherwise stipulated, the Contractor shall provide and pay 
for all other materials, water, heating, lighting, fuel, power, transportation, machinery, appliances, telephone, 
sanitary facilities, temporary facilities and other facilities and incidentals necessary for the execution and 
completion of the Project. 
 

The Contractor warrants to the City and the Engineer/Architect that, unless otherwise specified, all 
materials and equipment furnished under this contract shall be new, and both workmanship and materials shall 
be of good quality, free of faults and defects, and in conformance with the Contract Documents.  The Contractor 
shall, if required, furnish satisfactory evidence as to the kind and quality of materials.  In selecting and/or 
approving equipment for installation in the project, neither the City nor Engineer/Architect assume responsibility 
for injury or claims resulting from failure of the equipment to comply with applicable federal, state, and local 
safety codes or requirements, or the safety requirements of a recognized agency, or failure due to faulty design 
concepts, or defective workmanship and materials.  Material and/or equipment damaged by flooding or other 
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causes during the construction period shall be subject to rejection by the Engineer/Architect; reconditioning 
and/or repairing material and/or equipment is not acceptable. 
 
 N. Asbestos and Hazardous Materials: Unless specifically authorized and instructed to the 
contrary by the City, the Contractor shall not permit, allow, place, install or incorporate into the Project or upon 
the work site, any hazardous material(s), including, but not limited to, any products or materials that contain 
asbestos in any quantity.  It shall be the responsibility of the Contractor to inspect all materials and products 
delivered for incorporation or installation in the Project to ensure that they contain no hazardous materials or 
asbestos.  Where the Contractor or any subcontractor has or should have a reasonable suspicion that any product 
or material contains asbestos or other hazardous material, the Contractor shall immediately inspect the material 
or product, obtain a product or material data sheet, and notify the City's representative prior to installation or 
incorporation of the same into the Project.  Any product or material determined to contain asbestos or other 
hazardous material shall be removed from the Project immediately.  Products or material to which the contractor 
should pay particular attention to avoid the presence of asbestos incorporated therein include, but are not limited 
to the following:  concrete, batt insulation, roof insulation, building felts, mastics, water proofing products, 
adhesives, resilient flooring products, ceiling tiles, interior coatings, exterior coatings, roofing, pipe installation, 
duct installation and pre-assembled items of equipment. 
 
 At the completion of the Project, the Contractor shall submit a duly executed Asbestos Affidavit in the 
form as attached hereto prior to final payment. 
 
 The Contractor is responsible for insuring that all of its employees and subcontractors are adequately 
trained to handle hazardous materials in accordance with 49 CFR §172(g). 
 
 O. Protection of Work and Property:  The Contractor shall furnish and install all 
necessary temporary works for the protection of the project.  The Contractor shall at all times adequately 
maintain, guard and protect his own work from damage, and safely guard and protect private, commercial, 
industrial, the City's and others' property from injury or loss arising in connection with this Contract.  He shall 
make good any such damage, injury or loss, except such as may be directly due to errors in the plans or 
specifications or caused by agents or employees of the City. 
 

Any damage to existing structures, or the interruption of a utility service shall be repaired or restored 
promptly by and at the expense of the Contractor. 
 

The Contractor shall protect all existing vegetation such as trees, shrubs, and grass on or adjacent to the 
site which are not required to be removed or do not unreasonably interfere with construction, as may be 
determined by the Engineer/Architect, and be responsible for all cutting or damaging of trees and shrubs or 
grassed areas, including damage due to careless operation of equipment, stockpiling of materials or equipment. 
 

Care shall be taken by the Contractor in felling trees that are to be removed to avoid any unnecessary 
damage to vegetation or other trees that are to remain in place.  Any limbs or branches unavoidably broken during 
such operations shall be trimmed with a clean cut and painted with an approved tree priming compound.  The 
Contractor may be required to replace or restore at his own expense all vegetation not protected and preserved, 
as above required, that may be destroyed or damaged. 

 
The Contractor shall provide and maintain all passageways, guard fences, lights, and other facilities 

required for protection by federal, state or municipal laws and regulations or local conditions. 
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The Contractor shall comply with local and state regulations governing the operation of premises which 
are occupied and shall perform the contract in such a manner as not to interrupt or interfere with the operation 
of other facilities. 
 

The Contractor shall store his apparatus, materials, supplies, and equipment in such orderly fashion at the 
site of the Project as will not unduly interfere with the progress of his work or the work of any other contractor.   
 

Necessary crossings of curbings, sidewalks, roadways or parkways shall be protected against damage and 
any damage shall be repaired by or at the expense of the Contractor. 
 

The Contractor shall not place upon the Project or any part thereof, loads inconsistent with the design or 
safety of that portion of the Project. 
 
 P. Limiting Exposures: The Contractor shall prosecute the work on the project to insure that no 
part of the construction, complete or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period.  Where applicable, such exposures include, but are not 
limited to the following: 
 
    Excessive static or dynamic loading  Rodent and insect infestation 
    Excessive internal or external pressures Combustion 
     Excessively high or low temperatures Electrical current 
     Thermal shock    High speed operation 
    Excessively high or low humidity  Improper lubrication 
    Air contamination or pollution  Unusual wear or other misuse. 
    Water or ice    Contact between incompatible materials 
    Solvents        Destructive testing 
    Chemicals    Misalignment 
    Light     Excessive weathering 
    Puncture    Unprotected storage 
    Abrasions    Improper shipping or handling 
    Heavy traffic    Theft 
    Soiling, staining and corrosion     Vandalism 
    Bacteria 
 
 Q. Safety: The completed Project shall include all necessary permanent safety devices, such as 
machinery guards and similar ordinary safety items as may be appropriate or required by law.  Further, any feature 
of the Project (including City-furnished or City-selected equipment) subject to such safety regulations shall be 
fabricated, furnished, and installed in compliance with these requirements.  Contractors and manufacturers of 
equipment shall be held responsible for compliance with the requirements included herein.  Contractors shall 
notify all equipment suppliers and subcontractors of the provisions of this Article. 
 

In selecting and/or accepting equipment for installation in the project, neither the City nor 
Engineer/Architect assume responsibility for any personal injury, property damage, or any other damages or 
claims resulting from failure of the equipment to comply with applicable safety codes or requirements, or the 
safety requirements of a recognized agency, or failure due to manufacturer's faulty design concepts, or defective 
workmanship and materials.  The Contractor shall indemnify and hold the City, its officers, agents and employees, 
and Engineer/Architect harmless against any and all liability, claims, suits, damages, costs, or expenses without 
limitation arising out of the installation or use of such equipment. 
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The Contractor shall take all necessary precautions for the safety of employees on the Project and shall 
comply with all applicable provisions of federal, state, and municipal safety laws and building codes to prevent 
accidents or injury to persons on or about or adjacent to the premises where the project is being performed.  He 
shall erect and properly maintain at all times, as required by conditions, and progress of the Project, all necessary 
safeguards for the protection of workmen and the public, and shall post danger signs warning against the hazards 
created by features of construction and the site. 
 

Machinery, equipment and all hazards shall be guarded or eliminated in accordance with the State 
Accident Prevention in Construction provisions to the extent that such provisions are not in contravention with 
applicable laws. 
 
 R. Traffic Control: The Contractor shall be responsible for traffic control, including plan and devices 
to the extent the same is required due to work in, upon or in proximity to public right-of-way, streets, roads or 
vehicular traffic.  The traffic control plan and all traffic control devices shall conform at a minimum to the Manual 
on Uniform Traffic Control Devices for Streets and Highways, Latest Edition, Federal Highway Administration.   A 
copy of which is on file in the office of the City of Tuscaloosa Director of the Department of Transportation for 
examination.  Copies may be obtained from the Alabama State Highway Department.  Should the appropriate 
public authority determine a greater degree of traffic control is required, then the Contractor shall promptly 
provide same.   The  Contractor shall submit to the City Traffic Engineer such a traffic control plan before 
commencing construction. 
 
 S. Responsibility to Act in Emergency: In case of an emergency which threatens loss or damage 
to property, and/or safety, the Contractor shall act, without previous instructions from the City or 
Engineer/Architect, as the situation may warrant.  The Contractor shall notify the City and Engineer/Architect 
thereof immediately thereafter.  Any claim for compensation by the Contractor, together with substantiating 
documents in regard to expense, shall be submitted to the City through the Engineer/Architect.  The claim will be 
handled in accordance with the provisions for extra work.  However, if the emergency is created or aggravated by 
the Contractor, he shall be liable for the resulting damages.  If the Contractor fails to take necessary action as 
required by such an emergency, the City may assign another Contractor or use his own forces to perform the 
emergency work.  Costs or damages arising from the failure of the Contractor to act in an emergency may be 
deducted from the Contractor's request for payment. 
 
 T. Sanitary Regulations: The Contractor shall provide and maintain such sanitary accommodations 
for the use of his employees and those of his subcontractors as may be necessary to comply with the requirements 
and regulations of the local and State Department of Health.  At a minimum, necessary sanitary conveniences for 
the use of the laborers on the work shall be erected and maintained by the Contractor, in such a manner and at 
such points as shall be approved by the Engineer/Architect.  Their use shall be strictly enforced.  In the 
Construction Manager format, the City may provide sanitary accommodations through the Construction Manager. 
 
 U. Cutting, Patching, etc.: Unless otherwise stated in the contract documents, the Contractor shall 
do all necessary cutting, fitting and patching of the Project that may be required to properly receive the work, to 
make its several parts join together properly, receive and provide for the work of various trades, and be received 
by the work of other contractors, or as required by drawings and specifications to complete the Project.  After 
such cutting, he shall replace or restore or repair and make good all defective or patched work as required by the 
Engineer/Architect.  He shall not cut, excavate or otherwise alter any work in any manner or by a method or 
methods that will endanger the Project, adjacent property, workmen, the public or the work of any other 
contractor. 
 

The Contractor shall check the location of all sleeves, openings, slots, etc., for the piping, ducts, breeching, 
conduits, louvers, grills, fans, etc., as they are laid out on the job. 
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Provisions for openings, holes and clearances through walls, beams, floors, ceilings and partitions shall be 
made and checked by the Contractor and/or his subcontractor in advance of constructing such parts of the Project 
and unnecessary, superfluous or dangerous cutting shall be avoided. 
 

Pipes passing through concrete or masonry walls shall be protected by pipe sleeves two sizes larger than 
the pipe, plus its installation to provide free movement. 
 

Under no condition shall structural, framing or other parts or members subjected to computed stress be 
cut or disturbed without the approval of the Engineer/Architect.  Any plates, studs or joists, and/or rafters that 
are approved to be cut to execute necessary work shall be securely strapped and braced to restore their strength 
by approved methods. 
 

Unless otherwise indicated in Supplemental Conditions, all road crossings and/or driveways cut by the 
Contractor during the performance of the Project shall be returned to service as soon as possible and replaced or 
repaired within seven (7) calendar days. 

 
All major thoroughfares must be repaired the same day as cut.  The Contractor shall be responsible for 

the safety and welfare of the traveling public while construction work is being done and until the City accepts the 
Project.   
 

The Contractor will replace at his own expense, all pipe and accessories that may be broken, damaged, 
stolen or lost and all materials that may become damaged, lost, stolen or misused. 
 

The Engineer/Architect's approval shall be obtained before cutting or drilling holes in concrete or masonry 
that tend to damage or weaken the load capacity. 
 
 V. Trailers:  With the approval of the City or Engineer/Architect, the Contractor may 
locate trailers or other structures for housing men, tools, machinery and supplies, but they will be permitted only 
at approved places and their surroundings shall be maintained at all times in a sanitary and satisfactory manner 
by the Contractor.  On or before the completion of the Project, all such trailers or structures shall be removed, 
unless the City authorizes their abandonment without removal, together with all rubbish and trash, at the expense 
of the Contractor. 
 
 W. Construction  Stakes: If necessary, the Engineer or the City will furnish initial lines and grades 
to establish the initial horizontal and vertical control points and define the beginning and ending points of the 
Project.  The Contractor is responsible for replacing and/or re-establishing in accordance with the construction 
plans and/or specs, all construction stakes that are disturbed, displaced or destroyed during construction by 
engaging the services of a qualified Engineer or land surveyor. 
 

If Contractor finds any errors or discrepancies with the construction staking or the criteria upon which it 
is based, he/she shall promptly notify the Owner’s representative. 
 
 X. Periodic Cleanup: The Contractor shall periodically, or as requested during the progress of 
the Project, clean up and remove from the premises, all refuse, rubbish, scrap materials and debris caused by its 
employees or its subcontractors resulting from its work, to the end that all times the premises are sanitary, safe, 
reasonably clean, orderly and workmanlike.  Trash and combustible materials shall not be allowed to accumulate 
inside buildings or elsewhere on the premises.  At no time shall any rubbish be thrown from window openings, 
except during renovations with adequate precautions and into proper receptacles. 
 
 The Contractor shall comply with all municipal litter and construction site ordinances. 
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 Before the Project is considered as complete, all rubbish created by or in connection with the construction 
must be removed by the Contractor and the premises left in a condition by the Contractor satisfactory to the City.  
Street, curbs, crosswalks, pavements, sidewalks, fences and other public and private property disturbed shall be 
restored to their former condition or better, and final payment will be withheld until such work is finished by the 
Contractor. 
 

Y.   Erosion Control:  
 
 1. Erosion control measures shall be performed on all disturbed areas in accordance with the BMPP 

included in the Notice of Intent and with Section 665, Alabama Highway Department 
Specifications.  The CONTRACTOR will perform all erosion control measures necessary to prevent 
silt and soil from leaving construction area and entering private property or the “Waters of the 
State.”  Erosion control measures shall be in strict accordance with Alabama Non Point Source 
Management Program Document and EPA Storm Water Pollution Prevention for Construction 
Activities. 

2. In accordance with Section 665 of Alabama Highway Department Specifications, temporary 
erosion control work shall involve the construction of temporary berms, dikes, drains, fences, 
dams, etc. with the use of temporary seeding, mulching, erosion control netting, hay bales, 
sandbags, check dams, etc., as necessary in order to prevent silt and soil from leaving rights-of-
way and entering private property or from washing into drainage structures located on State or 
County rights-of-way.  CONTRACTOR shall mow grassed areas as required during the construction 
phase of the contract. 

3. Erosion control measures shall be maintained by the CONTRACTOR through the warranty period 
of the contract.  If additional measures are required to correct problems which might occur, these 
shall be performed by the CONTRACTOR at no additional cost to the OWNER. 

4. Materials used for erosion control measures shall be in accordance with Section 665.02 of 
Alabama Highway Department Specifications and shall include hay bales, sandbags, silt fencing 
rip rap, crushed stone, mulch or other materials necessary in order to accomplish erosion control. 

 
Z. Wastewater Containment and Management Plan: In accordance with ADEM Consent 

Order, NPDES permit NO. AL0022713, Tuscaloosa WWTP, Tuscaloosa County (125) dated September 8, 2009 and 
the “City of Tuscaloosa, Water and Sewer Department Engineering Report and Compliance Plan”, December 2009; 
to the extent that construction activity by the Contractor involves any wastewater infrastructure or construction 
activities in close proximity to any wastewater infrastructure and/or to any City sanitary sewer assets the 
Contractor shall submit to the City Engineer, prior to commencing construction, a wastewater containment and 
management plan (the “Plan”). The Plan shall adequately address the means, methods and techniques to be 
employed by the Contractor for containing and transporting wastewater in a sanitary manner without, at any 
time, permitting the discharge of wastewater into the environment or creating the necessity of a State required 
sanitary sewer overflow report. The Plan shall be submitted by the Contractor to the Office of City Engineer for 
review and approval before commencing any construction activity.  The City Engineer may waive the requirement 
of submitting a Plan if he/ she determines that the construction activity to which the Plan would relate does not 
involve any potential for the discharge of wastewater into the environment or creating  the potential for the  
necessity of a State required  sanitary sewer overflow report. 

 
 AA. Environmental Clause/Covenant:  Contractor shall not allow any toxic, hazardous or 
contaminated substances or gases (including, but not limited to, asbestos and raw materials which include 
hazardous constituents or any other similar substances or materials which are included under or regulated by any 
local, state, or federal law, rule or regulation pertaining to environmental regulations, contamination, clean-up or 
disclosure such as, without limitation, the Comprehensive Environmental Response Compensation and Liability 
Act of 1980 (“CERCLA”); the Clean Air Act (42 U.S.C. Sec. 7401 et seq.); the Clean Water Act (33 U.S.C. §1251 et 
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seq.); the Resource Conservation and Recovery Act (42 U.S.C. §6901 et seq.); and the Toxic Substances Control 
Act (42 U.S.C. §2601 et seq.) or state environmental clean-up or disclosure acts and statutes as all such acts and 
statutes exist now or are hereafter amended (such acts and statutes referred to herein as “Environmental 
Laws”)(such substances or gases referred to herein as ‘Hazardous Substances’) to be stored, located, or discharged 
on the premises without specific prior written consent of the City.  Contractor shall comply with all Environmental 
Laws affecting the premises.  Contractor covenants, at cost, to hold the City, its officers, agents and employees 
harmless from and against any loss, costs, damage or expenses (including attorney’s fees and expenses) arising 
out of the presence of Hazardous Substances (as hereinbefore described) on or about the premises or the violation 
of any Environmental Laws with respect thereto, the occurrence of which Hazardous Substances on the premises 
or the violation of any Environmental Laws shall have arisen solely from the acts or omissions of Permittee, its 
subcontractors, agents, invitees and employees.  This indemnity shall survive the termination of this contract and 
shall inure to the benefit of the City of Tuscaloosa, its successors and assigns. 

 
ARTICLE III.  MONETARY ISSUES 

 
 A. Taxes and Charges: Except to the extent that Ala. Code §40-9-33 (1975) exempts the payment 
of state, county and municipal sales and use taxes for this project, Contractor shall withhold and pay all taxes, 
whether local, state or federal and pay all Social Security taxes and also all State Unemployment Compensation 
taxes, and pay or cause to be withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, 
which are now or may hereafter be required to be paid or withheld under any laws.  Pursuant to Ala. Code §39-1-
3 (1975), Contractor shall be reimbursed for any additional severance, sales or uses taxes incurred as a result of 
an increase in such taxes during performance of the contract. 
 
 B. Contract Price: The  City  will  pay  and  the  Contractor  will  accept  in  full  consideration for  the  
performance  of  the  work/project,  subject   to   additions  and   deductions   (including  but  not limited  to   
liquidated   damages)   as   provided   in  the  contract  documents and herein,  the  sum  of      
($  ). NOTE: This amount does not include the payment of sales and use tax to the state, county, or 
municipality for this project on items otherwise exempt pursuant to Ala. Code §40-9-33 (1975). 
 
 C. Overtime Work by Contractor: If the Contractor for his convenience and at his own expense 
should desire to carry on his work at night or outside regular hours, he shall submit written notice to the City 
representative and he shall allow ample time for satisfactory arrangements to be made for inspecting the work in 
progress.  At no time shall the notice be given less than 24 hours before such overtime work is started.  The 
Contractor must obtain the City's approval for work at night or on Saturdays or Sundays.  The Contractor shall light 
the different parts of the project as required to comply with all applicable federal and state regulations and with 
all applicable requirements of the City. 
 

Overtime hours shall be considered any hours worked by the Contractor on Saturday, Sunday and legal 
holidays, which in the City representative's opinion requires the resident observers' presence to observe such 
overtime work.  Overtime hours requiring the presence of City inspectors shall be considered any hours worked 
by the Contractor in excess of eight (8) hours during any working day and/or in excess of forty (40) hours from 
Monday through Friday and/or any time on Saturday, Sunday or legal holiday.  In general, it should be expected 
that the Engineer/Architect's resident observer(s) or City's inspectors will be present at all times that the 
Contractor is working. 
 
 If the Contractor elects to schedule and perform overtime work, the Contractor shall pay the City for the 
City's resident inspector's salary plus costs for each hour of overtime work.  Overtime shall be rounded up to the 
nearest whole hour.  The rate at which the Contractor shall reimburse the City for this cost will be $      N/A   
per hour.  This amount shall include the inspector's salary at overtime rate, labor additive, which includes 
insurance, social security, workmen's compensation, sick pay, paid holidays, vacation pay and his vehicle and 
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equipment.  Payment to the City shall be made by a deduction from the Contractor's monthly payment invoice 
for any overtime worked. 
 
 D. Payments on Account/Payments Withheld/Retainage: Upon presentation of a verified 
application for payment, then usually by the fifteenth (15th) day of each calendar month or as soon thereafter as 
is practical, as the Project progresses, the City shall make partial payments to the Contractor of the billable work 
performed less payments already made and less deductions for any incomplete, unaccepted or defective work.  
In making partial payments to the Contractor, there shall be retained five (5%) percent of the estimated amount 
of work done and value of materials stored on the site or suitably stored and insured off-site.  Provided; however, 
after fifty (50%) percent of the project has been satisfactorily completed, no further retainage will be withheld.  
 
 Retainage shall be held until final completion and acceptance of all work covered by the Contract 
Documents unless escrow or deposit arrangements are agreed to by the City.  When maintenance periods are 
included in the Contract Documents covering highways, bridges or similar structures, such period shall be 
considered a component part of the contract and retainage will be held until the expiration of such periods. 
 
 On completion and acceptance of each separate building, public work or other separately identifiable and 
complete division of the contract in regard to which a separate price has been stated in the Contract Documents 
or can be separately ascertained, payment may be made in full including retainage but less deductions.  Provided; 
however, the City will not consider making such payment on any such item of work if it is an integral part of a 
complete project. 
 
 All materials and work covered by partial payments as provided for herein shall become the sole property 
of the City; provided, however, the Contractor shall not be relieved from the sole responsibility for the care and 
protection of materials and work upon which payments have been made and for the restoration of any damaged 
work. 
 
  The City may also withhold from time to time from payment to the Contractor such an amount or 
amounts as may be necessary to pay and fully satisfy all claims and demands for labor and services rendered in 
and about the Project, including any such amount or amounts due to be paid to or by any subcontractor or 
supplier, amounts for City's or Engineer/Architect's observers or inspectors for contractors' overtime as herein 
provided, and the Contractor hereby authorizes the City as its agent, to apply such amounts so withheld to the 
payment of any amount so due to be paid and all other just and lawful claims other than claims for damages for 
tort.  In case of disagreement with reference to any such claim or claims, the City may keep such amounts so 
withheld  on  account  of  such claim or claims until such disagreement  is  finally  settled  and  determined. 
 
 In addition, the City may also withhold payment of the whole or any part of a verified or approved 
application for payment from the Contractor to such an extent as may be necessary to protect itself from loss on 
account of any of the following causes discovered subsequent to its verification or approvals: 
 
 1.  Defective work. 

2.  Evidence indicating probable filing of claims by other parties against the Contractor.    
 3.  Failure of the Contractor or subcontractor to promptly make payments to subcontractors  or for 

materials, labor, food stuffs and supplies. 
 4.  Damage to another contractor under separate contract with the City. 
 5.   Assessment of liquidated damages. 
 

When the above grounds are removed, applications for payment will then be verified and/or approved 
for amounts not previously verified and approved because of them. 
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The Contractor shall not attempt to withdraw at any time during the term of this contract or any 
extensions thereof, without the expressed written consent of the City, the whole or any part of the amounts so 
retained by the City from payments due the Contractor by the establishment of an escrow account or by 
depositing securities in lieu thereof, pursuant to Ala. Code §39-2-12(e) or (f), or any amendments thereto or any 
equivalent law, ordinance or regulation.  It is expressly agreed between the parties hereto that should the City 
elect not to consent to the same, then the Contractor shall not elect to, attempt to or in any manner endeavor to 
withdraw such retained amounts.  
 
 E. Claims for Extra Cost: If the Contractor claims that any instructions by drawings or otherwise 
involve extra cost or any extension of time, he shall notify the City in writing within ten (10) days after the receipt 
of such instructions and in any event before proceeding to execute the Project.  Thereafter, the procedure shall 
be the same as that for change orders.  No such claim shall be valid unless made in accordance with the terms of 
this section.  In accordance with §13, there shall be no damages for delay. 

 
Except as otherwise herein provided, no charge for any extra work will be allowed unless the same has 

been duly authorized in writing by the City and the price stated in such order. 
 
 F. Differing Site Conditions: If, in the performance of the Contract, subsurface or latent 
conditions are found to be materially different from those indicated by the plans and specifications, or unknown 
conditions of an unusual nature are disclosed differing materially from conditions usually inherent in work of this 
character, the Contractor shall immediately notify the City representative in writing regarding such conditions but 
in no event later than forty-eight (48) hours after discovery of such conditions by the Contractor.  The written 
notice shall describe the conditions, and other pertinent information, in no event shall such notice be later than 
forty-eight (48) hours before such conditions are disturbed.  Upon such notice, or upon such observation of 
conditions, the City representative will promptly make such changes in the plans and/or Specifications as he finds 
necessary (if any are necessary) to conform to the different conditions, and any increase or decrease in the cost 
of the Project resulting from such changes may be adjusted as provided under Change Orders or Claims for Extra 
Cost as set forth in the Contract Documents.   
 
 G. Change Orders:  Change orders shall be allowed only under the following conditions: 1) 
Minor changes for a total monetary amount less than that required for competitive bidding ($7,500); or 2) Changes 
for matters incidental to the original contract necessitated by unforeseeable circumstances arising in the course 
of work under the contract; or 3) Changes due to emergencies; or, 4) Changes provided for in the original bidding 
and original Contract Documents as alternates; 5) Changes of relatively minor items not contemplated when the 
plans and specifications were prepared and the project was bid and which are in the public interest and do not 
exceed 10 percent of the Contract Price, subject to Alabama Bid Law exceptions. 
 

The Contractor is expected to complete the project within the financial parameters stated herein. 
However, if it shall be determined that a change order condition possibly exists in any given case during the 
performance of the contract, the Contractor shall promptly notify in writing the representative of the City and 
shall not implement such change until having notified the representative of the City.  If the change is minor in the 
opinion of the representative of the City and does not involve, 1) an adjustment in the contract sum or 
construction bid price, or 2) result in extension of the contract time, or 3) a material change in the contract scope 
of services, then the City representative may authorize the change in writing to the Contractor.  The Contractor 
shall not perform such change until receipt of such written change order. 
 

In the event the change order requested by the Contractor involves, 1) an increase in the contract sum or 
construction bid price, 2) extend the contract time, or 3) materially change the Contractor's scope of work or 
services, then the Contractor shall request a change order in writing and present the same to the City 
representative.  The representative of the City, shall determine whether this is a change order which can be 
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allowed and, if so, what exception it would fall under. The representative of the City shall then  document the 
same, attach the same to the Contractor's request for a change order and submit the same with his 
recommendation to the City Council at its next or any subsequent regularly scheduled Council meeting for 
approval. 
 

The City reserves the right to institute change orders as the Owner pursuant to the aforesaid terms and 
conditions. 
 

In no event is a change order to be executed by the Contractor prior to approval thereof by the City, except 
for emergencies.   

 
ARTICLE IV.  TIME 

 
 A. Time for Completion/Delays: The Contractor hereby agrees to commence work under this 
contract on the date to be specified in a written “Notice to Proceed” of Owner’s representative or thirty (30) days 
from the date of contract execution if no notice is issued, and to fully complete the project within 365        
consecutive calendar days thereafter. The Contractor shall begin work on the date specified in the Notice to 
Proceed.  The Contractor further agrees to pay to the City, liquidated damages for each consecutive calendar day 
thereafter as hereinafter provided.  Time is of the essence and a material element to this agreement.   
 
Except to the extent (if any) otherwise provided in this Agreement, City may extend the term of this Agreement 
(subject to the “Termination” sections below), on the same terms and conditions as in effect just before the then-
current end of the term, for up to 2 successive periods of 365 days each. This extension shall occur automatically 
and without notice to the Contractor unless otherwise communicated to the Contractor by the City at least 30 
days before the expiration of the 365-day term. The term of this Agreement will not be automatically extended if, 
at the then-current expiration of the term, Contractor is in material breach of this Agreement. 
 
 NOTE: When maintenance periods are included in the contract for highways, bridges or similar 
structures, such periods shall be considered component parts of the contract. 
 
 Delay: If the Contractor is delayed at any time in the progress of work by any of the following causes, the 
Contractor may be entitled to a reasonable extension of time as determined by the City in which to complete the 
Project.  Provided, however, no such delay nor the extension of time if granted shall be grounds for a claim by the 
Contractor for damages or for additional cost, expenses, overhead or profit or other compensation: 
 
 1.  Fires, abnormal floods, tornadoes or other cataclysmic phenomenon of nature.   
 2.  Strikes, embargoes, lockouts, war, acts of public enemy. 
 3.  Change orders. 

4.  Acts of performance or delays in performance by other contractors employed by the City or their 
subcontractors.  

 5.  Causes beyond the control of the Contractor. 
 
 Provided further, that the Contractor shall immediately give notice in writing to the City and follow 
extension of time procedures as provided for herein.  The City expressly disclaims any liability to Contractor for 
any cost, expense or damage caused by other contractors, including those engaged by the City.  The City shall not 
be liable for damages or cost to the Contractor sustained due to any interference from utilities or appurtenances 
or from the operations of relocating the same. 
 
 B.  Extensions of Time: All written requests for extensions of time must be submitted to the City 
representative within ten (10) days after the occurrence of the cause for delay.  The City representative shall 
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ascertain the facts and the extent of the delay and shall recommend to the City Council whether it should extend 
the time for completing the Project.  Any extension of time shall be processed as a change order. 
 

For change orders requesting extensions of time due to rain, wind, flood or other natural phenomenon, 
the Contractor's written request must be accompanied, at the City's request, by a detailed report of weather at 
this site for the last ten (10) years with averages showing means and statistical deviations from mean averages to 
support request for extension. 
 

No extension shall be made for delays due to rain, wind, flood or other natural phenomenon of normal 
intensity for the locality. 

 
In the event any material changes, alterations, or additions are made as herein specified, which in the 

opinion of the City representative will require additional time for execution of any work under the contract, then 
in that case, the time of the completion of the Project may be extended through change order.  No extensions of 
time shall be given for any minor changes, alterations or additions.  The Contractor shall not be entitled to any 
reparation or compensation on account of such additional time or extensions of time.  
 
 C. Right of the City to Terminate Contract: If the Contractor should be adjudged as 
bankrupt, or if it should make a general assignment for the benefit of its creditors, or if a receiver should be 
appointed for the Contractor or any of its property, or if it should persistently or repeatedly refuse or fail to supply 
enough properly skilled workmen or if it should refuse or fail to make prompt payment to persons supplying labor 
for the Project under the Contract, or persistently disregard instructions of the  Engineer/Architect or fail to 
observe or perform any provisions of the Contract documents, or fail or neglect to promptly prosecute or perform 
the Project in accordance with the contract documents or otherwise be guilty of a substantial violation of any 
provision of the Contract documents, then the City may, on giving at least five (5) days' written notice to the 
Contractor, without prejudice to any other rights or remedies of the City in the premises, terminate the 
Contractor's right to proceed with the Project.  In such event, the City may take over the Project and prosecute 
the same to completion, by contract or otherwise, and the Contractor and its sureties shall be liable to the City 
for any and all excess cost occasioned to the City thereby, including attorney's fees; and in any such case, the City 
may take possession of and utilize in completing the Project such appliances and plant of the Contractor or its 
subcontractors as may be on the site work and necessary or useful thereof.  Regardless, the City reserves the right 
to terminate this contract should it determine it is in the City's best interest.  In the event of termination, the same 
shall not relieve the Contractor nor any of its sureties of their obligation pursuant to this agreement.  In the event 
it becomes necessary for the City to maintain any legal action against the contractor, to enforce its rights herein, 
the Contractor shall pay the City all expenses associated therewith including a reasonable attorney's fee. 
 
 D. Liquidated Damages: Should the work under this contract not be completed within the time 
specified or as extended, it is understood and agreed that there may be deducted by the City or Engineer/Architect 
from the partial and/or final payments to the Contractor or otherwise charged to the Contractor, a sum computed 
at the rate of Two Hundred Dollars ($200.00) per day beginning from the stated or extended date of completion 
and continuing for so long as the project remains incomplete.  It is understood and agreed that the above 
deduction is not a penalty, but money due to reimburse the City/Owner for inconvenience and damage to the 
general public, due to the delay in the completion of the Project and is reasonable.  The collection of liquidated 
damages by the City shall not constitute an election or waiver by the City of recovery of additional delay or non-
delay related damages from the Contractor, and the City expressly reserves the right to recover actual damages 
for other harms resulting from delay.  The provisions of the liquidated damage clause shall apply and continue to 
apply even if the Contractor terminates or abandons the project prior to the scheduled completion dates. 
 
 The amounts of such liquidated damages and actual damages incurred by reason of failure to complete 
the work stipulated in the  Contract  are  hereby agreed upon as reasonable estimates of the costs which may be 
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accrued by the City.  It is expressly understood and agreed that these amounts are not to be considered in the 
nature of penalties, but as damages which have accrued against the Contractor.  The City shall have the right to 
deduct such damages from any amount due, or that may become due the  Contractor,  or  the  amount  of  such  
damages  shall  be  due  and  collectible from the Contractor or Surety. 
 

ARTICLE V.  INSURANCE, LIABILITY, ETC. 
 

A.    Contractor's Insurance (Generally):   
 
1.   Insurance Required: The Contractor shall not commence work under this contract until it has 

obtained all insurance required by the Contract documents and such insurance has been accepted by the City. The 
Contractor shall maintain the required insurance during the term of the contract including any extensions of the 
term.  
 

Insurance shall be written in comprehensive form by insurance companies rated A- or better by A. M. 
BEST and shall protect the Contractor and the City against claims for injuries to members of the public (including 
City employees) or damages to property of others (including City property) arising out of any act of the Contractor 
or any of its agents, employees or subcontractors and shall cover both on-site and off-site operations under this 
contract and insurance coverage shall extend to any motor vehicles or other related equipment, irrespective of 
whether the same is owned, non-owned or hired.  
 
 The obtaining and maintaining by Contractor and subcontractors of the insurance required herein does 
not relieve the Contractor of any responsibilities, obligations or duties to the City pursuant to this contract. 
 
 2. Additional Insurance. The Contractor shall have an insurance professional review the Contractor’s 
activities in regard to the performance of this contract and the Contractor shall obtain any further or additional 
insurance or greater limits as recommended by the insurance professional.    
 
 3. Insurance Limits: Neither the setting of insurance limits or requirements nor the acceptance or 
approval of the same by the City imply or represent that the limits or the insurance carrier is sufficient or that such 
insurance actually has been obtained, that being the responsibility of the Contractor. 
 
 4. Subcontractors: The Contractor shall require  all subcontractors to take out and maintain the type 
of insurance required herein to the extent of their involvement in the Project so as to be adequate to protect 
against liability.  In the event any work under this Contract is performed by a subcontractor(s), the Contractor shall 
remain responsible for any liability directly or indirectly arising out of the work performed under this Contract, 
regardless of whether or not such work is covered by the subcontractor's insurance. The Contractor shall not  allow 
any subcontractor to commence work on the project until all similar insurance required of the subcontractor has 
been  obtained. All  subcontractors shall maintain required insurance during the term of the contract including 
any extensions of the term. 
 
 5. City’s Right to Review Coverage: The City shall have the right to inspect and approve Contractor's 
insurance coverage herein required.  Should the City deem it advisable to modify these coverage in any way, it 
shall so request of the Contractor in writing and should the Contractor fail to modify the coverage, then the City 
may pay the cost of any increased coverage or take credit for any decreases as may be appropriate. Review or 
acceptance of insurance by the City or representatives of the City shall not relieve or decrease the responsibility 
of the Contractor hereunder.   
 
 6. Waiver of Subrogation:  To the extent that the Contractor is required to maintain insurance 
coverage for loss or damage to property or bodily injury, including Builders Risk All Risk insurance, the insurance 
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must waive and the Contractor hereby waives subrogation of claims against the City, its officers, agents and 
employees. 
 
 7. City as Additional Insured: The City shall be named as additional insured , for ongoing and 
completed operations for up to two (2) years, on the Contractor's and any subcontractor's policies for any claims 
arising out of work performed under this Contract. The Contractor shall provide the City with a Certificate of 
Insurance naming the City as an additional insured using ISO for CG 2010 1185 ( or  a substitute form providing 
equivalent coverage ) or on the combination of ISO forms CG 20 10 07 04 or CG 20 33 07 04 and CG 20 37 07 04 ( 
or a substitute or ISO form providing equivalent coverage) naming the City as an additional insured , giving all 
parties a 30 notice of cancellation or intent not to renew the insurance, a waiver of subrogation and list any and 
all exclusions.  The coverage available to the City as an additional insured shall not be less than $1,000,000 Each 
Occurrence, $2,000,000 General Aggregate (subject to a per project general aggregate applicable to the project,), 
$2,000,000 Products/completed Operations Aggregate, and $1,000,000 Personal and Advertising injury limits.  
Additional insured coverage shall apply as primary,  non contributory,  insurance with any other insurance 
afforded to the City and the Contractor. 
 
 8. Elevators, Hoist and Cranes:  If the Contractor or a subcontractor will utilize in  connection with 
the performance of the work pursuant to this contract an elevator, material hoist, crane or other equipment, or 
conveyor, then the Contractor shall take out and maintain or require the subcontractor to take out and maintain 
insurance that shall protect the Contractor and the City against claims for injuries to members of the public 
(including City employees) or damages to property of others (including City property) arising out of any act of the 
Contractor or any of its agents, employees or subcontractors  resulting from the operation of such elevator, 
material hoist, crane or other equipment, or conveyor.    
 

B. Insurance: 
 
 1. Workmen's Compensation Insurance: The Contractor shall take out and maintain during the 
term or any extensions of this contract Workmen's Compensation Insurance as required by Alabama law for all of 
its employees employed at the site of the Project or off-sites related to the Project and, in case any work is sublet, 
the Contractor shall require the subcontractor similarly to provide Workmen's Compensation Insurance for all of 
the latter's employees unless such employees are covered by the protection afforded by the Contractor.   
 

In case any class of employees engaged in any work under this contract at the site of the Project is not 
protected under the Workmen's Compensation statute, the Contractor shall provide, and shall cause each 
subcontractor to provide, adequate accident insurance for the protection of its employees not otherwise 
protected. 

 
Water or Navigational Exposure;  Where work under this contract may trigger the requirement for Federal 

Longshoreman's and Harbor worker’s Act and Federal Jones Act or insurance required by other applicable law or 
regulations, the Contractor shall obtain the same if required. 
 
 2. Comprehensive Automobile and Vehicle Liability Insurance: The Contractor shall maintain 
during the term or any extensions of this contract, comprehensive automobile and vehicle liability insurance.  The 
limits of liability shall not be less than $1,000,000 combined single limit or equivalent. 
 
 3. Commercial General Liability Insurance: The Contractor shall maintain during the term or any 
extensions of this contract, Commercial General Liability Insurance, including officers, agents and employees.  The 
limits of liability shall not be less than $1,000,000 Each Occurrence, $2,000,000 General Aggregate (subject to a 
per project general aggregate applicable to the project), $2,000,000 Products/Completed Operations Aggregate, 
and $1,000,000 Personal and Advertising Injury Limits Combined Single Limit or equivalent. 
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4. Owner’s Protective Insurance: For projects with a contract amount of $500,000.00 or greater, 
an Owner’s Protective Policy is required in the minimum amount of $1,000,000 each occurrence.  
Provided; however, the City may require such insurance on projects of lesser amount if an insurance limit 
amount is stated herein.  

 
 5. Umbrella Excess Liability Over Primary Insurance: The Contractor shall take out and 
maintain during the term of this contract, and any extensions thereof, Umbrella Excess Liability Insurance.  The 
minimum limits of coverage shall be as follows: 
 
 Each Occurrence  $   500,000.00   
 Aggregate  $  500,000.00   
 
 The coverage shall be over the required general liability insurance and automobile liability insurance as a 
minimum.  There shall be no gaps or sublimit deductibles, etc. 
 
 6. Miscellaneous Insurance: The Contractor shall provide whatever insurance may be 
required of the City or the Contractor by permits or agreements, etc., with the railroad, highways, or other utilities.  
The Contractor shall familiarize himself with all insurance requirements contained in easements, permits, and 
agreements associated with this Project. The Contractor shall provide any Railroad Protective Liability and other 
General Liability Insurance in the amounts contained in the agreements, permits or easements or in greater 
amounts if higher limits are appropriate or required elsewhere. The Contractor shall bear the cost of all required 
insurance and shall include in his bid a sufficient amount to cover the cost of all required insurance. To the extent 
the City obtains permits or licenses for railroad or highway bores, crossings or other work involved in the Project, 
the Contractor shall obtain adequate insurance to protect itself and the City. 
 
 7. Builders Risk All Risk Insurance: To the extent applicable to the Project, the Contractor shall 
secure and maintain during the life of this Contract, Builder Risk All Risk Insurance coverage for 100 percent of the 
Contract Price. This insurance shall not exclude coverage for earthquake, landslide, tornado, flood, collapse or loss 
due to the result of faulty workmanship.  Such insurance shall also provide for any damages caused by injury to, 
or destruction of, tangible property, including loss of use resulting therefrom, and shall pay all losses to the 
Contractor and the City as their interest may appear.  If this is a trade contract under a construction manager 
format, the provisions of this subsection shall not apply. 
 
 8. Proof of Carriage of Insurance: The Contractor shall furnish the City with satisfactory proof of 
carriage of the insurance required herein, in the form of an insurance certificate or if the City elects in the form of 
a policy.  Insurance shall be in a form satisfactory to the City. 
 

(A) The Contractor's and any subcontractor's general liability and automobile liability insurance shall 
endorse the Owner (City of Tuscaloosa), its officers, agents and employees, as additional insured’s 
for any claims arising out of work performed under this contract. 

(B) The Contractor’s insurance endorsing the Owner and others as additional insured’s shall be 
“primary” and non contributory as to such endorsed insured’s. 

(C) Cancellation:  The certificate and policy, as the case may be, shall state that the City shall be given 
thirty (30) days' written notice of cancellation or any change in the insurance coverage.   

(D) There shall be a statement that the Contractor and any subcontractors waive subrogation as to 
the City, its officers, agents, employees and Program Coordinator. 

(E) There shall be a statement that full aggregate limits apply per job or contract. 
(F)   Agents verification of Contractor’s insurance on form provided by the City or equivalent.  
(G) Insurance shall contain no exclusions for x, c or u.   
(H) Full aggregate limits must apply per job or contract. 
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C. No Personal Liability of Public Officials: In carrying out any of the provisions hereof in exercising 
any authority granted by the Contract, there will be no personal liability upon any public official. 
 

D. Indemnity: To the maximum extent permitted by law, the Contractor shall save harmless, 
indemnify and defend the City, its officers, agents and  employees from and against any and all claims and losses, 
cost, expense or liability including attorney's fees and litigation costs caused by, arising out of, resulting from, or 
occurring in connection with the performance of the work by the Contractor or any subcontractor, regardless of 
the fault, breach of contract, or negligence of the City, its officers, agents or employees excepting only such claims 
or losses that have been adjudicated to have been caused solely by the negligence of the City and regardless of 
whether or not the Contractor is or can be named a party in a litigation. 
 

Contractor agrees to indemnify and/or reimburse the City for any fines, violations, charges, suits, or sums 
of money imposed by the Alabama Department of Environmental Management (ADEM), Environmental 
Protection Agency (EPA), or any administrative agency on the City of Tuscaloosa for any sewage or contaminate 
discharged or Wetlands regulations violation as a result of or arising out of the work by the Contractor pursuant 
to this agreement.  
 

E. Errors and Omissions: The Contractor does agree to release and hold harmless the City of 
Tuscaloosa or any of its officers, agents and employees and its Program Coordinator from any damages claimed 
by the Contractor or subcontractors resulting from or attributable in whole or in part to, errors in or omissions of 
the plans and specifications, including final drawings of the Engineer/Architect or other design professionals. As 
to plans, specifications or designs prepared by independent design professionals, the parties agree that any City 
review or approval thereof was only for overall suitability, maintenance and usability and there are no express or 
implied warranties by the City as to the adequacy, accuracy, correctness, or code compliance thereof. 
 

F. Exclusion of Contractor Claims: In performing its obligations, the Engineer/Architect and its 
consultants may cause expense for the Contractor or its subcontractors and equipment or material suppliers. 
However, those parties and their sureties shall maintain no direct action against the City or its officers, employees, 
agents and program coordinator for any claim arising out of, in connection with, or resulting from the Engineering 
services performed or required to be performed where such services are performed in good faith to protect the 
City or the Public.   
 

G. Inadequate Surety/Insurance: It is further mutually agreed between the parties hereto that if, 
at any time after the execution of this agreement, any of the surety bonds of the Contractor or subcontractors 
relating to the Project for its faithful performance shall be deemed by the City to be unsatisfactory, or if for any 
reason such bond(s) ceases to be adequate to cover the performance of the work or the surety ceases to do 
business by agent in Tuscaloosa County, Alabama, the Contractor shall, at its expense, within five (5) days after 
the receipt of notice from the City so to do, furnish an additional bond or bonds in such form and amount and 
with such surety or sureties as shall be satisfactory to the City.  In such event, no further payment to the Contractor 
shall be deemed to be due under this agreement until such new or additional security for the faithful performance 
of the work shall be furnished in manner and form satisfactory to the City. 
 

 H. Changes: When changes in the scope of work by written order or change orders aggregate 
in amount equal to 10 percent of the total contract, including the change order or change orders, the insurance 
coverage included under this heading shall be increased accordingly by the Contractor.  Proof of coverage shall be 
established by endorsement to the original policy or by re-issue of the original policy to include the added 
coverage, or in accordance with any other acceptable policy with the insuring company for increasing the 
coverage.   
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ARTICLE VI.  INSPECTION OF THE PROJECT 
 
 A. Inspection (Generally): The Contractor shall furnish the Engineer/Architect and/or the City's 
representative with every reasonable facility for ascertaining whether or not the work performed is in accordance 
with the requirements and intent of the Specifications and Contract.  No work shall be done without suitable 
inspection by the Engineer/Architect or his representative.  Payment for work or failure to reject any defective 
work shall not in any way prevent later rejection when such defect is discovered, nor obligate the City to final 
acceptance.  All work done when not in accordance with the Plans, specifications and contract will be rejected 
and, without cost to the City, shall immediately be removed and other work done in accordance therewith by the 
Contractor.  If the Contractor fails to remove the work as above ordered, then the Engineer/Architect shall have 
the right and authority to stop the Contractor and his work at once and the City may correct the work as herein 
provided at the cost and expense of the Contractor. 
 

Inspection is not acceptance and shall not constitute acceptance by the City. 
 

The work shall also be subject to inspection by representatives of the City of Tuscaloosa Inspection 
Department for compliance with applicable codes. 
 
 B. Inspection of the Project: The Engineer/Architect, the City and its agents, any agency 
having jurisdiction, and their representatives shall have access at all times to the Project for inspection whenever 
it is in preparation or progress, and the Contractor shall provide proper facilities for such access and inspection. 
 

Inspection is not acceptance and shall not constitute acceptance by the City. 
 

All materials, workmanship, processes of manufacture, and methods of construction, if not otherwise 
stipulated in the specifications, shall be subject to inspection, examination, and test by the Engineer/Architect, or 
the City representative as the case may be, at any and all places where such manufacture and/or construction are 
being carried on. The Engineer/Architect, or the City representative as the case may be, shall have the right to 
reject defective material and workmanship and/or require its correction by the Contractor.  Rejected 
workmanship shall be satisfactorily corrected, and rejected material shall be satisfactorily replaced with proper 
material by the Contractor without charge therefor, and the Contractor shall promptly segregate and remove the 
rejected material from the premises. 
 

The Engineer/Architect, or the City representative as the case may be, may appoint or assign inspectors, 
with designated duties and restricted authority, to inspect the Project as he may direct, or to make special 
inspections requested in advance by the Contractor, and to report to him progress of the Project, and manner of 
procedure, quality of the material and workmanship, and compliance with the Contract Documents.  The 
Engineer/Architect, or the City representative as the case may be, shall have authority to reject materials, 
workmanship, or equipment clearly defective or otherwise not in accordance with the drawings and 
Specifications; but neither the presence or absence of such inspectors nor the giving or failure to give such advice, 
direction or instruction in any manner relieve the Contractor from any contract requirement. 
 

Neither the inspectors, nor the Engineer/Architect, or City representative as the case may be, will be 
authorized to revoke, alter, relax, or waive any requirements of the Contract Documents; to issue instructions 
contrary to the drawings and Specifications; nor shall they supervise and direct work for the Contractor, nor 
unreasonably interfere with the Contractor's operations beyond the extent necessary to make certain that the 
Project is being carried out according to the contract requirements. 
 

Any advice which they may give the Contractor shall not be construed as binding the City in any way, nor 
as releasing the Contractor from any of the contract requirements. 



29 

 

If the Contractor considers any work demanded of it to be outside the contract requirements, or any ruling 
of the Engineer/Architect, or the City representative as the case may be, or an inspector to be unfair, it may 
immediately, upon such work being demanded or ruling made, request written instructions from the 
Engineer/Architect, or inspector, or within ten days file an appeal to the Engineer/Architect or the City 
representative as the case may be, stating clearly and in detail the basis of its objections.  However, pending the 
decision on such appeal no work shall be done in disregard of the rulings of the Engineer/Architect or inspector 
or his instructions on items of work affected by such appeal. 
 

The Contractor shall furnish promptly, without extra compensation, all reasonable facilities, labor, and 
material necessary for safe and convenient access, inspection, and tests that may be required by the 
Engineer/Architect. 
 
 C. Authority and Duties of Inspector: If City or consultant inspectors, whether for the 
Engineer/Architect, the City or Construction Manager, are being utilized, they shall be authorized and permitted 
to inspect all work done.  The Inspector shall not be authorized to alter or waive any requirements of the 
Specifications.  He shall have authority to call the attention of the Contractor to failure of the work to conform to 
the specifications and Contract. He may suspend the Project until any questions at issue can be referred to and 
decided by the Engineer/Architect or the City. 
 

Neither the Engineer/Architect, Inspector, the City or other representatives for the City shall be 
responsible in any way for construction means, methods or techniques, nor for the safety of the construction 
work, progress, or employees of the Contractor or any subcontractors, except as set forth in the Construction 
Manager contract, if applicable. 
 

The presence of the Inspector shall not in any manner lessen the responsibility of the Contractor pursuant 
to this agreement.  
 
 D. Defective Work/Correction of Work by the City: The inspection of the work shall not 
relieve the Contractor of any of its obligations to fulfill its contract and defective work shall be made good, 
notwithstanding that such work has been previously inspected by the Engineer/Architect and accepted or 
estimated for payment. The failure of the Engineer/Architect, inspector or City representative to condemn 
improper workmanship shall not be considered as a waiver of any defect, whether known at the time or 
discovered later, or as preventing the City at any time subsequently from recovering damages for work actually 
defective.  All work shall be guaranteed by the Contractor against defects in workmanship for a period of one year 
from date of final payment. 
 

Upon failure and/or neglect by the Contractor to promptly prosecute or perform the work in accordance 
with the contract documents, including any requirements with respect to the construction schedule, plans or 
specifications, the City may, without prejudice to any other remedy it may have, correct such deficiencies and may 
deduct the actual cost thereof from payment, then or thereafter due to the Contractor. 
 
 E. Disagreement: Should any disagreement or difference arise as to the estimated quantities or 
classifications or as to the meaning of the drawings or specifications, or any point concerning the character, or 
acceptability or nature of the several kinds of work, or construction thereof, the decision of the Engineer/Architect 
shall be final and conclusive and binding upon  the Contractor. 
 
 F. Stop Work Orders: During unseasonable weather all work must stop when the 
Engineer/Architect or City representative so directs and all work must be suitably protected by Contractor  at all 
times.  However, the Engineer/Architect or City representative shall be under no obligation to stop the Project.  If 
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the Project is stopped, the Contractor shall not be entitled to extra compensation for delays or problems 
associated with the stoppage. 
 

ARTICLE VII.  PROJECT COMPLETION 
 
 A. Substantial Completion:  "Substantial completion" shall be that degree of 
completion of the Project or a defined portion of the Project, as evidenced by the Engineer/Architect's written 
notice of Substantial Completion, sufficient to provide the City, at its discretion, the full-time use of the work or 
defined portion of the work for the purposes for which it was intended.  "Substantial Completion" of an operating 
facility or operating component of the Project shall be that degree of completion that has provided a minimum of 
7 continuous days of successful, trouble-free operation of the facility in a "fully automatic" manner acceptable to 
the City and Engineer/Architect and with all redundant systems fully operational.  All equipment contained in the 
Project, plus all other components necessary to enable the owner to operate the facility in the manner that was 
intended, shall be complete on the substantial completion date. 
 
 When the Contractor considers that the Project, or where acceptable to the City, a designated portion 
thereof is substantially complete, the Contractor shall prepare and submit to the Engineer/Architect a list of items 
to be completed or corrected and request an inspection for Substantial Completion.  The failure by the Contractor 
to include any items on such list does not alter the responsibility of the Contractor to complete all work in 
accordance with the Contract Documents.  After inspection and/or if an operating facility, after a minimum of 
seven continuous days of successful, trouble free operation has been achieved during startup, the 
Engineer/Architect may, at his sole discretion, issue a written notice of substantial completion for the purpose of 
establishing the starting date for specific equipment guarantees or warranties, and to establish the date that the 
City will assume the responsibility for the cost of operating such equipment. 
 
 Said notice shall not be considered as final acceptance of any portion of the Project or relieve the 
Contractor from completing the remaining work, including any remaining performance or acceptance testing, 
within the specified time and in full compliance with the Contract Documents.  Specifically, the issuance of a 
written notice of Substantial Completion shall not relieve the Contractor of his obligation to promptly remedy any 
omissions and latent or unnoticed defects in the Project covered by the written Notice of Substantial Completion. 
 
 B. Final Inspection: Upon notice from the Contractor that its work is complete, the 
Engineer/Architect and/or other representatives of the City shall make a final inspection of the work or project 
and conduct test or tests if applicable.  The Engineer/Architect shall notify the Contractor of all apparent and/or 
visible instances where the Project fails to comply with the plans and specifications and contract documents, as 
well as any defects he may discover  (punch list).  The Contractor shall immediately make such alterations as are 
necessary to make the Project comply with the plans and specifications and to the satisfaction of the 
Engineer/Architect or City representative as the case may be.   
 

Upon completion of all such repairs in a satisfactory manner, and when the Engineer/Architect, or City 
representative as the case may be, has determined that the work or Project is acceptable under the contract, 
including this provision and after  publication of final completion and all other requirements of final payment as 
provided for in this agreement, then he shall issue a final certificate of payment to the City stating that the balance 
is due the Contractor, less such amounts as may have been withheld by the City from time to time as provided in 
the contract documents.  In recommending to the City that it make such final payment to the Contractor, the 
Engineer/Architect, or the City representative as the case may be, shall also issue a certificate of final acceptance 
wherein he shall recommend to the City that it accept the Project and/or work as final and complete pursuant to 
the contract documents.  
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Verification, approval, inspection, final inspection, issuance of final acceptance, issuance of final 
certificate of payment, action or approval by the City upon the final certificate of payment or final acceptance 
shall not in any way relieve the Contractor of responsibility for faulty materials or workmanship. 
 

All warranty or guarantee periods shall commence and start to run from the date of substantial 
completion. 
 
 C. "As Built" Drawings: Unless waived by the City representative, the Contractor must provide to 
the City a set of "as built" drawings accepted by the City as a component part of the project prior to final payment. 
 
 D. Final Cleanup: Before final completion and final acceptance, the Contractor shall remove from 
the City's property or rights-of-ways and from all public and private property, all tools, scaffolding, false work, 
temporary structures and/or utilities, including the foundations thereof (except such as the City permits in writing 
to remain); rubbish and waste materials resulting from its operation or caused by its employees; and shall remove 
all surplus materials, leaving the site clean and true to line and grade, and the Project in a safe and clean condition 
ready for use and operation.  In addition to the above, the Contractor shall be responsible for the following special 
cleaning for all trades as the Project shall have been completed: 
 

1. Cleaning of all painted, enameled, stained or baked enamel work:  removal of all marks, stains, 
fingerprints and splatters from such surfaces. 

2.  Cleaning of all glass:  cleaning and removing of all stickers, labels, stains and paint from all glass 
and the washing and polishing of the same on interior and exterior. 

 3.  Cleaning or polishing of all hardware. 
4.  Cleaning all tile, floor finishing of all kinds; removal of all splatters, stains, paint, dirt, and dust, the 

washing and polishing of all floors as recommended by the manufacturer or required by the 
Engineer/Architect. 

5.  Cleaning of all manufactured articles, materials, fixtures, appliances and equipment;  removal of 
all stickers, rust stains, labels (except instructional and/or safety labels) and temporary covers and 
cleaning and conditioning of all manufactured articles, materials, fixtures, appliances, electrical, 
heating and air conditioning equipment as recommended or directed by the manufacturers, 
unless otherwise required by the Engineer/Architect; blowing out or flushing out of all foreign 
matter from all dust pockets, piping, tanks, pumps, fans, motors, devices, switches, panels, 
fixtures, boilers, similar features; and freeing identification plates on all equipment or excess paint 
and the polishing thereof. 

 
In the case of failure to comply with the above requirements for any part of the Project within the time 

specified by the Engineer/Architect, he may cause the work to be done and deduct the cost thereof from the 
contract price on the next or succeeding application for payment, or in the event that the cost exceeds the balance 
due the Contractor, bill the Contractor for the excess. 
 
 E. Notice of Completion: After the completion of the contract and acceptance by the Owner as 
provided for herein, as required by Ala. Code §39-1-1(g), the governing body of the City of Tuscaloosa, so as to 
expedite final payment, shall cause notice of final completion of such contract to be published one time in 
Tuscaloosa County and shall post notice of final completion on the City of Tuscaloosa's bulletin board for one (1) 
week and shall require the Contractor to certify under oath that all bills have been paid in full.  Final settlement 
with such Contractor  may  be  made  at  any  time  after  the  notice shall have been posted for one (1) entire 
week. 
 
 NOTE: When maintenance periods are included in the contract for highways, bridges or similar 
structures, such periods shall be considered component parts of the contract. 
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 F. Final Payment: Upon completion by the Contractor and acceptance by the City's representatives 
of all work required of the Contractor for the Project, but not until one entire week after posting of the notice of 
completion, the amount due the Contractor pursuant to the Contract Documents shall be paid upon the 
presentation by the Contractor to the City's representative of the following:   
 

1. A properly executed and duly certified voucher for payment, verified by architect, engineer or 
other City representative, including therewith evidence that all payrolls and all amounts due for 
labor and materials, other than claims for damages due to tort, have been fully paid and satisfied 
and there are no outstanding claims or demands associated with the work on the Project. 

2. A release of all claims and claims of lien against the City from the Contractor and all major 
subcontractors (the City may waive the requirement for subcontractor releases) arising under and 
by virtue of the contract, on the form attached, duly executed by the Contractor.  The Contractor 
may specifically except claims of the Contractor from the operation of the release if specifically 
excepted therefrom in stated amounts and the reason therefor.  The Contractor may with the 
consent of the City representative, if any subcontractor refuses to furnish such a release, furnish 
a bond with surety satisfactory to the City representative to indemnify against such claims. 

3. Proof of publication of notice of completion including affidavit of publisher and a printed copy of 
the notice so published, as provided by law.  (Publication to be performed by City). 

4. In accordance with Ala. Code §39-2-12(c), a non-resident contractor shall satisfy the City that he 
or she has paid all taxes due and payable to the State, the City and all applicable political 
subdivisions. 

 
 G. Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of the 
final payment shall release the City, the Engineer/Architect, as representatives of the City, and their officers, 
employees, agents, and subconsultants from all claims and all liability to the Contractor for all things done or 
furnished in connection with the Project, and every act of the City and others relating to or arising out of the work 
except claims previously made in writing and still unsettled.  No payment, however, final or otherwise, shall 
operate to release the Contractor or his Sureties from obligations under this Contract and the Performance Bond, 
Payment Bond, and other bonds, warranties and guarantees as herein provided. 

ARTICLE VIII.  WARRANTY AND GUARANTEES 
 
 A. Warranty and Guarantee:  
 

1. Warranty:  The Contractor warrants to the City and the Engineer/Architect that all materials and 
equipment furnished under this Contract will be new unless otherwise specified and that all work, 
materials and equipment will be of good quality, free from fault and defects and in conformance 
with the contract documents.  All work, materials and equipment not conforming to these 
requirements, including substitutions not properly approved and authorized, may be considered 
defective.  Warranties shall commence to run from the date of substantial completion. 

2. Guarantee:  If, within one (1) year from the date of substantial completion, any of the work, 
materials or equipment is found to be defective or not in accordance with the contract 
documents, the Contractor shall correct it promptly after receipt of written notice from the City 
to do so, unless the City has previously specifically given the Contractor a written acceptance of 
such specific condition.  This obligation shall survive termination of the Contract.  The City shall 
give such notice promptly after discovery of the condition. 

3. Roofing Guarantee:  If the Project involves a roof on a building or other structure, then the 
Contractor shall execute and provide the Roofing Guarantee in the form attached hereto.  The 
guarantee shall be delivered to the City and Engineer/Architect prior to final payment. 
(Publication to be performed by City) 
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4. Termite Warranty:   If the Project involves termite treatment, then the Contractor shall furnish to 
the City a written warranty certifying that the applied soil poisoning treatment will prevent the 
infestation of subterranean termites and that if subterranean termite activity is discovered during 
the warranty period, Contractor shall re-treat the soil and repair or replace any damage caused 
by termite infestation.  The warranty shall be for a period of five (5) years from the date of 
treatment signed by Applicator and Contractor.  

 
 B. Correction of Defective Work During Warranty/Guarantee Period: The Contractor hereby 
agrees to make, at his own expense, all repairs or replacements necessitated by defects in materials or 
workmanship, provided under the terms of this Contract, and pay for any damage to other works resulting from 
such defects, which become evident within 1 year after the date of substantial completion unless substantial 
completion is established by the Engineer/Architect only for specified items of equipment, or within such longer 
period of time as may be prescribed by law or by the terms of any applicable special guarantee required by the 
Contract Documents unless the City has previously given the Contractor a written acceptance of such defects.  The 
Contractor shall promptly correct such defects upon receipt of a written notice from the City to do so.  This 
obligation shall survive the termination of the Contract. 
 

Unremedied defects identified for correction during the warranty period described herein before, but 
remaining after its expiration, shall be considered as part of the obligations of the warranty.  Defects in material, 
workmanship, or equipment which are remedied as a result of obligations of the warranty shall subject the 
remedied portion of the Project to an extended warranty period of 1 year after the defect has been remedied. 
 

Repetitive malfunction of equipment shall be cause for equipment replacement and an extension of the 
guarantee period for the equipment to a date 1 year following acceptable replacement. 
 

The Contractor further assumes responsibility for a similar guarantee for all work and materials provided 
by subcontractors or manufacturers of packaged equipment components.   
 

The Contractor also agrees to hold the City and the Engineer/Architect and employees harmless from 
liability or damages, including the Engineer/Architect's and attorneys' fees, and cost and expenses of litigation of 
any kind arising from damage due to said defects.  The Contractor shall make all repairs and replacements 
promptly upon receipt of written order for same from the City.  If the Contractor fails to make the repairs and 
replacements promptly, or in an emergency where delay would cause serious risk, or loss, or damage, the City 
may have the defective work corrected or the rejected work removed and replaced, and the Contractor and his 
Surety shall be liable for the cost thereof.  The Contractor during the warranty period shall repair/replace as rapidly 
as possible any and all equipment, materials, etc., which are found to be defective.  Should any items not be 
repaired/replaced within thirty (30) days from the time it is reported to the Contractor by the City, then the 
warranty period shall be extended on that item for a period equal to the time that the item has remained 
defective, incomplete, or inoperable as determined by the City.  The Contractor must certify that the item has 
been corrected. 
 

The City's rights under this Article shall be in addition to, and not a limitation of, any other rights and 
remedies available by law. 

 
ARTICLE IX.  LAWS, PERMITS, ETC. 

 
 A. Laws and Regulations/Royalties, Patents, Copyrights and Permits and Rights-of-Way:  The 
Contractor shall comply with and keep itself fully informed of all laws, ordinances and regulations of federal, state, 
City and county in any manner effecting those engaged or employed in the Project, or the materials used in the 
Project, or in any way affecting the conduct of the Project, and of all orders and decrees of bodies or tribunals 
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having any jurisdiction or authority over same. The Contractor shall possess all permits and licenses required by 
applicable law, rule or regulation for the performance of the Project. If any discrepancy or inconsistency should 
be discovered in this contract, or in the drawings or specifications herein referred to, in relation to any law, 
ordinance, regulation, order or decree, it shall forthwith report the same in writing to the Engineer/Architect. It 
shall at all times, itself, observe and comply with all such existing and future laws, ordinances and regulations. 
 

The Contractor shall protect and indemnify the City, Engineer/Architect, and their respective employees, 
officers, subconsultants, and agents against any claim or liability arising from or based on the violation of any such 
laws, ordinances, or regulations.   
 

The Contractor shall obtain and pay for all licenses and permits and shall pay all fees and charges for 
connection to outside service and the use of property required for the execution and completion of the Project. 
 

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and code 
requirements applicable in or bearing on the conduct of the Project unless in conflict with contract requirements.  
If the Contractor ascertains at any time that any requirements of the Contract is at variance with applicable laws, 
ordinances, regulations, or building code requirements, it shall promptly notify the Engineer/Architect and any 
necessary adjustment of the Contract will be made as herein specified under change in orders. 
 

The Contractor shall pay all applicable federal, state, and local taxes and assessments on the real property 
of the site of the Project. 
 

Wherever the law of the place of building requires a special tax, consumer, use, occupation, or other tax, 
the Contractor shall pay such tax. 
 

The Contractor shall pay all royalties and license fees.  The Contractor shall hold and save the City and its 
agents and employees harmless from liability of any nature or kind, including costs and expenses, for or on account 
of any patented or unpatented invention, process, article or appliance manufactured or used in the performance 
of the contract, including its use by the City. 
 

The Contractor shall obtain any and all necessary National Pollutant Discharge Elimination System (NPDES) 
Permits required by USEPA or the Alabama Department of Environmental Management as well as any applicable 
storm water permits for the construction of the improvements specified in the Contract Documents.  The 
Contractor shall abide by all regulations and conditions relative to the permit and attachments to the permit, 
including but not limited to sampling and monitoring.  The Contractor shall fulfill for the City all the requirements 
made upon the City by the permit(s). 
 

If the Contractor has information that any process, article or item specified or delineated by the 
Engineer/Architect is an infringement of a patent or a copyright, it shall promptly give such information to the 
Engineer/Architect. 
 
 B. Alabama Department of Transportation Rights-of-Way:The Contractor agrees to provide the 
Alabama Department of Transportation bond or certified checks in the amount required, made payable to the 
Alabama Department of Transportation, to guarantee the faithful performance of this provision of the permit and 
to guarantee that the Contractor shall maintain this work suitable to the Alabama Department of Transportation 
for a period of one (1) year.  The Alabama Department of Transportation Bond Form must be used.  At the end of 
one (1) year from the completion of this work, the Department of Transportation will return the certified check 
or bond to the applicant provided all provisions  of  this  permit  have  been  complied  with.   Otherwise, the  
Department  of  Transportation shall  apply  the  certified  check  or  bond  to  the  cost  of  repairing  the  rights-
of-way  with State forces. 
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 C. Tuscaloosa County Right-of-Way: The Contractor agrees to execute application and file 
with Tuscaloosa County a bond or certified check in the amount required, made payable to Tuscaloosa County to 
guarantee the faithful performance of this provision of this work suitable to the County for a period of one (1) 
year.  At the end of one year from the completion of this work, the County will return the certified check or bond 
to the applicant provided all provisions of this permit have been complied with.  Otherwise, the County shall apply 
the certified check or bond on the cost of repairing the right-of-way with the County forces. 
  

ARTICLE X.  MISCELLANEOUS CLAUSES 
 

A.    Notice and Service Thereof:        
 

1. All notices, demands, requests, change orders, instructions, approvals and claims shall be in 
writing. Unless expressly otherwise provided elsewhere in this agreement, any election, notice or 
other communication required or permitted to be given under this agreement shall be in writing 
and deemed to have been duly given if provided in accordance with the provisions hereof. 

2. Any notice to or demand upon the Contractor shall be in writing and shall be sufficiently given if 
addressed to the Contractor at the address stated herein and deposited in the United States mail 
in a sealed envelope with sufficient postage prepaid or delivered with charges prepaid to any 
telegraph company for transmission to the Contractor at such address.  It shall also be sufficient 
if such notice or demand be served upon the Contractor personally or its local representative in 
charge of the Project or delivered at his local office. The Contractor shall, from time to time, 
designate to the City in writing any change of address to which such notice or demand shall be 
sent. 

3. Any notice to or demand upon the City shall be in writing and shall be sufficiently given if delivered 
to the office of the City's representative or if addressed to the City representative and deposited 
in the United States mail in a sealed envelope with sufficient postage prepaid or delivered with 
charges prepaid to any telegraph company for transmission to such representative of the City. 

 
B. City Representative: The City’s representative on this project is hereby designated as Lauren 

Sudduth, lsudduth@tuscaloosa.com  and whose address is IPS, City of Tuscaloosa, P. O. Box 2089, Tuscaloosa, AL  
35403 .  All references to Engineer or Architect shall be to the City representative if no Engineer or Architect is 
involved in the Project. 
 
 With a copy to: Glenda Webb, Esquire, City Attorney, Office of the City Attorney, City of 
Tuscaloosa, Post Office Box 2089, Tuscaloosa, Alabama   35403-2089, Telephone: (205) 248-5140, Facsimile:     
(205) 349-0328. 
 

C. Contractor Representative:   The Contractor’s representative on this project is hereby 
designated as          and whose address is       
   . 
 

D.   Capacity: Each party to this agreement represents and warrants to the other as follows: 
 

1. That it is an individual of the age of majority or otherwise a legal entity duly organized and in good 
standing pursuant to all applicable laws, rules and regulations.   

2. That each has full power and capacity to enter into this agreement, to perform and to conclude 
the same including the capacity, to the extent applicable, to grant, convey and/or transfer; areas, 
assets, facilities, properties, (both real and personal), permits, consents and authorizations and/or 
the full power and right to acquire and accept the same. 
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3. That to the extent required, each party has obtained the necessary approval of its governing body 
or board and a resolution or other binding act has been duly and properly enacted by such 
governing body or board authorizing this agreement and said approval has been reduced to 
writing and certified or attested by the appropriate official of the party. 

4. That each party has duly authorized and empowered a representative to execute this agreement 
on their respective behalf and the execution of this agreement by such representative fully and 
completely binds the party to the terms and conditions hereof. 

5. That absent fraud, the execution of this agreement by a representative of the party shall 
constitute a certification that all such authorizations for execution exist and have been performed 
and the other party shall be entitled to rely upon the same.  To the extent a party is a partnership, 
limited liability company or joint venture, the execution of this agreement by any member thereof 
shall bind the party and to the extent that the execution of agreement is limited to a manager, 
managing partner or specific member then the person so executing this agreement is duly 
authorized to act in such capacity for the party. 

6. That each party represents and warrants to the other that there is no litigation, claim or 
administrative action threatened or pending or other proceedings to its knowledge against it 
which would have an adverse impact upon this transaction or upon either’s ability to conclude 
the transaction or perform pursuant to the terms and conditions of this agreement. 

7. That each party has obtained any and all required permits, approvals and/or authorizations from 
third parties to enable it to fully perform pursuant to this agreement. 

8. Under the provisions of the Constitution and laws of the State of Alabama, each party has the 
power to consummate the transactions contemplated by this agreement.  

9. Each party represents and warrants that the  execution and delivery of this agreement  and the 
consummation of  the transactions contemplated herein will not conflict with, be in violation of, 
or constitute (upon notice or lapse of time, or both) a default under the laws of the State of 
Alabama, any resolution, agreement, or other contract agreement, or instrument to which a party 
is subject, or any resolution, order, rule, regulation, writ, injunction, decree or judgment of any 
governmental authority or court having jurisdiction over the party.  

10. This agreement constitutes the legal, valid and binding obligation of each party and is enforceable 
against each party in accordance with its terms, except in so far as the enforceability thereof may 
be limited by: 
(a) Bankruptcy, insolvency or other similar laws affecting the enforcement of creditors’ 

rights and  
(b)  General principles of equity, regardless of whether such enforceability is considered as a 

proceeding at equity or at law. 
11. Neither party  will  enter into any agreement to do anything prohibited in this agreement or enter 

into any agreement or take any action which would in any way impair the ability of the other party  
to faithfully and fully perform its obligations hereunder. 

12.  Under the provisions of the Constitution and laws of the State of Alabama, each party has the 
power to consummate the transactions contemplated by this agreement.  

 
E.    Ownership of Contract Documents: This Contract Document, and copies of parts thereof, are 

furnished and owned either by the City or the design professional.  All portions of the Contract Documents, and 
copies of parts thereof, are the instruments of service for this project.  They are not to be used on other work and 
are to be returned to the City on request at the completion of the Project.  Any reuse of these materials without 
specific written verification or adaptation by the City will be at the risk of the user and without liability or legal 
expense to the City or Engineer/Architect.  Such user shall hold the City, its officers, agents and employees 
harmless from any and all damages, including reasonable attorneys' fees, from any and all claims arising from any 
such reuse.  Any such verification and adoption shall entitle the City to further compensation at rates to be agreed 
upon by the user and the City. 
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F. No Waiver of Rights: Neither the inspection by the City or the Engineer/Architect or any of 
their officers, employees, agents, or subconsultants, nor any order by the City for payment of money, nor any 
payment for, or acceptance of, the whole or any part of the Project by the City or Engineer/Architect, nor any 
extension of time or change order, nor any possession taken by the City or its employees, or non enforcement of 
any provision of this agreement by either party shall operate as a waiver of any provision of this agreement, or 
any power herein reserved to the City, or any right to damages, nor shall any waiver of any breach in this 
agreement be held to be a waiver of any other or subsequent breach.  Acceptance or final payment shall not be 
final and conclusive with regards to latent defects, fraud, or such gross mistakes as may amount to fraud, or as 
regards the City's rights under any warranty.   
 

G.   Subletting or Assigning of Contract:                        
 

1.  Limitations:  The Contractor shall not sublet, assign, transfer, convey, sell or otherwise dispose of 
any portion of the agreement, his obligations, right, or interest therein, or its power to execute 
such agreement, to any person, firm or corporation without written consent of the City and such 
written consent shall not be construed to relieve the Contractor of any duty or responsibility for 
the fulfillment of the agreement.  A sale, conveyance or transfer of 50% or more of the stock or 
ownership of the Contractor shall be considered an assignment.  Provided; however, in no event 
shall any portion of this agreement be assigned to an unsuccessful bidder whose bid was rejected 
because he or she was not a responsible or responsive bidder.  Use of subcontracts up to a 
combined (total) value of 50 percent of the value of all work will not be construed as an 
assignment.  Unless otherwise stipulated in the proposal or general conditions, the Contractor 
shall perform, with its own organization, work with the value not less than fifty (50) percent of 
the value of all work embraced in the contract. 

2. Subcontractor's Status:  A subcontractor shall be recognized only in the capacity of an employee 
or agent of the Contractor. 

 
H.    Third Party Beneficiaries: It is the intent of the parties hereto that there shall be no third 

party beneficiaries to this agreement. 
 

I.   Final Integration:  This Agreement constitutes the entire agreement of the parties, as 
a complete and final integration thereof with respect to its subject matter.  All written or oral understandings and 
agreements heretofore had between and among the parties are merged into this Agreement, which alone fully and 
completely expresses their understandings.  No representation, warranty, or covenant made by any party which is 
not contained in this Agreement or expressly referred to herein has been relied on by any party in entering into this 
Agreement. 

 
J. Force Majeure: Neither party to this Agreement shall hold the other party responsible for damages 

or delay in performance caused by acts of God, strikes, lockouts or other circumstances beyond the reasonable 
control of the other or the other party's employees, agents or contractors. 
 

K.   Amendment in Writing: This Agreement may not be amended, modified, altered, changed, 
terminated, or waived in any respect whatsoever, except by a further agreement in writing, properly executed by all 
of the parties. 
 

L. Binding Effect: This agreement shall bind the parties and their respective personal representatives, 
heirs, next of kin, legatees, distributees, successors, and assigns. 
 

M.     Captions: The captions of this Agreement are for convenience and reference only, are not a 
part of this Agreement, and in no way define, describe, extend, or limit the scope or intent of this Agreement. 
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N.   Construction: This Agreement shall be construed in its entirety according to its plain meaning and 

shall not be construed against the party who provided or drafted it. 
 

O.   Mandatory and Permissive: "Shall", "will", and "agrees" are mandatory; "may" is permissive. 
 

P.  Governing Laws:  The laws of the State of Alabama shall govern the validity of this Agreement, the 
construction of its terms, the interpretation of the rights, the duties of the parties, the enforcement of its terms, and 
all other matters relating to this Agreement. 

 
Q. Liability of the City or City Officials: Notwithstanding any provision hereof to the contrary, 

the parties agree and acknowledge that the liability and obligations of the City, City officials or City employees as 
set forth herein are subject to the limitations imposed on municipalities by the Constitution and laws of the State 
of Alabama.  No present or future official, officer or employee of the City shall ever be personally liable for the 
performance of any obligations hereunder. 
 

R.   Non Discrimination: The Contractor agrees that in performing the work and services as 
required herein under this agreement, not to discriminate against any person on the basis of race  color, religion, 
sex,  age  or  disability.  (The  Contractor  shall  fully  comply  with  the  Americans  with  Disabilities  Act, the Fair 
Labor Standards Act and all other applicable laws and regulations). 
 

 
S. Fines and Penalties: The Contractor shall be solely liable for any and all fines or penalties 

which may be levied by any governmental authority against the Owner and/or Contractor which are related to 
the Contractor’s operations.  The Owner shall deduct the amount of the levied fine or penalty from the Contract 
amount. 

 
T.   Agreement Date/Counterparts: The date of this Agreement is intended as and for a date for the 

convenient identification of this Agreement and is not intended to indicate that this Agreement was necessarily 
executed and delivered on said date.  This instrument may be executed in any number of counterparts, each of 
which so executed shall be deemed an original, but all such counterparts shall together constitute but one and 
the same instrument. 
 

U.   Use of Words and Phrases: The following words and phrases, where used in this document , 
shall be given the following and respective interpretations: "Herein," "hereby," "hereunder," "hereof," and other 
equivalent words refer to this document as an entirety and not solely to the particular portion hereof in which 
any such word is used. 
 
        The definitions set forth in any portion of this Agreement unless the text or context indicates differently  shall 
be deemed applicable whether the words defined are herein used in the singular or the plural.  Wherever used 
herein any pronoun or pronouns shall be deemed to include both singular and plural and to cover all genders. 
 

V. Severability: Each provision of this agreement shall be considered to be severable and, if for 
any reason, any such provision or any part thereof, is determined to be invalid and contrary to any existing or 
future applicable law, such invalidity shall not impair the operation of or affect those portions of this agreement 
that are valid, but this agreement shall be construed and enforced in all respects as if the invalid or unenforceable 
provision or part thereof had been omitted. 
 

ARTICLE XI.   COMPLIANCE WITH IMMIGRATION LAW 
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 By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will 
not violate federal immigration law or knowingly employ, hire for employment or continue to employ an 
unauthorized alien within the State of Alabama.  Furthermore, a contracting party found to be in violation of this 
provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting 
therefrom, to the extent allowed by Federal law. 
 

ARTICLE XII.  COMPLIANCE WITH AFFORDABLE HEALTH CARE ACT 
 

 By signing this contract, the contracting parties affirm, for the duration of the agreement, that they will 
not violate federal compliance laws pertaining to the Affordable Health Care Act.  Furthermore, a contracting 
party found to be in violation of this provision shall be deemed in breach of the agreement and shall be responsible 
for all damages resulting therefrom, to the extent allowed by Federal law. 
 
 
 IN TESTIMONY WHEREOF, the said Contractor has hereto affixed its signature and said City of Tuscaloosa 
has caused these presents to be executed by Walter Maddox, Mayor of the City of Tuscaloosa, and attested  by  
City Clerk, on the day and year first above written, in four counterparts, each of which shall, without proof or 
accounting for the other, be accepted as an original. 
 
 
       PARTY OF THE FIRST PART 
 
              
   ATTEST                                                          CONTRACTOR 
 
 
                    BY:        
                                           Its:            

 
CITY OF TUSCALOOSA, A MUNICIPAL  

                                CORPORATION/PARTY OF THE SECOND 
                                PART/CITY, OWNER  
ATTEST: 
 
              

City Clerk.                                                Walter Maddox, Mayor 
 
 
STATE OF ALABAMA  ) 
COUNTY OF TUSCALOOSA ) 
 
 I,      ,  a Notary Public in and for said State at Large, hereby certify that 
                                    , who is named as    , is signed to the 
foregoing document, and, 
 

 Who is known to me, or 
 Whose identity I proved on the basis of     , or 
 Whose identity I proved on the oath/affirmation of       , a  

       creditable witness to the signer of the above document 
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and that being informed of the contents of the document, he/she, as such officer and with full authority, executed 
the same voluntarily on the day the same bears date. 
 
 Given under my hand and official seal this the   day  of                    , 20            . 
 
My Commission Expires:     
              
         Notary Public. 
 
 
 
 
STATE OF ALABAMA ) 
TUSCALOOSA COUNTY ) 
 
 I, the undersigned authority, a Notary Public in and for said State and County, hereby certify that Walter 
Maddox, whose name as Mayor of the City of Tuscaloosa, is signed to the foregoing instrument and who is known to 
me, acknowledged before me on this day that, being informed of the contents of the within instrument, he, as such 
officer and with full authority, executed the same voluntarily on the day the same bears date. 
 
 Given under my hand and official seal this the   day  of                    , 20            . 
 
 
              
              Notary Public. 
My Commission Expires: 
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STATE OF ALABAMA  ) 
TUSCALOOSA COUNTY  ) 
CITY OF TUSCALOOSA  ) 
 
 

CONTRACTOR’S RELEASE OF LIENS AND CLAIMS 

3 PROJECT NO.  A20-0059  

 
 THIS Contractor's Release of Liens and Claims is made in accordance with that certain contract between  
the  CITY  OF  TUSCALOOSA,  ALABAMA, a Municipal Corporation, (hereinafter the "City") and        
(hereinafter the "Contractor" or undersigned),  for a project known as  2020 Pest Control   in regard to 
which the undersigned warrants and certifies to the City as follows: 
 
 1.  That there are no amounts owed by the undersigned or any tier of subcontractor or supplier of the 
undersigned which could become the basis for a lien or suit against the properties of the Contractor or the 
property of the City or any funds held by or in the possession of the City in regard to the project. 
 
 2.  That the undersigned has satisfied all claims and indebtedness of every nature in any way connected 
with the work, including (but not limited to) all payrolls, amounts due to subcontractors, accounts for labor 
performed and materials furnished, incidental services, liens and judgments. 
 
 3.  In consideration of the receipt by the undersigned from the City of final payment under the above 
mentioned contract, the undersigned hereby waives and relinquishes all liens and claims of lien which the 
undersigned may have against the aforesaid property or funds; and further, undersigned also hereby remises, 
releases and forever discharges the City, its officers, agents and employees, of any and all claims, demands and 
causes of action whatsoever which the undersigned has, might have or could have against the City by reason of 
or arising out of the above-mentioned contract.  The undersigned further agrees to indemnify and hold the City, 
its officers, agents and employees harmless against any and all claims or demands from subcontractors or 
suppliers arising out of the aforementioned contract. 
 
 IN WITNESS WHEREOF, the undersigned has duly executed this release this the   day of     
  , 2020. 
 
  
      CONTRACTOR:  
 
               
 
 
      BY:         
 
      TITLE:         
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STATE OF ALABAMA  )  
COUNTY OF TUSCALOOSA ) 
CITY OF TUSCALOOSA  ) 
 
 
 

LEGAL NOTICE 
NOTICE OF COMPLETION OF PUBLIC WORKS PROJECT 

(Less than $50,000)  
 

 

 PURSUANT  TO   ALA.  CODE  §39-1-1  (1975),  NOTICE  is  hereby given  by  the City of  Tuscaloosa, a  

 
Municipal Corporation, that         

(Name of Company)  
 

has  completed  its   contract   with  the  City  of  Tuscaloosa,  Alabama  for  the  project  known as 
 
  2020 Pest Control                      located  
                                                                (Name of Project) 
 
at   Various City Buildings, Tuscaloosa, Alabama                .    This  notice  will  
           (Location of the Project) 
 
be advertised  for  one  week  beginning                                              and posted on  
the  
                         (Date) 
 
City’s  official bulletin board at City Hall, Annex Lobby, 2201 University Boulevard, for one week.    

 
Final   settlement  with  the  contractor  may  be  made at any time after notice has been posted  one  

week.   
 

Any   person  or  firm  having  claims  on said project for materials or labor should  contact the  above  contractor  
at   
 
     in the time and manner as required by law.      (Address of 
Contractor)                                                                                         
 
 

CITY OF TUSCALOOSA 
OFFICE OF THE CITY ATTORNEY 

P. O. BOX 2089 
TUSCALOOSA, ALABAMA  35403 

 
 

DATED:     
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PROJECT NAME        2020 Pest Control   

PROJECT NO.    A20-0059   

       CONTRACTOR/INSURED      

             

STATE OF ALABAMA  ) 
    ) 
TUSCALOOSA COUNTY  ) 
      
  

4 AGENT’S VERIFICATION OF CONTRACTOR’S INSURANCE 

 

 This is to certify to the City of Tuscaloosa, Alabama, a Municipal Corporation, that the Contractor in the 

above referenced project does possess a policy or policies of insurance reflected on the Certificate of Insurance 

issued for the Project by the undersigned agency of which I am an authorized representative.  I have read the 

contract document as it relates to insurance requirements and said Contractor’s insurance meets or exceeds all 

ratings, limits, amounts and terms as required by the same.  If there are any exclusions, riders, endorsements or 

other terms or conditions of the Contractor’s insurance which would nullify or limit that required by the contract 

document, the same are fully explained on the attached letter. 

This the    day of       , 20  . 

 

  

      AGENCY:         

              

              

      BY:          

      ITS:          

 

 

 

 

 


