
APRIL 23, 2020

ESTIMATED  PROFESSIONAL  SERVICE  FEES

McGiffert

and Associates, LLC

CIVIL  ENGINEERS

Since  1949

THE DOWNS
STORM DRAINAGE IMPROVEMENTS

 CITY  (OCE) PROJECT  No.  2018.039.001
 CITY  (OCA) PROJECT  No.  A18-1431



SCOPE:

Estimated Total  Cost of Construction 1,977,375$  

Estimated Total Design Fee: 
$1,977,375 @ 7.01% = $138,614
Less Fee Reduction for Previously Completed Work = ($25,000)
Total Adjusted Design Fee = $113,614

Task Order Directive No. 1

A. Preliminary Design
 • 40% of Total Design Fee 45,446$      

B. Final Design 60,687$      

C. Bid Phase Services 1,800$        

D. Basic Engineering Services During Construction
 • 5% of Total Design Fee 5,681$        

E. Maximum Payments (A through D) 113,614$    

F. Design Surveying
     Field Survey Crew, 55 hours x $210.00 = 11,550$      
     Professional Land Surveyor, 8 hours x $130.00 = 1,040$        
     Computer/CADD Technician, 45 hours x $95.00 = 4,275$        

16,865$      16,865$      

G. Easements/Right of Way 
         Engineer, 20 hours x $145.00 = 2,900$        
         Field Survey Crew, 20 hours x $210.00 = 4,200$        
         Professional Land Surveyor, 30 hours x $130.00 = 3,900$        
         Computer/CADD Technician, 80 hours x $95.00 = 7,600$        

18,600$      18,600$      

 • Excludes land acquisition costs, appraisal fees, and assistance with negotiations ("land agent" services).

I. 8,500$        

N. 5,000$        

Task Order Directive No. 2

H. Advanced Engineering Services During Construction

        Construction Contract Time = 150 Calendar Days (20 weeks)
         Field Survey Crew, 42 hours x $210.00 = 8,820$        
         Professional Land Surveyor, 5 hours x $130.00 = 650$           
         Computer/CADD Technician, 25 hours x $95.00 = 2,375$        

11,845$      11,845$      

H.1. Construction Surveying 

 • Assistance may be required from the City of Tuscaloosa to access storm/sanitary sewer manholes. 

Design Testing

Traffic Control Plan

                                                               

CITY OF TUSCALOOSA
The Downs Storm Drainage Improvements

ESTIMATED PROFESSIONAL SERVICE FEES
April 14, 2020

Preparing construction plans and specifications for bidding, services during construction and other related services for The Downs Storm
Drainage Improvements including storm drainage improvements designed in accordance with City of Tuscaloosa standards to accommodate a 25-
year storm event; partial roadway reconstruction, sanitary sewer relocation, coordination with utility companies i.e. telephone, gas, power for
relocation of facilities as needed to accommodate construction.
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CITY OF TUSCALOOSA
The Downs Storm Drainage Improvements

ESTIMATED PROFESSIONAL SERVICE FEES
April 14, 2020

H.2. Resident Observation
        Construction Contract Time = 150 Calendar Days (20 weeks)

         Construction Technician, 20 weeks, 40 hours/week @ $85.00/hour = 68,000$      
         Construction Technician, 20 weeks, 20 hours/week @ $110.00/hour = 44,000$      
         Engineer, 20 weeks, 3 hours/week @ $145.00/hour = 8,700$        

120,700$    120,700$    
H.3. Contract Close-out

         Principal/Project Manager, 8 hours @ $210.00/hour = 1,680$        
         Clerical, 4 hours @ $65.00/hour = 260$           

1,940$        1,940$        
H.4. Record Drawings

         Field Survey Crew, 15 hours x $215.00 = 3,225$        
         Computer/CADD Technician, 30 hours x $95.00 = 2,850$        

6,075$        6,075$        
140,560$    140,560$    

J. Construction Testing 25,500$      

K. Administrative; Reimbursable Expenses 4,000$        

L. Permits, Licenses and Studies
L.1. Stormwater Permit, Inspections and CBMPP
       Principal/Project Manager, 12 hours @ $190.00/hour = 2,280$        
       Environmental Specialist, 65 hours @ $82.00/hour = 5,330$        

7,610$        7,610$        
L.2. Coordination of Existing Utility Relocation

       Principal/Project Manager, 20 hours @ $210.00/hour = 4,200$        

11,810$      11,810$      

M. N.I.C.

O.  L.O.M.R. N.I.C.

P. N.I.C.
60 Days*
90 Days*

McGiffert and Associates, LLC Designated Contact is Jimmy Duncan, PE/PLS

Prequalification of Bidders

*Does not include delays related to obtaining permits, easements, etc.
Time to Complete Final Design =    
Time to Complete Preliminary Design =
Sales and Use Tax Savings Administration  

*The presence of jurisdictional wetlands/streams is unknown at this time; therefore, assistance with wetland/stream permitting, 
which may be required, is excluded from the scope.

(APCO, AT&T, Comcast, Spire Energy)
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CITY OF TUSCALOOSA
The Downs Storm Drainage Improvements

ESTIMATED PROFESSIONAL SERVICE FEES
April 14, 2020

SUMMARY OF PROPOSED FEES:

Task Order Directive No. 1

A. Preliminary Design 45,446$      

B. Final Design 60,687$      

C. Bid Phase Services 1,800$        

D. Basic Engineering Services During Construction 5,681$        

E. Maximum Payments (A through D) 113,614$    

F. Design Surveying 16,865$      

G. Easements/Right of Way 18,600$      

I. Design Testing 8,500$        

N. Traffic Control Plan 5,000$        

162,579$    
Task Order Directive No. 2

H. Advanced Engineering Services During Construction 140,560$    

J. Construction Testing 25,500$      

K. Administrative/Reimbursable Expenses 4,000$        

L. Permits, Licenses and Studies 11,810$      

M. Prequalification of Bidders N.I.C.

O. L.O.M.R. N.I.C.

P. Sales and Use Tax Savings Administration N.I.C.

181,870$    

TOTAL PROPOSED FEES 344,449$    

Total Task Order Directive No. 1

Total Task Order Directive No. 2
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Item 
No.

 
Estimated 
Quantity Unit Item  Unit Price Total

DEMOLITION, EXCAVATION AND EROSION CONTROL
1 1 l.s. Mobilization/Demobilization/Bonds 40,000.00    40,000         
2 2 acre Demolition, Clearing/Grubbing & Easement Fine Grading 25,000.00    50,000         
3 9,000 s.y. Topsoil Replacement From Off-Site Source (4" Thickness) 7.00             63,000         
4 9,000 s.y. Solid Sod (Species to Match Existing) 6.00             54,000         
5 2 each Construction Exit Pads 2,500.00      5,000           
6 4,200 l.f. Silt Fence Type "A" 5.00             21,000         
7 800 l.f. Sediment Control Log, 16" Diameter 6.50             5,200           
8 3 each Sediment Trap with Outlet Protection 1,000.00      3,000           
9 25 each Inlet Protection (All Stages) 750.00         18,750         

10 300 s.y. Rolled Erosion Control Product, Type 2D                                         
(To Be Installed as Directed by the Owner's Representative) 3.00             900              

11 50 tons Temporary Rip-Rap, Class 2 35.00           1,750           
12 1 acre Temporary Grassing 3,000.00      3,000           
13 1 l.s. Erosion Control Maintenance 7,500.00      7,500           
14 1 l.s. ADEM Stormwater Permit Application Fee - Allowance 1,375.00      1,375           

15 100 l.f. 24" Class III RCP Storm Drain 90.00           9,000           
16 250 l.f. 42" Class III RCP Storm Drain 180.00         45,000         
17 460 l.f. 48" Class III RCP Storm Drain 210.00         96,600         
18 160 l.f. 60" Class III RCP Storm Drain 360.00         57,600         
19 1,200 l.f. 66" Class III RCP Storm Drain 430.00         516,000       
20 200 l.f. 72" Class III RCP Storm Drain 470.00         94,000         
21 100 l.f. 72" x 36" Class III RCAP Storm Drain 610.00         61,000         
22 6 each Type "S" Inlet (Double Wing) 11,000.00    66,000         
23 8 each Yard Inlet 13,500.00    108,000       
24 10 each Junction Box 13,500.00    135,000       
25 400 c.y.i.p. Grout Fill Existing Storm Drain 250.00         100,000       
26 100  s.y. Pavement Patch 60.00           6,000           
27 400 c.y.i.p. Trench Foundation Material (ALDOT No. 57)                                                                  35.00           14,000         
28 500 c.y.i.p. Select Backfill (ALDOT No. 57)                                                                  35.00           17,500         

CITY OF TUSCALOOSA
The Downs Storm Drainage Improvements

Option 2
Engineer's Preliminary Opinion of Construction Cost

Revised August 6, 2019

STORM DRAINAGE IMPROVEMENTS



29 4,200  s.y. 
ALDOT 424A Superpave Bituminous Concrete Wearing Surface 
Layer, 1/2" Maximum Aggregate Size Mix,                                                         
(1" Compacted Thickness)

5.25             22,050         

30 1,500  s.y. 
ALDOT 424B Superpave Bituminous Concrete Patching, 1" 
Maximum Aggregate Size Mix,  (8" Compacted Thickness, Placed 
in 2 - 4" Lifts)  

50.00           75,000         

31 1,000  s.y. Planing/Milling of Existing Asphalt Paving                                                                         
(1" Deep, 4' Wide Along Each Gutter Face) 1.50             1,500           

32 6  each 48" Standard Manhole - Complete 5,000.00      30,000         

33 200  l.f. 8" Sanitary Sewer, PVC SDR 26                                                          
(Line Replacement, Various Depths) 45.00           9,000           

34 16  each Reconnection of Existing Service Lateral -                                     
Complete with Necessary Pipe & Fittings 500.00         8,000           

35 200 c.y.i.p. ALDOT Section 801 Crushed Aggregate Trench Foundation
(To Be Installed When Directed by the Owner's Representative) 35.00           7,000           

36 1 l.s. Sanitary Sewer Bypass Pumping 20,000.00    20,000         

37 200  l.f. Watermain Relocation (Size Varies) 100.00         20,000         
38 18  each  Service Reconnections (Domestic and/or Irrigation, Size Varies) 1,200.00      21,600         

39 1 each Project Sign 1,500.00      1,500           
40 200 ton ALDOT Sec. 801 Coarse Aggregate for Miscellaneous Use 30.00           6,000           
41 1,300 s.y. Concrete Driveway 65.00           84,500         

42 400  s.y. Concrete Sidewalk/Curb Ramp Replacement                                                             
(4" Thickness; 3,000 psi Mix with Fiber Reinforcement) 32.00           12,800         

43 150 l.f. Chain Link Fence 10.00           1,500           
44 150 l.f. Wooden Privacy Fence 15.00           2,250           
45 15 each Mailbox Replacement or Remove/Reset 800.00         12,000         
46 1 l.s. Landscaping Replacement (Various Properties) 20,000.00    20,000         
47 1 l.s. Construction Allowance for Irrigation System Repairs 15,000.00    15,000         

48 1 l.s. Traffic Control (To include drums, cones, arrow panel boards,                                      
signs, barricades, flagmen, etc.) 7,500.00      7,500           

1,977,375$                         

Preliminary Easement Calculations:
Additional Permanent Easements: 2,200 l.f. x 20' Wide x $1/s.f. = $44,000
Additional Temporary Easements: 2,200 l.f. x 20' Wide x $0.25/s.f. = $16,500

ROADWAY RECONSTRUCTION

SANITARY SEWER RELOCATIONS

WATER DISTRIBUTION RELOCATIONS

MISCELLANEOUS

Total Estimated Construction Cost



Principal/Project Manager $195 - $220

Professional Engineer/Project Manager $165 - $195

Engineer $115 - $155

Engineer/Land Surveyor Technician     $95 - $105

Professional Land Surveyor $130

Land Surveyor Technician with GPS   $130

Field Survey Crew $210

Engineer Technician/Environmental Specialist $85
CADD Technician/Designer $80 - $95

Clerical $60 - $70

Construction Technician $78 - $85
Overtime Rate $90 - $110

Transportation:
Field Survey Crew Truck (per mile) 0.90$        
All Other Vehicles (per mile) 0.60$        
ATV $20/hr
Boat $50/hr
(Rates in addition to personnel)

1. Printing cost of plans and specifications:

* Mylar: $3.25 per square foot

* Paper: $0.50 per square foot

* 8 1/2" x 11" specifications: $0.15 per sheet

* Color Copies: $1.60 per square foot

2. Overnight mail requested by client billed or required for receipt at cost.

3. Travel by common carrier and subsistence will be billed at cost.

4. Outside services by consultants and funds expended for permits, fees, etc. will be billed using a multiplier of 1.15 x invoice amount.

5. Water Pressure Recorder $27/day

6. Ultrasonic Flowmeter $30/day

7. EPA Compliant In-field pH Sampling & Test $55/each

8. EPA Compliant In-field Turbidity Sampling & Test $45/each

HOURLY RATES
(Effective thru December 31, 2020)

File: Rate 2020





01/23/2020

Pritchett-Moore Inc
1120 Queen City Avenue
PO Box 2086
Tuscaloosa AL 35403-2086

Candace Robinson
(205) 758-4441 (205) 349-6538

crobinson@pritchett-moore.com

McGiffert & Associates, LLC
P. O. Box 20559

Tuscaloosa AL 35402

United Fire & Casualty Co 13021
The Hartford

2020-2021

A Y Y 60472269 02/01/2020 02/01/2021

1,000,000
100,000
5,000
1,000,000
2,000,000
2,000,000

Employee Benefits 1,000,000

A Y 60472269 02/01/2020 02/01/2021

1,000,000

Underinsured motorist
combined single limit

1,000,000

A
10,000

Y 60472269 02/01/2020 02/01/2021
5,000,000
5,000,000

B N 21WECAO0926 02/01/2020 02/01/2021
1,000,000
1,000,000
1,000,000

A
Crime

60472269 02/01/2020 02/01/2021
Per occurence:

Employee Dishonesty $200,000
Forgery & Alterations $100,000

Project:  The Downs Drainage Improvements Project
City Project No. A18-1431
City of Tuscaloosa, its Officers, Agents and Employees are Additional Insureds with respects to General Liability coverage as required by written contract
with named insured.  A Waiver of Subrogation is provided for City of Tuscaloosa, its Officers, Agents and Employees with respects to General Liability
coverage as required by written contract with named insured.  Per Project Aggregate Limit applies.
This certificate of insurance neither affirmatively nor negatively amends, extends or alters the coverage afforded by all policies shown above.

City of Tuscaloosa
P. O. Box 2089

Tuscaloosa AL 35401

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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