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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION ONE
ADVERTISEMENT AND NOTICE FOR BIDS
(2019)

Sealed bids will be received by the City of Tuscaloosa, Alabama, a Municipal Corporation, in the
Council Chamber in the City Hall, 2201 University Boulevard, on the _ 10th day of December , 2019,
until _9:00, _A .M., o'clock, local time, and then publicly opened and read for the furnishing of all labor and
material (where required) and equipment for performing a public works project according to the plans, details,
specifications and Contract Documents.

Award of the contract will be made within ten (10) calendar days from the date of the bid opening.
1. The Project:
A. The Project shall be known as TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE

EDGE/CW DATA CENTER HUB (City Project Nos. A19-1050/2019.028.001 and the general character of said
public works project shall consist of the following:

Installation, termination, testing, labeling, and documentation of a complete fiber/cabling infrastructure system and
termination hardware on the 10™ Avenue Section of the CityWalk and the Edge/CW Data Center Hub as well as the
Existing TDOT Fiber Relocation along 10™ Avenue.

B. The approximate quantities of said Project are as follows:__Installation of (3) 288 count, (1) 120 count,
(2) 24 count, and (22) 6 count fiber optics cabling as designed in the specifications and the required termination
hardware. Installation of multiple runs of CAT6 OSP station cabling in the poles for wireless access points and
cameras. As well as the relocation of existing (1) 288 count TDOT fiber optic cable.

C. Special instructions are as follows:Forms 1 and 2 for the City’s MBE/DBE/WBE Program are
MANDATORY and are due by, and no later than, 5:00 pm CST on Tuesday, December 3, 2019 to Caramy!

Drake, Community Development Program Manager, Infrastructure and Public Services/Tuscaloosa Builds, City of
Tuscaloosa, Phone (205) 248-5725. cdrake@tuscaloosa.com. These forms and the complete MBE/DBE/WBE Policy
can be found in your Bid Package.

Forms 3, 4, and 5 for the City's MBE/DBE/WBE Program are to be included inside your sealed bid.

The Contract/ Bid includes the Data Network Equipment to be installed (Labor Only). The
City/Owner shall be providing all Data Network Equipment.

Tax must be INCLUDED in the Contractor's base bid, see Section 6 below for more details.

D. The City will furnish the following:__The approximate quantities of said Project for the Data
Network Equipment are as follows: Installation of (4) Fiber NTWK. Switches with (106) Fiber GBIC
Modules, (1) 10/100/1000 Copper-NTWK. Switch, and (22) Industrial Grade NTWK. Switches with (44)
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Form No. PW-01/ Rev. 05-01-2019



Fiber GBIC Modules, (22) Industrial Grade NTWK. Power Supplies and (2) UPS/ Battery Units as designed
in the documents.

E. Time of Construction: From the date stated in the Notice to Proceed, the Project time of construction
is 90 consecutive calendar days.
2. Plans and Specifications:

Plans and specifications and all related Contract Documents are open for public inspection at the office of
TTL,Inc., located at Tuscaloosa, Alabama, and plans, specifications and other elements of the contract
documents may be obtained from the office of the Engineer/Architect _TTL. Inc. , designated as the office of the
awarding authority for this purpose, located at 2890 Rice Mine Road NE, Tuscaloosa, AL. 35406.
The contact person for the project is Chris Crawford, Tim Lewis, or Terry Weaver. They can be reached at _205-
561-3778; ccrawford@ttlusa.com ; tlewis@talapro.com; wes.tsweaver1@att.net

A Plans, specifications and Contract Documents may be obtained at the above location upon the

deposit of $_100.00, which amount does not exceed twice the cost of printing, reproduction, handling
and distribution of each set of such documents. Deposits by prime Contractor bidders are refundable
in full upon return of all documents in reusable condition within ten (10) days of bid opening.
Additional sets of bid documents for prime Contractor bidders, subcontractors, vendors or dealers
may be obtained upon payment of the same deposit. Such deposits will be refunded, less the cost
of printing, reproduction, handling and distribution, if all the documents are returned in reusable
condition within ten (10) days of bid opening.

B. All eligible refunds of deposits for plans and specifications will be made by the City within twenty
(20) days of bid opening.
3 Qualification of Bidders:
A. All bidders must be responsible, meeting the criteria and requirements set forth in the Instructions to
Bidders and bid proposal.
B. Prequalification of Bidders IS JISNOT __ X required.

If prequalification of bidders is indicated to be required by the preceding sentence, then written
prequalification information is available for review at the same office where plans, specifications and
Contract Documents are available.

C. The attention of all bidders is called to the provisions of State law governing "general Contractors,"
as set forth in Ala. Code §34-8-1, et seq. (1975), and rules and regulations promulgated pursuant
thereto.

D. If a construction manager is being utilized and this contract is one of a multiple of trade contracts,
then the bidder shall be fully licensed for the trade, as determined by applicable law.

E. The City may not enter into a contract with a non-resident corporation or entity which is not qualified
under State law to do business in the State of Alabama.

F. All bidders shall possess all other licenses and/or permits required by applicable law, rule or
regulation for the performance of the work.

G. All bidders must submit with their proposal, Contractor's license number and a copy of the license.

State law, Ala. Code §34-8-8(b), requires all bids to be rejected which do not contain the General
Contractor's current license number.

H. The City reserves the right to reject all bids and/or reject and rebid the Project should it determine
the same is in the best interest of the City.
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4. Construction Manager:

N/A__If the preceding blank is marked with an affirmative indication, it means that this contract involves
the use of a construction manager and this contract is one of several multiple trade andfor multiple
prime contracts for work on the Project. Bidders attention is called to the supplemental conditions
attached to the General Conditions of the Contract Documents regarding this topic.

5. Bid Bonds: Each bidder must submit with its bid a cashier's check drawn on an Alabama bank or a fully executed
bid bond on the form that is contained in the Contract Documents executed by a surety company duly authorized and
qualn" ed to make bond in the State of Alabama. All bonds, sureties and/or cashier checks will be made payable to the
City for an amount not less than 5 percent of the City's or its engineers or architects estimated cost of the Project or of
the total bid in the proposal, but in no event more than $10,000.00.

6. Sales and Use Tax Savings: Contractors are to include tax in their base bid. Sales and use taxes SHALL be
included in the bid. Exemption from Sales and Use Tax for Governmental Entities WILL NOT be applied for due to the
time constraints of this project. A certificate of exemption from the Alabama Department of Revenue for purchases of
materials and other tangible property WILL NOT be issued nor applied for. In addition, the estimate sales and use tax
saving must be accounted for on the bid proposal in the appropriate section of the Bid Proposal Form. Failure to provide
the estimated sales and use tax savings in the appropriate section of the Bid Proposal Form may render the bid as
non-responsive. Tax must ALSO be INCLUDED in the Contractor's base bid.

1. Pre-Bid Conference: A Pre-Bid Conference IS ISNOT _X required for this Project. If a conference
i§ required, see attachment for specific instructions.

NOTE: All bidders are advised to carefully read the Instructions to Bidders contained in the Contract
| Documents, which provisions and requirements are adopted herein by reference.

CITY OF TUSCALOOSA, ALABAMA,
A MUNICIPAL CORPORATION
Walter Maddox, Mayor

[END ADVERTISEMENT FOR BID—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS
SECTION TWO
INSTRUCTION TO BIDDERS
(2019)

NOTE: THIS DOCUMENT CONTAINS IMPORTANT BIDDING AND CONTRACTING INFORMATION.
ALL POTENTIAL BIDDERS SHOULD READ IT THOROUGHLY

1. Intention: The Advertisement for Bids, Instruction to Bidders, Contract Agreement, any modifications or
supplemental conditions to the Contract Agreement, Bid Proposal, and the Plans and Specifications are interrelated
and apply to the complete work to which they relate.

2. Definitions: Where the following words, or the pronouns used in their stead, occur herein, they shall have
the following meaning:

"Awarding Authority” shall mean the City of Tuscaloosa, Alabama.

"Bidder” shall mean any person, firm or corporation, that is responsible, submitting a responsive bid for the
Project contemplated by the contract documents, who meets the requirements set forth in the contract
decuments, maintains a permanent place of business, has adequate forces and equipment to perform the
work on the Project properly and within the time limit that is established, has sufficient experience in the type
work provided for in the contract documents and has adequate financial status and resources to meets its
obligations contingent to the work.

"City” or "Owner” shall mean the City of Tuscaloosa, Alabama, as the awarding authority or its authorized and
legal representatives.

"Construction Manager” shall mean that person or entity employed by the City to provide Construction
Manager services on the work or Project, who shall be the City's representative on the Project.

"Contractor” shall mean initially the successful or probable low bidder and then the party of the first part to the
construction agreement or the legally authorized representatives of such party, including a rade contractor.

"Engineer/Architect” shall mean an Engineer or Architect responsible for design and related services on the
Project, and if no Construction Manager is employed, then the Engineer is the representative of the City of
Tuscaloosa, Alabama, on the Project. References to the “Engineer” shall mean the Construction Manager, if
the City has employed such services, to the extent such services are applicable to construction management
activity as set forth in the agreement between the City and the Construction Manager, and the context herein
indicates that it would relate to services traditionally and customarily performed by a Construction Manager;
otherwise, “Engineer” shall refer to the Engineer or Architect.

"Force Account Work™ work paid for by reimbursing for the actual cost for labor, materials and equipment
usage incurred in the performance of the work, as directed, including a percentage for overhead and profit
where appropriate.

"Gender": a word importing one gender shall if appropriate extend to and be applied to the other gender. The
masculine shall include the feminine and vice versa, unless the context clearly indicates otherwise.

"Inspector” shall mean a representative of the Engineer/Architect, Construction Manager or the City, as the
case may be.

"Non-Resident Contractor” shall mean a contractor which is neither (a) organized and existing under the laws
of the State of Alabama nor (b) maintains its principal place of business in the State of Alabama. A non-
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3.
describe

resident contractor which has maintained a permanent branch office within the State of Alabama for at least
five (5) continuous years shall not thereafter be deemed to be a non-resident contractor so long as the
contractor continues to maintain a branch office within Alabama.

"Project” shall mean the Public Work to which these Contract Documents relate, including the labor, materials
and all work to be done by Contractor that is the subject of the bid, plans, specifications and contract
documents.

"Public Property" Real property which the awarding authority owns or has contractual right to own or
purchase, including easements, rights-of-way, or otherwise.

"Public Work(s)" shall mean a Project consisting of the construction, repair, renovation, or maintenance of
public buildings, structures, sewers, water works, roads, bridges, docks, underpasses and viaducts, as well
as any other improvement to be constructed, repaired or renovated or maintained on public property to be
paid, in whole or in part, with public funds or with financing to be retired with public funds in the form of lease
payments or otherwise.

"Responsible Bidder” shall mean a bidder who, among other qualities determined necessary for performance,
is competent, experienced and financially able to perform the contract.

"Responsive Bidder" shall mean a bidder who submits a bid that complies with the terms and conditions of
the invitation for bids, including plans, drawings, specifications and other provisions of the contract documents.

1)

Retainage" shall mean that money belonging to the Contractor which has been retained by the awarding
authority conditioned upon final completion and acceptance of all work in connection with the Project.

il

Singular/Plural" the singular shall include the plural and vice versa, unless the context clearly indicates
otherwise.

"Trade Contracts” "Trade contracts" or "multiple prime contracts" are multiple but separate contracts with the
City on the same Project that represent significant construction activities performed concurrently with and
closely coordinated with construction activities performed on the Project under other trade contracts.

“Unbalanced Bid" Unbalanced bids may be considered non-responsive and may be subject to rejection. An
unbalanced bid includes but is not limited to one which results in a substantial advance payment to the
contractor.

Work to be Performed: The City contemplates the construction of a public works project as generally
d in the Advertisement for Bid and as more particularly described, shown and depicted on the plans,

specifications, drawings and in the contract documents.

4. Bidding, Generally:

A All bids must be made upon the bid proposal forms contained in the contract documents, shall state
the amount bid for each item as shown therein and all blanks shall be properly filled in and bid
proposal executed as required.

B. Any bidder may withdraw his or its bid, either personally or by telegraphic or written request (not by
facsimile), at any time prior to the scheduled opening time for receipt of bids. Except as provided in
Ala. Code §39-2-11(b)(c)(d), no bid may be withdrawn after opening of bids prior to the time of .
returning bid bonds as provided for herein.

C. Any unauthorized conditions, limitations or provisos attached to the bid proposal, except as otherwise
provided herein, will render a bid proposal informal and may cause its rejection. Unbalanced bids
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may be subject to rejection. Bids without the General Contractor's license number and a copy of the
license will be rejected.

D. All bids will be opened in public at the time and date specified in the Notice of Advertisement for bids,
unless otherwise altered by addendum. All bidders are invited to be present at the opening of
bids. No bids will be received after the time established for the opening of bids.

E. All bids are to be enclosed in a sealed envelope addressed to the City of Tuscaloosa, P. O.
Box 2089, Tuscaloosa, Alabama and/or hand delivered to the City Clerk, 2201 University Boulevard,
City Hall, Tuscaloosa, Alabama. All bids are to be marked to indicate clearly the Project to which it
applies and include the following language: “Bid Enclosed" and "Attention City Clerk."

NOTE: Bidders current General Contractor's license number must be displayed on the bid and the sealed
envelope.

5. Responsible, responsive bidders: The City reserves the right to reject any bid that is submitted by a bidder
that is determined by the City to not be a responsible bidder or whose bid proposal is not responsive.

In determining whether a bidder or bid is responsible and/or responsive, the City reserves the right to also
request and consider the following factors:

A Types or kinds of materials or items best suited to the City's needs for the Project.

B. A current financial statement of the bidder and/ or bonding capability or limits.

C An accurate inventery of equipment to be used on the Project for a list of key personnel to be used
on the Project and detailed histories of their experience.

D A list of similar work performed by any person, firm, or corporation with the same name as the name
or any of the names in the bidder's proposal within the last five (5) years.

E. Alist of five (5) references familiar with the bidder's competence, experience, capabilities, skill and
integrity.

F. A statement of bidder pertaining to bankruptcies, judgments, liens or litigation within the last five (5)

years. Such statement shall also apply to each company, officer and the key personnel on the

Project.

The General Contractor's State license number and class.

Bidder's performance and prosecution of past projects for the City.

An unbalanced bid.

Other information supplied in the bid proposal.

eI

The City may make such investigations as he deems necessary to determine the ability of the Bidder to
perform the work, and the Bidder shail fumish to the City all such information and data for this purpose as the City may
request. The City reserves the right to reject any Proposal if the evidence submitted by, or investigation of, such Bidder
fails to satisfy the City that such Bidder is properly qualified to carry out the obligations of the Contract and complete
the work contemplated therein.

6. Bid Bonds: Each bidder must submit with its bid, a cashiers check drawn on an Alabama bank, made payable
to the City of Tuscaloosa or a fully executed bid bond on the form thatis contained in the contract documents, executed
by a surety company duly authorized and qualified to make bond in the State of Alabama. All bonds and/or cashiers
check will be made payable to the City of Tuscalcosa for an amount not less than five (5) percent of the City's or its
engineers or architects estimated cost of the Project or of the total bid in the proposal, but in no event more than
$10,000.00. - The purpose of said bid bond is to insure that the successful bidder will enter into a written contract with
the City for the Project on the form included in the contract documents and fumish a performance bond and payment
bond executed by a surety campany duly authorized and qualified to make such bond in the State of Alabama, in the
amount required and provide evidence of insurance as required by the bid documents within time specified or if no time
is specified, within thirty (30) days after the forms have been presented to the successful bidder for signature. Provided;
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however, if extenuating circumstances prevail, the City may grant an extension of time not exceeding five (5) days for
the return of the contract bonds and evidence of insurance.

The price or cost of all items bid shall remain in effect for a period of fifty (50) days after Notice of Award.

7. Return of Bid Bonds: All bid bonds, except those of the three lowest bona fide bidders, will be returned
immediately after bids have been checked, tabulated and the relation of the bids established. The bid bonds of the
three lowest bidders may be retained and if so will be returned as soon as the contract bonds and the contract
documents of the successful bidder have been approved and properly executed.

In the event it is necessary to defer a contract award for longer than fifteen (15) days, after opening of bids,
then all bid bonds, except that of the potential successful bidders will be returned.

Award of the contract will be made within the time specified after the opening of bids. In the event no award
is made within such time, all bids may be rejected and all bonds returned.

Provided; however, the potentially successful bidder may enter into a written agreement with the City for an
extension of time for consideration of its bid, in which case, the bidder's bond shall remain in full force and effect or the
City may permit said bidder to substitute a satisfactory surety for the cashier's check if submitted as a guaranty to the
bid bond.

8. Forfeiture of Bid Bonds: Should the successful bidder or bidders to whom a contract is awarded fail to
execute a contract(s) and furnish acceptable contract securities and evidence of insurance, as required, within thirty
(30) days after the prescribed forms have been presented to him/her, the City may retain from the proposal guaranty,
if it is a cashier's check or recovered from the principal or the sureties, if the guaranty is a bid bond, the difference
between the amount of the contract as awarded, and the amount of the proposals of the new lowest bidder. If no other
bids are received, the full amount of the proposal guaranty may be so retained and recovered as liquidated damages
for such default. Any sum so retained or recovered shall be the property of the awarding authority.

9. Consideration of Bid Proposals:

A Generally: The confract will be awarded to the lowest responsible and responsive bidder, unless the
City determines that all the bids are unreasonable or that it is not in the best interest of the City to
accept any of the bids. Award of the contract will be made on the basis of the lowest actual bid
amount for the contract, which is defined as the total of the bid and/or extended total amounts for
unit price items, plus requested and accepted additive or deductive alternates, pursuant to the
provisions hereof. The City reserves the right to reject all bids and/or reject and rebid the Project
should it determine the same is in the best interest of the City.

B. Minor irregularities as determined by the City or its representatives, will not cause a bid to be non-
responsive and may be waived by the City.

C. Bidder must possess all licenses and permits required by applicable law, rule or regulation for the
performance of the work prior to bidding.

D. Where the City elects to prequalify contractors prior to bidding, it shall be understood that such

prequalification may be general in nature and shall not limit the City's right to revoke such
prequalification pursuant to Ala. Code §39-2-4(d) (1975).

E. Joint ventures shall not generally be considered acceptable bids without special waiver from the City,
which must be requested in writing at least thirty (30) days prior to bid opening.

F. Additive and/or Deductive Alternates: If the City has elected to request bids for additive and/er
deductive alternates, then the following procedure shall be the basis for calculating such bids:
1) Deductive Alternates: Any deductive alternate from the base bid shall constitute cumulative

deductions from the base bid; and in determining the lowest bidder, if the City elects to
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H.

consider any deductive altenates, the City will proceed to consider the bids upon the basis
of the base bids of all qualified bidders minus the respective deduction stated for the first
alternate. If the City determines that it wishes to proceed to consider additional deductive
alternates, it may do so sequentially and in like manner throughout the deductive alternates
the City elects, so that the base bids of all qualified bidders shall be calculated minus the
respective number of deductive altemates in sequence the City has elected to consider.
The lowest responsible responsive bid will be the lowest actual base bid of a qualified bidder
less the selected sequential deductive alternates.

2) Additive Alternates: To determine additive alternates, any additive altemnate shall constitute
cumulative additions to the base bid; and in determining the lowest bidder if the City elects
to consider any additive alternates, the City will proceed to consider the bids upon the basis
of the base bid of all bidders plus the respective addition stated for the first alternate. If the
City determines that it wishes to proceed to consider additional additive alternates it may
do so sequentially, and in like manner, throughout the additive alternates, the City elects,
so that the base bids of all qualified bidders shall be calculated plus the respective number
of additive alternates in sequence the City has elected to consider. The lowest responsible
responsive bid will be the lowest actual base bid of a qualified bidder plus the selected
sequential additive altemates. Once the City has determined the lowest responsible
responsive bidder as set forth herein, then it may award the contract on the basis of
accepting andlor rejecting any additive and/or deductive alternates of that bid as it
determines is in the best interest of the City.

No Bids or Only One Bid: In the event no bid proposals or only one bid proposal is received in

response to the City's Advertisement for Bids at the time stated for the opening of bids, the City may

elect at its discretion, any of the following options:

1) Advertise for and seek other competitive bids.
2) Direct that the work shall be done by force account under its direction and control.
3) Negotiate for the work through the receipt of informal bids. Provided; however, where only

one responsible and responsive bid has been received, any negotiation for the work shall
be for a price lower than that bid.
An unbalanced bid.

10. Materials and Work: All materials, which the engineering plans specify or are required, will be installed as
they are shown on the drawings, plans and/or specs.

A

Brand names, catalog numbers, weights, etc., are used to indicate levels of quality only and are not
intended to restrict the bidding. If bidding on an item of another brand or manufacturer than that
specified, bidder’s proposal should be accompanied by brochures or other pertinent literature giving
detailed specifications of the item(s) on which the proposal is being made. Bids or proposals
received without sufficient literature to determine equal quality may not be considered. Final
determination as to equal quality will be made by the City.

Quantities: The quantities shown in the proposal shall be considered by the contractor as the
quantities required to complete the work for the purpose of bidding. Should the actual quantities
required in the construction of the work be greater or less than the quantities shown, an amount
equal to the difference of quantities at the unit prices bid for the items will be added to or deducted
from the contract total.

Adjustment items: During the course of work, the prices bid for adjustment items may be used by
the City to increase or decrease the total cost for the work if the quantity of work exceeds or is less
than the amount shown on plans.

The attention of all bidders is called to the fact that all or a portion of this Project may be federally
funded and if so, the special conditions of a federally funded contract including federal labor standard
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provisions, the minimum wage rates included in the contract documents, plans and specifications
must be followed.

E. Construction Crews: The Contractor will be required to furnish at least one separate construction
crew during the work as set forth in the contract. Unless waived by the City, the Contractor shall
perform on the sites and with his own organization and equipment, at least fifty percent of the total
amount of the work to be performed under this Contract. The Contractor may only subcontract a
maximum of fifty (50%) percent of the work without City consent. If, during the progress of the work
hereunder, the Contractor requests a reduction of such percentage, and the City representative
determines that it would be to the City's advantage, the percentage of the labor required to be
performed by the Contractor's own organization may be reduced; PROVIDED prior written approval
of such reduction is obtained by the Contracter from the City.

NOTE: Bidders are advised to carefully review all other elements of the contract documents for more
details concerning requirements for performing work on the Project.

F. In the event the City elects to utilize a Purchasing Agent Appointment agreement in conjunction with
this contract, the Contractor will be required to execute such an agreement and perform in
accordance therewith.

1. Execution of Contract, Notice to Proceed: Award of the contract will be made within the time specified
after the opening of bids.

The bidder to whom award is made shall enter into a written contract for the Project with the City on the forms
provided in the contract documents, fumish the required performance and labor and material bonds with proper surety
and furnish the evidence of insurance as required, all within ten (10) days of presentation of the prescribed forms to
the bidder. If extenuating circumstances prevail, the City may grant an extension of time not exceeding five (5) days
for the retumn of the contract, required bonds and evidence of insurance.

Within twenty (20) days after presentation by the bidder to the City, the City shall review the bonds, surety
and evidence of insurance to ascertain whether they meet the requirements of the contract documents, and if such
reqwrements have been met the City shall complete the execution of the contract.

A notice to proceed order will be issued by the City or its representatives within fifteen (15) days after final
execution of the contract by the City. The Contractor shall begin work on the date specified in the Notice to Proceed.

12, Labor, Material and Performance Bonds: Within ten (10) days after the prescribed forms have been
presented, the successful bidder shall execute a performance bond with good and sufficient surety from a company
duly authorized and qualified to make such bond in the State of Alabama, a performance bond made payable to the
City of Tuscaloosa, with a penalty equal to 100 percent of the amount of the contract price and in addition thereto,
another bond with good and sufficient surety by a surety company duly authorized and qualified to make such bond in
the State of Alabama, payable to the City of Tuscalcosa, in an amount equal to 100 percent of the contract price with
an obligation that such centractor shall promptly make payments to all persons supplying it or them with labor, materials
or supplies for or in prosecution of the Project provided for in such contract and for the payment of reasonable attorneys
fees incurred by any successful claimants or plaintiffs in civil actions on said bond, pursuant to the provisions of Ala.
Code §39-1-1 (1975).

13. Surety and Insurer Qualifications: All certificates of insurance and bonds (furnished in connection with the
work to be performed under this contract) shall be countersigned by a licensed agent residing and engaged in doing
business in the State of Alabama. The surety and insurer shall be licensed and authorized to do business in the State
of Alabama. The surety companies on bonds shall be rated A- or better by A. M. BEST and listed on the United States
Treasury Department 570 list.
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14. Power-of-Attorey: The attomney-in-fact (resident agent) who executes the performance bond and/or
payment bond on behalf of the surety must attach a notarized copy of his or her power-of-attorney as evidence of his
authority to bind the surety of the date of execution of the bonds. Certification by a resident agent authorized to do
business in Alabama is required.

15. Insurance: The successful contractor shall file with the City, at the time of delivery of the signed contract,
satisfactory evidence of insurance, the requirements as set forth in the contract agreement. Satisfactory evidence of
insurance shall include at a minimum, the insurers standard “Certificate of Insurance” (modified pursuant to insurance
requirements of the contract agreement) and the agents verification of insurance as required by Section 26. If the City
deems that additional evidence or clarification, etc., of insurance is appropriate, the bidder shall promptly furnish the
same to the City upon request.

16. Examination of Contract Documents and of the Site of the Project: Before submitting a bid proposal for
the Project, each bidder shall carefully examine the Contract Documents, including but not limited to plans, drawings,
specifications, contract, etc., visit the site, and satisfy itself as to the nature and location of the Project, and the general
and local conditions, including weather, the general character of the site or building, the character and extent of existing
work within or adjacent to the site, any other work being performed or proposed thereon at the time of submission of
their bids. It shall obtain full knowledge as to transportation, disposal, handling, and storage of materials, availability
of water, electric power, and all other facilities in the area which will have a bearing on the performance of the Project
for which they submit their proposals. The submission of a proposal shall be prima facie evidence that the bidder has
made such examination and visit and has judged for and satisfied himself as to conditions to be encountered regarding
the character, difficulties, quality, and quantities of work to be performed and the material and equipment to be
furnished, and as to the contract requirements and contingencies involved. It shall be the Bidder's obligation to verify
for himself and to his complete satisfaction, all information conceming site and surface conditions.

17. Subsurface Reports: Prior to Bid opening, the City will make available to prospective Bidders, upon request,
any information that it may have as to subsurface conditions and surface topography at the work site. Investigations
of subsurface conditions were made for the purpose of study and design, and neither the City nor its consultants that
performed such testing assume any responsibility whatsoever in respect to the sufficiency or accuracy of borings, or
of the logs of test borings, or of other investigations that have been made, or of the interpretations made thereof, and
there is no warranty or guarantee, either expressed or implied, that the conditions indicated by such investigations
are representative of those existing throughout such area, or any part thereof, or that unforeseen developments may
not occur.

Logs of test borings, geotechnical reports, or topographic maps showing a record of the data obtained by the
investigations of surface and subsurface conditions that are made available shall not be considered a part of the
Contract Documents, and are available only for the convenience of the Bidders. Such logs and reports represent only
the opinion of the Engineer/Architect or Consultant as to the character of the materials encountered by him in his
investigations of the test borings.

Information derived from inspection of logs of test borings, or pits, geotechnical reports, topographic maps, or
from Drawings showing location of utifities and structures will not in any way relieve the Contractor from any risk, or
from properly examining the site and making such additional investigations as he may elect, or from properly fulfilling
all the terms of the Contract Documents.

The City shall not be responsible for any interpretations or conclusions drawn from any subsurface exploration
reports or borings. Each bidder is to base his bid upon his determination of the subsurface conditions and of the types
and quantities or material to be encountered or needed. Additional tests or other exploratory operations may be made
at no cost to the City.
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18. Interpretation of Plans and Specifications: If any bidder contemplating submitting a bid for the proposed
contract is in doubt as to the true meaning of any part of plans, specifications, or other proposed contract documents,
he may submit to the Engineer/Architect or Construction Manager, as the case may be, a written request for an
interpretation thereof at least ten (10) days prior to bid opening. The bidder submitting the request will be responsible
for its prompt delivery. Any interpretation of the proposed documents will be made only by written addendum duly
issued and a copy of such addendum will be mailed or delivered to each person receiving a set of such documents.
The City, Construction Manager or Engineer/Architect will not be responsible for any other explanations or
interpretations of the proposed documents.

19. General Contractor's Permit or License: The attention of all bidders is called to the provisions of the State
law governing general contractors as set forth in Ala. Code §34-8-1 et seq. (1975), particularly in regard to the need
for and evidence of a State general contractor's license. The provisions of said statute are adopted herein by reference
and form a part of the Contract with the selected bidder should this Project be awarded.

Bidders are reminded that they will be govemed by said statutes insofar as they are applicable. To summarize
the above quoted statutes, Ala. Code §34-8-1, et seq. (1975) provides that no one is entitled to bid and no contract
may be awarded to anyone who does not possess a valid general contractor's permit or license, including specialty
classifications for the work, as provided by the foregoing sections of the State Code, and rules and regulations
promulgated pursuant thereto and that said bid may not be considered without evidence being produced that he is so
qualified. Trade contractors must be duly licensed in accordance with applicable law. The City may not enter into a
contract with a nonresident corporation that is not qualified under the State law to do business in Alabama.

Bidder MUST include with proposal contractor’s current license number and a copy of the license. State law,
Ala. Code §34-8-8(b) (1975) requires all bids to be rejected which do not contain general contractor’s license number.

20. U. S. Products Preference: The successful bidder (contractor) shall comply with Ala. Code §39-3-1 (1975),
shall agree to utilize in the execution of the Project, materials, supplies and products manufactured, mined, processed
or otherwise produced in the United States or its territories, if the same are available at reasonable and competitive
prices and not contrary to any sole source specifications. It is further stipulated that a breach of the foregoing provision
of this agreement by the contractor in failing to utilize domestic preducts shall result in a downward adjustment in the
contract price equal to any realized savings or benefit to the Contractor.

21, Use of Domestic Steel: The attention of all bidders and that of the successful bidder (contractor) is drawn
to Ala. Code §39-3-4 (1975), requiring the use of steel produced within the United States for municipal construction
projects when specifications in the construction contract require the use of steel and do not limit its supply to a sole
source. This provision is subject to waiver if the procurement of domestic steel products becomes impractical as a
result of national emergency, national strike or other causes. Violations of the use of domestic steel requirements shall
result in a downward adjustment in the contract price to equal any savings or benefit to the Contractor.

gz. In State Bidder Preference: Pursuant to Ala. Code §39-3-5 (1975), in the letting of public contracts in which

unicipal funds are utilized, except those contracts funded in whole or in part with funds received from a federal
agency, preference shall be given to resident contractors, and a nonresident bidder domiciled in a state having laws
granting preference to local contractors shall be awarded Alabama public contracts only on the same basis as the
nonresident bidders' state awards contracts to Alabama contractors bidding under similar circumstances; and resident
contractors in Alabama, as defined in Ala. Code §39-2-12 (1975), be they corporate, individuals or partnerships, are to
be granted preference over non-residents in awarding of contracts in the same manner and to the same extent as
provuded by the laws of the state of the domicile of the nonresident.

Nonresident bidders must accompany any written bid documents with a written opinion of an attorney-at-law
licensed to practice law in such nonresident bidder's state of domicile, as to the preferences, if any or none, granted
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by the law of that state to its own business entities whose principal places of business are in that state in the letting of
a public contract.

23. Applicable Laws: Each Bidder shall inform himself of, and the Bidder awarded a contract shall comply with,
federal, state, and local laws, statutes, and ordinances relative to the execution of the work. This requirement includes,
but is not limited to, applicable regulations conceming minimum wage rates, the use of domestic products, U.S. steel
and resident labor, non-discrimination in the employment of labor, protection of public and employee safety and health,
environmental protection, the protection of natural resources, fire protection, burning and non-buming requirements,
permits, fees and similar subjects. Certain statutory requirements are summarized immediately hereinafter. The
attention of all bidders is called to the fact that the work will be subject to compliance with all applicable City building
and technical codes and will be subject, in addition to all other inspections, to inspection by a representative of the City
of Tuscaloosa Building Inspections Department.

24, SRF/DWSRF Special Requirements. |If all or any portion of the Project to which this contract applies is
funded in whole or in part by the proceeds of a loan or loans from the Alabama Department of Environmental
Management (ADEM) through either a State Revolving Fund for Wastewater or Water (SRF or DWSRF, respectively),
additional requirements for the Contractor exist (Requirements). These Requirements relate to Project objectives for
utilization of Minority Business Enterprises/Women Business Enterprises (MBE/WBE). The Contractor must document
efforts made to utilize MBE/WBE firms and submit to ADEM, with a copy to the City within ten (10) days after contract
execution, evidence of the positive steps in accordance with the requirements to utilize small minority and women
businesses in the pracurement of subcontracts.

Other Requirements relate to Federal Labor Standards, Title VI of the Civil Rights Act of 1964, Equal
Employment Opportunity, Affirmative Action Equal Opportunity Clause, Goals and Timetables, compliance with
Occupational Safety and Health Act of 1970 and Section 107 of Contract Work Hours and Safety Standards Act (PL91-
54) which are adopted herein by reference to the extent applicable.

For DWSRF and SRF funded projects, special requirements are also set forth in Supplemental General
Conditions. If not attached to the contract documents, Contractors should contact the City representative and/or the
City's consulting engineer for a copy of all special requirements and conditions.

25. Special Conditions for Federally Funded Contracts. If all or any portion of the Project to which this contract
applies is funded in whole or in part by the proceeds of a grant from an agency of the United States Government,
additional requirements for the Contractor exist. A summary of these requirements entitled, "Special Conditions for
Federally funded Contracts,” is attached hereto and made a part hereof. Bidder should contact the Engineer or City
Representative to confirm the applicability of these requirements to the Project.

26. Agent’s Verification of Insurance. This form or a letter equivalent from the Insurance Agent should be
submitted with each Contractor's Bid, or in the altenative, Contractor may provide a copy of the insurance policy or
policies reflecting the coverages required herein.

21. Compliance with Immigration Law. By signing this contract, the contracting parties affirm, for the duration
of the agreement, that they will not violate federal immigration law or knowingly employ, hire for employment or continue
to employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting
therefrom, to the extent allowed by Federal law.

28. Compliance with Affordable Health Care Act. By signing this contract, the contracting parties affirm, for the
duration of the agreement, that they will not viclate federal compliance laws pertaining to the Affordable Health Care
Act. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom, to the extent allowed by Federal law.
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29. Compliance with the City of Tuscaloosa Minority Enterprise / Disadvantage Business Enterprise
(MBE/DBE/WBE) Policy for Public Works Projects Over $50,000. The City of Tuscaloosa has voluntarily adopted
a Minority / Disadvantaged Business Enterprise (‘MBE/DBE/WBE") Program designed to encourage the participation
and development of minority and disadvantaged business enterprises and to promote equal business opportunities to
the fullest extent allowed by state and federal law.

It is the intent of the City to foster competition among contractors, suppliers, and vendors that will result in better quality
and more economical services rendered to the City. Under this policy, the City of Tuscalcosa has established a goal
of ten to twenty percent (10-20%) inclusion of mincrity and disadvantaged business enterprises for all services required
to deliver City projects. In no case shall the stated percentage be the determining factor in contract awards. Rather,
contracters must demonstrate a good faith effort to attain the desired percentage goal.

The Policy as adopted is entitied THE CITY OF TUSCALOOSA MINORITY ENTERPRISE / DISADVANTAGED
BUSINESS ENTERPRISE (MBE/DBE/WBE) POLICY FOR PUBLIC WORKS PROJECTS OVER $50,000, and is
attached hereto as “Exhibit A" (the “Palicy”). Contractors are encouraged read the Policy in its entirety, and must follow
tpe instructions contained therein. The Policy requires submission of various forms at specified times, and failure
to do so may result in rejection of bid due to non-responsiveness. Contractors shall work in coordination with the
City of Tuscaloosa's Department of Infrastructure and Public Services:

Contact information is as follows:

Caramyl Drake

Community Development Program Manager
Infrastructure and Public Services—Administration
City of Tuscaloosa

Phone: (205) 248-5725

cdrake@tuscaloosa.com

Questions about Policy requirements should be directed to the City of Tuscaloosa Office of the City Attorney at 205-
248-5140.

30. Compliance with Act 2016-312. By signing this contract, the contracting parties affirm, for the duration of
the agreement, that they are not currently engaged in, and will not engage in, the boycott of a person or an entity based
in or doing business with a jurisdiction with which this state can enjoy open trade.

[END INSTRUCTION TO BIDDERS—OFFICE OF THE CITY ATTORNEY]
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CITY OF TUSCALOOSA PUBLIC WORKS
SECTION THREE

PROPOSAL (BID)
(2019)
'NOTETO BIDDER: Use BLACK ink for completing this Proposal form.

To: THE CITY OF TUSCALOOSA ALABAMA
Address: P.0. BOX 2089
TUSCALOOSA, AL. 35403

TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND
THE EDGE/CW DATA CENTER HUB

\ File No.: A19-1050 Engineering Project No.: 2019.028.001
{ Trade: The trade portion of the work for which this Praposal is submitted is:
nla (if applicable)

i Trade Package No.: nia

BIDDER The name of the Bidder submitting this Proposal is Premier Servics Cempany. Inc.  doing business at
1201 15th Streat ) Tuscaloosa AL 35401

Street Cily State 2ip
which is the address to which all communications concemed with this Proposal and with the Contract shall be sent.

‘ Licensed, Class __Y___, Alabama General Contractor No.. 19827 (Attach Capy)

j Alabama General Contractor Specialty BC: E: M: MU-S

Alabama General Contractor License Major Categories:

(1) Etectrical (2) Mochanical

| Bidder's contact person for additional information on this Proposal;

Name: JoshB.Williams Telephone: 205-752-6332

TADDENDA' The Bidder hereby acknowledges thathe has received Addenda No's. Cne \
(Bidder shall Insert No. of each Addendum received) and agrees that all addenda issued

‘ are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes all
- impacts resulting from said addenda.

| LUMP SUM:  The Bidder agrees to accept as full payment of the work proposed under this Project, as services

| are rendered, as herein specified and as shown on the Contract Documents, upon the undersigned's own estimate of
: quantities and costs, the following lump sum of: Two hundred eight-saven thousand, four hundred fifly nins and 00/00 Dollars
and cents ($.267.459.00 ). (Amoun! witien in words has precedence)
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ALTERNATES: Attach additional sheets for additive or deduclive alternates, if in contract documents.

Materia uan Unit Price TOTAL

1. Complete the Schedule of Values and Bid Response attached.

TOTAL BASE BID $.287450.00

SALES AND USE TAX SAVINGS ACCOUNTING:

Pursuanl to State of Alabama Act 2013-205, Section 1(g) the Contractor accounts for the sales tax NOT
included in the bid proposal form as foflows:
ESTIMATED SALES AND USE TAX
BASE BID: $ma
Additive Alternate (if applicable): $rve

Failure to provide an accounling of sales tax may render the bid non-responsive. Other than determining
responsiveness, sales tax accounting shall not affect the bid pricing nor be considered in the determination of the
lowest responsible and responsive bidder.

AS BUILT DRAWINGS: The Bidder's Proposal contlains $, 200.00 for “as built drawings."

BIDDER'S DECLARATION AND UNDERSTANDING: The undersigned, hereinafter called the Bidder, declares that
the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, fair
and without fraud, that it is made without collusion with any official of the City, and that the Proposal is made without
any conneclion or collusion with any person submitting another Proposal on this Contract.

The Bidder further agrees that he has checked and verified the completeness of the Contract Dacuments and
that he has exercised his own judgment regarding the interpretation of subsurface information utilizing all pertinent data
in arriving at his conclusions. The Bidder shall be fully responsible for any damages or liability arising out of his
or his subcontractors pre-bid investigations.

Office of the City Attomey 15
Form No. PW-0Y/ Rev. 05-01-2019

1

.



Tuscaloosa CityWalk- 10™ AVE. Fiber Infrastructure Section
And CW/ Edge Data Center Hub
Bid Response Sheet

Fiber and Cabling Infrastructure/Backbone Construction Project-

10™ Avenue Section/ CW-Edge Data Center Hub-

Note: IT- Communication Rooms, Vaults/Conduit and IT- Pole Mounted Cabinets Systems are provided through a separate contract.

Install all fiber and equipment as indicated in the documents (Drawings and Specifications)-

CW/ IT-Communications Room# 125 (2) Equipment Cabinets/Racks with all Hardware Installation in the EDGE Building CW/ IT-
Communication Room.

CW!/ [T-Communications Roomi# 125 Ladder Cable Tray with all Hardware [nstallation in the EDGE Building CW/ IT-Communication
Room.

CityWalk Fiber Tie Cables in the EDGE Building Installation from CW-Rm.# 125 to Edge IT-Rm.# 108 and (1) 1-1/4” Innerduct with (2)
FOC/SM Fiber Jumpers from IT- Equipment Cabinets CO1 and CO2 to the Existing TDOT Fiber Entrance Panel (Wall Enclosure).

a.  Inswall FOC-24/SM Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm. # 108.

b.  Install FOC-24/MM-OM4 Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm. # 108.

¢.  Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in CW-Rm. # 125 and Edge IT-Rm. # 108,

d.  Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in the FODPU Enclosures and

Adaptor Panel Units [nstallation in CW-Rm. # 125 and Edge IT-Rm. # 108.
e.  Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test in CW-Rm. # 125 and Edge IT-Rm. # 108.
f.  ARMM 25-24 and CMR 25-24 Tie and Equipment Cablcs, VPP Patch Panels, DSP Panel, 110 Blocks Installation, Termination
and Testing between and in CW-Rm.# 125 and Edge IT-Rm.#108.
Innerducts (3)1-1/4" in each conduits/ complete installation/ placement in all TDV Vaults- #1 and #2/ TDV Vaults- #3S through #7S and
TDV Vaults- #3N through #1 1N, also from TDV- #1 into CW/ IT-Communications Room# 125.
Vault Hardware installation/ placement in all TDV Vaults- #1 and #2/ TDV Vaults- #3S through #7S and TDV Vaults- #3N through #1 1N,
Hardware- (18 and 47 Hole Racks/ Rack Hooks, etc.)
NEMA 4X Rated 5"x5"x3"- Black Boxes/ Pole Mounted at Opening Portals for Security Cameras portal only, installation/placement. (IT-
Cabinets and the other (2) 5°x5"x3"Boxes for the IT Portals and Wireless Access Points portals are under a separate contract.)
Fiber Infrastructure/Backbone and Fiber Station Cable Installation-
a.  [Install FOC-288/SM Backbone Fiber Cable/ 10A0! from CW-Rm. # 125/ Work Operation: #201 to QB-Vault TDV-2/ Work
Operation: #1/ Fiber Splice #1.
b.  Install FOC-120/SM Backbone Fiber Cable/ 10AO1 from QB-Vault TDV-2/ Work Operations: #1, #2, #3, #5, #6/ Fiber Splices
#1,#2, 43, #3, and #6 to QB-Vault TDV-7S / Work Operations: #7, Fiber Splice #7.
c.  Install FOC-288/SM Backbone Fiber Cable/ 10A02 from CW-Rm. # 125/ Work Operation: #202 to QB-Vault TDV-4S/ Work
Operation: #4, Fiber Splice #4.

d.  Install FOC-288/SM Backbone Fiber Cable/ 10A01 from QB-Vault TDV-2/ Work Operations: #1/ Fiber Splice #1 to QB-Vault
TDV-11N/ Work Operations: #8, #9, #10, #11, #12, #13, #14, #15 and #16, Fiber Splices #8, #9, #10, #11, #12, #13, #14, #15and
#16.

Install FOC-288/SM Backbone Fiber Cable/ 10A03 from CW-Rm. # 125/ Work Operation: #203 to QB-Vault TDV-1 1N/ Work
Operations: #17 / Fiber Splices #17.

Install FOC-6/SM Station Fiber Cables from TDV- #6S to IT-Cabinets #1.

Install FOC-6/SM Station Fiber Cables from TDV- #5S to IT-Cabinets #2 and #3.

Install FOC-6/SM Station Fiber Cables from TDV- #4S to [T-Cabinets #4.

Install FOC-6/SM Station Fiber Cables from TDV- #38 to [T-Cabinets #5, #6 and #7.

Install FOC-6/SM Station Fiber Cables from TDV- #2 to IT-Cabinets #8.

Install FOC-6/SM Station Fiber Cables from TDV- #3N to IT-Cabinets #9 and #10.

Install FOC-6/SM Station Fiber Cables from TDV- #4N to IT-Cabiners #1 1.

Install FOC-6/SM Station Fiber Cables from TDV- #5N to IT-Cabinets #12 and #13.

Install FOC-6/SM Station Fiber Cables from TDV- #6N to IT-Cabinets #14.

Install FOC-6/SM Station Fiber Cables from TDV- #7N to IT-Cabinets #15 and #16.

Install FOC-6/SM Siation Fiber Cables from TDV- #8N to IT-Cabinets #17.

Install FOC-6/5M Station Fiber Cables from TDV- #9N to [T-Cabinets #18 and #19.

Install FOC-6/SM Station Fiber Cables from TDV- #10N to IT-Cabinets #20 and #21.

Install FOC-6/SM Station Fiber Cables from TDV- #1 IN to [T-Cabinets #22.

Install All #10 Black Locator Wires in the Innerducts with the Fiber Cabling between the QB. Vaults to CW-Rm. #125 and to all
Pole Mounted IT-Cabinets #1 through #22.

[
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8. Contractor to provide a Mock-up of (1) one of the IT-Cabinets (IT-Cabinet #8) to be reviewed and approved before the fit-up of the
remaining Cabinets are performed. Once approved all other cabinet can be completed.

9.  Fiber Splice Case/Hardware Installation and Fiber Splicing Requirements/ Preparations/ Operations in TDV Vaults- #2 through #7S and
TDV Vazults- #2 through #11N.

10.  Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in all IT-Cabinets #1 through IT- Cabinet #22.

11.  Data Station SMB Boxes- 6 Port/ Copper-Cat6 Installation with Terminating Hardware in the Poles Mounted IT/Cabinets for Cameras and
Wireless Access Points in all IT-Cabinets #1 through IT-Cabinets #22.

12. Equipment Mounting Din Rails in the Pole Mounted IT/Cabinets- Install in all IT-Cabinets #1 through IT-Cabinets #22.

13. Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in the FODPU Enclosures and Adaptor
Panel Units in all IT-Cabinets #1 through IT-Cabinets #22.

14.  Copper/Cat6 Station Cable Drops Installation with SMB- | Port Boxes and Terminating Hardware in the Poles for Cameras and Wireless
Access Points in Poles with all IT-Cabinets #1 through IT-Cabinets #22.

15. Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test.

16. Copper/Cat6 Testing Requirements and all Record Documentation- Perform all Copper/Cat6 Test.

17.  Placement of All Data Network Equipment/ Hardware System in CW/ IT-Communications Room# 125 and IT-Cabinets #1 through IT-
Cabinets #22.

18.  Provide and install all Fiber Patch/ Jumper Cords Furnished and Installed as Required.

19.  Provide and install all Copper-Cat6 Patch/ Jumper Cords Furnished and Installed as Required.

20. Re-Location/Placement of the Existing Aerial TDOT Fiber from aerial to underground vault system. Fiber Splicing in the CW/ Vaults
TDV-1 and Testing in- (IT-Comm. Rm. #125).

21. Removal of the Aerial TDOT 10-Strand and Pole
Hardware equipment, Pole U-guards and Fiber support brackets.

22. Completion of all labeling, firestopping, and duct sealing.

23. Completion of all project clcan-up.

24, Final Inspection/ Completion of Punch List Items.

25. Provide all Project Close-out Documents such as but not limited to all As-Built Drawings and Testing Report Documentation for the
Infrastructure System.

26. Provide all Project System Warranty Documentation and Certificates for the Infrastructure System.

Fiber and Cabling Infrastructure/Backbone Contract Bid Documents-

Fiber Infrastructure/Backbone and Fiber Station Cable Installation

Fiber Termination Interface Enclosures and Adaptor Panel Units Installation

Fiber Splice Case/Hardware Installation and Fiber Splicing Requirement

Fiber Termination/ Connector Installation Requirements

Fiber Testing Requirements and all Record Documentation

All Fiber Patch/ Jumper Cords Furnished and Installed as Required

Copper/Cat6 Station Cable Drops Installation with Faceplates and Terminating Hardware in the CW-Communication Room

Copper/Cat6 Station Cable Drops Installation with SMB Boxes and Terminating Hardware in the Poles for Cameras and Wireless Access Points
Data Station SMB Boxes/ Copper-Cat6 Installation with Terminating Hardware in the Poles Mounted IT/Cabinets for Cameras and Wireless
Access Points

NEMA 4X Rated 5”x5"x3"- Black Boxes/ Pole Mounted at Opening Portals for Security Cameras and WAP's portal already completed. (IT-
Cabinets and the other (3) 5”x5"x3"Boxes for the IT Portals Cameras and Wireless Access Points portals were under a separate contract.
Completed)

Equipment Mounting Din Rails in the Pole Mounted IT/Cabinets

All Data Network Equipment in the IT-Cabinet as required. (Labor Only.)

TDOT Existing Fiber Re-Location, Splicing and Testing.

Copper/Cat6 Testing Requirements and all Record Documentation

All Copper-Cat6 Patch/ Jumper Cords Furnished and Installed as Required

All As-Built Documentation for the Infrastructure System

,287,459.00

Total Bid Price:
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chhedn!e for Progress Payments:

fls' Payment- 30%
.(30% Cumulative Amount)

2\? Payment- 30%
(60% Cumulative Amount)

- 3%0 Payment- 20%
(809 Cumulative Amount)

|

|

4™ Payment- 20% (Retainage)
' (100% Cumulative Amount)

|

1) Progress Payment for- Order/ Purchase/ Proof of Materials in an Insurcd Stored Facility.

1) Progress Payment for- Completion of CW/Edge Data Center Hub IT-Comm. Room #125 Build-out and afl
Hardware /Fiber Panels/Termination Equipment.
2) Progress Payment for- Completion of Vault Hardware in all QB. Vaults.
3) Progress Payment for- Completion of All Innerducts through all QB. Vaults and into CW/Edge Data Center
Hub IT-Comm. Room #125.

4) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in CW/Edge Data Center
Hub IT-Comm. Room #125 and Edge [T-Comm. Room #108 between the (2) two rooms. (Not including
the Fiber Entrance Cables.)

1) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in the CW/ Vaults System,
in the IT-Cabinets (Pole mounted) and to the Entrance Fiber- CW/Edge Data Center Hub IT-Comm.
Room #1235,

2) Progress Payment for- Completion of All Placement of the Data Network Equipment Hardware System
with all fiber and CAT6 patch cords/ jumpers.

1) Final Payment for- Completion of the Re-Location/Placement of the Existing Aerial TDOT Fiber from
aerial to underground vault system. Fiber Splicing in the CW/ Vaults TDV-1 and Testing in- (IT-Comm.
Rm. #125).

2) Final Payment for- Completion of the Removal of the Aerial TDOT 10-Strand and Pole

Hardware equipment, Pole U-guards and Fiber support brackets.

3) Final Payment for- Completion of all labeling, firestopping. duct sealing. locator wiring and terminals.

4) Final Payment for- Completion all project clean-up and Close-out documents such as but not limited to

all As-Built Drawings. Testing Reports. Warranty and Advertisement Documents.
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City of Tuscaloosa/CityWalk Project- 10TH Avenue Section/
Fiber Infrasturcture Schedule of Values Pricing Sheet

Equipment Cabinet /Rack, Tray Hardware, Vault Hardware, GND Strips and Label Tags

Equipment Cabmet Hoffman 85"x32°x47", Catalog Number’ PTZ PNC21812B (Labor and

1001 MaterialEgmt 1o Install) Hoffman PNC21812B-B FACH $ 3,80000 -
1002 Vertical Cable Management 4" (Labor and Matenial/Eqmt 1o Install) Hoffman 4 VCM (Included in Cab) FACH s 31 5.00 -
1003 Honzental Cable Management 2U (Labor and Matenal/Eqmt. to [nstall) occ 4 of each CMS03 EACH s 1 59.24 -
1004 Cabinet 19" Ground Bar (Labor and Matenal/Eqmt 1o [nstall) Hoffman DG19 EACH $ 1 1 5-00 -
1005 Cabinet 19 Power Strip 20A (Labor and Material/Eqmt to Install) occ PSi20 EACH s 21 5-00 -
1006 Cabinet Vertical Power Stap 30A (Labor and Material/Eqmt. to Install) oce 2 of each PS320 FACH s 36800 =
1007 (Cabinet Fan Unit (Labor and Matenal/Eqmt to Install) Hoffman AISFTIB EACH $ 243.00 -
1008 12" Ladder Tray/ Black (Labor and Matenal'Eqmt to Install) Hoffman LSSI12BLK EACH s 1 1900 =,
1009 Junction Clamp Kit (Labor and Material Eqmt to Install) Hoffman LISKB FACH 5 30 _00 H
1010 [n-Line Butt Kit (Laber and Matenal/Eqmt to Install) Hoffman LBSKB FACH 5 30_00 i
1011 127 Angel Support Kit (Labor and Materal/Eqmt. to Install) Hoffmas LWASK12BLK FACH 5 62_00 <
1012 127 Wall Support Bracket Kit (Labor and MaterialEqmt 1o Install) Hoffman LTISBI2BLK FACH 5 40_00 _
1013 18"x2" Basket Tray (Labor and Matenial/Eqmt to Tnstall) CABLOFIL CF54/450 EACH $ 1 30-00 -
1014 Pull Cord 200Ib. (Labor and Material'Eqmt. to Install) George-Ingram 9465-02 EACH $ 4000 -
1015 47 Hole Racks/ Hubbell (Labor and MaterialEqmt to Install) Hubbell 400551 EACH 355.00 .
1016 18 Hole Racks/ Hubbell (Labor and Material/Eqmt to Install) Hubbell 400550 EACH s 40,00 -
1017 “S" Brackets' Hubbell (Labor and Material Egmt. to Install) Hubbell 440556 EACH 925.00 -
1018 107 Rack Hooks/ Hubbell (Labor and Matenal/Eqmt to Install) Hubbell 400524 EACH 525.00 -
1019 4" Duct Plug (Labor and Matenal/Eqmt to Install) MS 40B11678 FACH 537.00 -
1020 +4* Blank Duct Plug (Labor and Matenal/Eqmit 1o [nstall) IMS 4p4ozu EACH 524'00 3
1021 Duct Seal (Labor and Marcral Egmt to Tnstali) MCO MCOPRB868 EACH s 25.00 -
1022 Square-D Ground Bar Kit (Labor and Material/Eqmt. to Install) Square-D PKOGTACP FACH s 200.00 2
1023 Pandunt Ground Tag (Labor and Matenal/Eqmu. to [nstall) Panduit LTYK EACH $ 1 5_00 -
1024 Panduit Ground Tag (Labor and MatenalEqmt. to Install) Panduit PT-BGND EACH $ 1 5-00 =
1025 Xpress-Tags to Label Locator Conductor (Labor and Material/Egmt. to Install) Xpress-Tags TG_2122-FO EACH s 1 5'00 -
1026 #6 Ground Wire Conductor (Labor and Matenal/Eqmt to Install) THNN #6 Conductor PER FOOT S 65 =
1027 #10 Location/Wire Conductor (Labor and MatenialEqmt to Install) THNN #10 Conductor PER FOOT $ ,45 -
1028 INEMA 4X/ 5"5"x3" WP Box (Labor and Matenal Eqmt. to Install) HoftMan F7806/GB #25684888 EACH $ 225‘00 =
1029 Fire-Stop (Labor and Matenal/Eqmt 1o Install) sT SSP EACH S i -
1030 Rockwool (Labor and MaterialEqmt to Insmli) M Rockwool EACH ] 25'00 =

4" Conduit PVC/ wath all Mounting Hardware & Painted to Match Wall Color (Labor and
1031 Matenal/Eqmt to Install) UNK UNK PER FOOT (NIC)

4" Conduit Rigid/ with all Mounung Hardware & Painted to Match Wall Color (Labor and
1032 Materal/Famt to Install) UNK UNK PFR FOOT (NIC)

4" Conduit EMT/ with all Mounting Hardware- Installed Above the Layin Cesling (Labor and
1033 Matenal/Eqmt to Install) UNK UUNK PER FOOT (NIC)

16"x16"x12" Cantex Pull Box/ with all Mounung Hardware & Painted to Match Wall Color (Labor
1034 and Materal/Eqmt to Install) UNK UNK EACH (NIC)

(1) 3 5" Block Wall Core Dnll/ Scaled to meet all codes/standards (Labor and Material Eqmt to
1035 Install) UNK UNK EACH (NIC)

(1) 25" Block Wall Core Dnill/ Sealed to meet all codes/standards. (Labor and Material Eqmt to
1036 Install) UNK UNK EACH (NIC)
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City of Tuscaloosa/CityWalk Project- 10TH Avenue Section/

Fiber Infrasturcture Schedule of Values Pricing Sheet

2* Conduit PVC/ with all Mounting Hardware & Pasnted to Match 'Wall Color (Labor and

1037 {MateriaVEqmt to Install) UNK UNK PER FOOT (NIC)
7 Conduit Rigid with all Mounting Hardware & Pamted to Match Wall Color (Labor and
1038 MateriaVEqmt to Install) ' UNK UNK PER FOOT (NIC)
2* Conduit EMT/ with all Mounting Hardware- Insialled Above the Layin Cesting (Labor and
1039 Matesizl/Eqmt. to Install) UNK UNK PER FOOT (NIC)
1040 (3)1-1/4" Tnnerducts in each 4" conduit (Labor and MaterialEgmt to Install) See Specs See Specs PER FOOT s 4-00 -
1041 DIN-Rail for IT-Cabinets 7° to 9* Section (in each czbinet) See Specs See Specs EACH $ 40 '00 -
CAT3 and CAT6 UTP Cable, Copper Equipment, Patch Cords and Termination Hardware - [Ila
2001 CMR 25 Pair (Labor and Material/Bqmt. to Tastall) Mohawk MS8141/LT48094 PER FCOT s 1 -75 .
2002 ARMM 25 Pair (Labor and Matenal/Eqmt. to Instail) Genenal 2019000 PER FOOT $ 2 .75 -
2003 Copper ID/ Label Tags (Labor and MaterialEqmt. to Install) Panduit UNK EACH s 15.00 -
2004 100 Pair/1 10 Type Terminztion Block (Labor and MaterialVEqmit to Install) occ DCC100/1 10EFSLK BACH H 50 .00 -
2005 300 Pair/1 L0 Type Termination Block (Labor and Material/Eqmt to Insall) ocC DCC300/1 1OEFSLK EACH s 75 -00 -
2006 110 Block Cable Organizer (Labor and Material/Eqmt to Install) occ COHllIOL EACH s 25'00 -
2007 Votce/Telco Patch Panel (Labor and MateriaVEqmt to Install) occ DCC2488/110ASE EACH g 1 75 .00 .
2008 Data Station Panel 24 Ports (Labor and Material/Eqmt to Install) occ DCC2488/110S1X EACH $ 297 . 00 -
2009 Data Statsen Panel 48 Ports (Labor and Material/Bqmt to Install) occ DCC4888/110STX EACH H 506- 00 -
2010 IT-Cabinet/SMB-6 Port Box (Labor and MateriaVEqmt. to Install) occ SMEKG6-01 EACH $ 1 1 8'00 -
2011 ISP and OSP- Surface Mount Box/ SMB Plastic (1) One Port (Labor and MaterialEqmt to Instzll) occ SMEKI1-0} EACH s 1 5’00 -
2012 llSP- Faceplate/ (2) Twve Port Plastic (Labor and Material/Eqmt. to Install) occ FPSK02-01 EACH (NIC)
2013 IiSP- Faceplate/ (4) Four Port Plastic (Labor and MaterialVEqmt. to Enstall) occ FPSK04-0t EACH (NIC)
2014 IISP- Wall Station Faceplate/ (1) One Port Steinless Steel (Labor and Material/Bgmt. to Install) occ WP-A6.5S EACH (NIC)
2018 |ISP and OSP- Faceplate Plastic Blanks (Labor and MaterialVEqmit. to Install) occ AKBLK-0t EACH H 8-00 -
2016 CAT6 Jacks (Labor and Material/Eqmt. to Install) occ KMIA60S EACH $ 1 2 '00 -
ICMR Cat6 Cable/ Per Station Drop 00 Avenge Length- Terminated on both cnds(D'S—P Panel &
2017 Jack) {Labor and Material/Eqmt. to Install) Mohawk MS58804/ LT56007 EACH (NIC)
OSP Cat6 Cable/ Per Staticn Drop 75’ Average Length- Terminated on both ends{SMB Pancl &
2018 Jack) (Labor and Material/Eqmt, to Install) Mahawk M58772/ LT55553 EACH H 21 5.00 -
2019 CATG6 Patch/Jumper Cord- 1* (Labor and Material/Egmt. to Install) occ PCSIX01B0S EACH $ 3.00 -
2020 CAT6 PatchvJumper Cord- 2' (Labor 2ad Material/Bqmit. to Instail) occ PCSIX02B0S BACH s 4.00 -
2021 CATG6 Patch'Jumper Cord- 3* (Labor and Materia/Eqmt. to Install) oce PCSTX03B0S BACH S 5 . 00 -
2022 CAT6 Patch/Jumper Cord- §* (Labor and MatenaV/Eqmu. to Install) occ PCSTX05B0S EACH - 7.00 -
2023 CATG6 Patch/Jumper Cord- 7' (Labor and Materia/Eqmt. to Install) oce PCSIX07B0S EACH H 9- 0 0 -
2024 CATG6 Patch/Jumper Cord- 10 (Labor and MateralVEqm. to [nstall) occ PCSIX10805 EACH H 1 1 °00 -
2025 CAT3 Test Per Pair w/Reports (Detail and S y) (Labor and Material/Eqmt. to Install) Labor Laber EBACH $ 5 .00 -
(CATG Test Per 4Pair Statron Cable w/Reports (Detail and Si y) (Labor and M VEqmt to
2026 Install) Labor Labor EACH s 8-00 -
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City of Tuscaloosa/CityWalk Project- 10TH Avenue Section/

Fiber Infrasturcture Schedule of Values Pricing Sheet

Fiber SM Cable, Fiber Equipment, Patch Cords and Termination Hardware

3001 SM 6 Fiber-OSP (Labor and MatcnaVEqmt. to Instail) oce DX006DSLASYR PER FOOT $ 2 .50 -

3002 |SM 24 Fiber-OSP (Labor and Material/Eqmt. to Install) ocC HC024JSLACYA PER FOOT (NIC)

3004 |SM 48 Fiber-OSP (Labor and Material/Eqmt. to Install) oce HCO48JSLACYA PER FOOT (NIC)

3005 |SM 120 Fiber-OSP (Labor and Matenal/Eqmt. to Install) occ HCI44JSLACYA PER FOOT H 6 -00 -

3006 |SM 288 Fiber-OSP (Labor and MaterialEqmt. to Install) occ HC283JSLACYA PER FOOT s 7-50 -

3007 |SM 24 Fiber/ ISP INDOOR-QOUTDOOR PLENUM (Labor and MaterialEqmt. to Install) ocC DXO048KSLX9YP PER FOOT S 3 -50 .

3008 MM 24 Fiber-OM4/ ISP INDGOR-OUTDOOR PLENUM (Labor and MaterialEqmt. to Install) occ DXO48KALESQP rerrootr |5 8.50 .

3009 Fibes Tesmination Interface Enclosare- 4U Unit (Labor and MatenalEqmt to Install) occ RTS4U-HDI6APB EACH s 298.00 -

3010 Fiber Termi Interface Encll 2U Unst (Labor and Matenal/Eqmt. Lo Install) occ RTS2U-HD16APB EACH S 235 .00 -
Fiber Termination Interface Encl Wall Mount Unit/For Pale Cabinet (Laborand

3014 MateriaVEgmt. to Install) occ ZDMB6B EACH s 1 65. 00 -

3012 SMLLC/24 Port HD Adaptor Panel (Labor and Material/Eqmt to Install) occ 6124SMQLCHD EACH s 1 60 .00 -

3013 MM/OM4-LC/24 Part HD Adaptor Panel (Labor and MaterialEqut. to Install) occ 6124QLCSOGHD EACH s 180.00 -

3014 |SM_LC16 Post Standard Adaptor Pancl (Labor and MateriaVEqmt to Install) occ 616DLC EACH H 1 00'00 -

3015 Blank Cover Plates/ Adapter Panel (Labor and MaterialEgmt. to Install) oce 600HD EACH s 1 5 .00 -
Fiber Optic LC/ 6-Pigtait-C / Single-mode Fiber- Fiber Te ion (Labor and 85 00

3016 Material/Egmt. to Install) occ Sce Specs. EACH $ . -
Fiber Optic LC/ 12-Pigtail-Connectors! Multi-mode Fiber OM4- Fiber Termsnation (Labor and 1 6 5 00

3017 MaterialVEqmt. to Install) oce See Specs. EACH s . -
Fiber Optic LC/ 12-Pigwil-Connectors/ Smgle-mode Fiber- Fiber Termination (Labor and

3018 Matcrial/Eqmt. to Install) occ See Specs. EACH s 1 6500 -
Fiber Optic LC/ 12-Pigtail-Connectars/ Multi-mode Fiber OM4- Fiber Termination (Labor and

3019 Material/Eqmt to Enstall) occ See Specs. EACH s 225.00 -

3020 |Eiber SM Patch/Jumper Cord- 1M/3* (Labor and MateriaVEqm. to Install) occ DSLCUPC-LC-IM EACH s 25°00 .

3021 Fiber SM Patch/Jumper Cord- 2M/7 (Labor and MateriaVEqmit. to Install) acc DSLCUPC-L.C-2M EACH $ 20 . 00 -

3022 Fiber SM Patch/Jumper Cord- 3M/10° (Labor and Materia/Eqmt. to [nstall) occ DSLCUPC-LC-3IM EACH s 23 .00 -

1023 Fiber MM OMd PatchiJumper Cord- IM/3' (Labor and Material/Eqmt to Install) occ DSLC-LC-IMG EACH s 26.00 -

3024 Fibee MM OM4 Patch Jumper Cord- 2M/T' (Labor and Material/Eqmit. to Inswll) occe DSLC-LC-2MG EACH s 1 5 .00 -

3025 Fiber MM OM4 Patch/Jumper Cord- 3M/10* (Labar and Material/Eqmt. to Insall) occ DSLC-LC-3MG EACH H 50 .00 -

3026 Fiber 1D/ Label Tags (Labor and Materal/Eqmt. to Install) Pandust PST-FO EACH s 85 .00 -
Fiber Fusion Splicing/ Fiber Fusion Splicing Heat Shrink Sleeves (Laber and MaterialEqmt. to 950 00

3027 Install) Coming 2806031-01 EACH s .

3028 Fiber Fan-out Kit (Labor and Material/Eqmt. to Install) 0CC HCBKI12-24900 EACH $ 700 .00

3029 FG8-6548 Fiber Splice Case Kit (Labor and Matenal/Eqmit to Install) occ FGB-6548 EACH s 900 . 00 -

3030 FG8-2S Fiber Splice Kit (Labor and Material/Eqmt. to Install) occ FG8-2S BACH H 1 20. 00 -

3031 FG8-6S Fiber Splice Case Kit (Labor and Material/Egmt to tastall) oCcC FG8-6§ EACH H 1 50.00 -

3032 FGT-24S Splice Tray for 24 Fibers (Labor and Material/Eqmt. to Install) occ FGT-24S EACH $ 45. 00 -

3033 FGT-48S Splice Tray for 48 Fibers (Labor and Material/Eqmt. to Install) occ FGT-48S EACH L 55- 00 -

3034 Fibregard Grommet Kits (Labor and Matenal/Eqmt to Install) oce FGD-1H EACH s 65 .00 -

3035 |Fibregard Grommet Kits (Labor and Materiat/Eqmt. 1o Instail) ocC FGD-2H EACH $ 50 . 00 -
Fibregard Grommet Kits (Labor and Matenial/Egmt to Install) occe FGD-4H EACH s 1 00-00 -

™t 10
3037 Labor Labor EACH H 75 . 00 -
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The Bidder understands and agrees that if a Contract is awarded, the City may elect to award all schedules
under one Contract, lump sum, separalely, or in any combination that best serves the interests of the City.

The Bidder further declares that he has carefully examined the Contract documents for the construction of the
Project and has checked and verified the completeness of the Contract Documents, that he has personally inspected
the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and conditions
of work involved. Bidder further declares that he is fully aware of the fact that the description of the wark, quantities of
work and materials, as included herein, is brief and is intended only o indicate the general nature of the work and to
identify the said quantities with the detailed requirements of the Contract Documents. Bidder also declares that this
Proposal is made according to the provisions and under the ferms of the Contract Documents, which Documents are
hereby made a part of this Proposal.

The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids
and in the Proposal are approximate only and are subject to either increase or decrease; and that should quantities
be decreased, he also understands and agrees that payment will be made on actual quantities installed at the
unit bid prices, and will make no claim for anticipated profits for any decreases in the quantities. Actual
quantities will be determined upon completion of the work.

START OF CONSTRUCTION AND CONTRACT COMPLETION TIME: The Bidder further agrees to begin work on
the date stated in the Notice to Proceed and to fully complete the work, in all respects, within the time specified in the
icontract documents for complstion.

EXPERIENCE OF BIDDER: Unless advised by the awarding authorily in the Advertisement for Bids that the same
is not required, the Bidder submits the following list of at least three clients for whom projects involving construction of
similar projects have been performed within the past 5 years.

. City of Tuscaloosa

Name of Client Telephone Number

2201 University Blvd.

Street City

City Walk at-University Place & Forest Lake # A12-1413/A12-0093
Facility Size Date

McGiffert & Associates, LLC 205-759-1521

Name of EngineerArchitect /Engineering Firm Telephone Number

.. City of Tuscaloosa

Name of Client Telephone Number
2201 University Blvd.
Street City
Alberta Revitalization Infrastructure Phase 1B #A12-1324
Facility Size , Date
Walker Associates, Inc. 205-561-3778
Name of Engineer/Archilect /Engineering Firm Telephone Number
Office of the City Attomey 16
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s  City of Tuscaloosa

Name of Client Telephone Number
2201 University Bivd.

Street City

Downtown Urban Renewal/Redev. Phase 2 (DTURP Phase |l)
Fagility Size Date

Almon Associates, Inc. 205-349-2100
Name of Engineer/Architect/Engineering Firm Telephone Number

PERFORMANCE OF WORK BY CONTRACTOR:  The Bidder shall perform at least 50 percent of the work with
his own forces (refer to the INSTRUCTIONS TO BIDDERS).

SUBCONTRACTORS: Unless the same information has been provided in the prequalification statement, the Bidder
further ceriifies that if his bid is accepted, the following subcentraciing firms or businesses will be awarded
subcontracts for the following portions of the work: :

Description ot work_INStall, terminate, test and label fiber/cabling systems.

APEX Communications

Name

P.O. Box ~Tuscaloosa AL 35403

Street City State Zip

Description of Work

Name

Street ' City Sale  Zp

Description of Work

Name

Street ' City Swe  Zp

Description of Work

Name

Street ' City Sate  Zp

Office of the City Attomey 17
Form No. PW-01/ Rev. 05-01-2019
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SURETY: |[f the Bidder is awarded a construction contract on this Proposal, the Surety who provides the
Performance Bond and Payment Bond will be:

Travelers Casually and Surety Company of America whose address is
One Tower Square , Hartford CcT , 061B3-6014
Street City State Zip
Single Job Bond Limit $6,000 00 Aggregate Job Bond Limit $15,000.00

Mmr or Partnership:

IN WITNESS hereto igned has set his (its) hand this day of
. 20
Signature of Bidder \
Title T~
If Corporation:
IN WITNESS WHEREOF the undersigned corporation has caused this instrument to be executed
and its seal affixed by its duly authorized officers, this 10th day of __December
, 2010
Premier Service Company. Inc
Name of Corporation
By W/ - ’2
(seal)
J7a=

Title \[’
Attest K‘

\_%¥cretary E =

*ERRRW A AN

The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids
and in the Proposal are approximate only and are subject to either increase or decrease; and that should quantities be
decreased, he also understands and agrees that payment will be made on actual quantities installed at the unit bid
prices, and will make no claim for anticipated profits for any decreases in the quantities. Actual quantities will be
determined upon completion of the wark.

Attached herelo is a (Bid Bond) or (Check) for the sum of 5% Not to Exceed
$10.000.00 according

to the conditions under "Instructions to Bidders" and provisions therein.

Office of the City Attorney 18
Form No. PW-01/ Rev 05-01-2019



Dated this 10th — December 219

BY:

G L PRIl
*~ <Tille O (5wt

(NOTE) If the Bidder is a corporation, the Proposal shall be signed by an officer of the corporation; if a partnership it
shall be signed by a partner. If signed by others, authority for signature shall be attached.

[ END OF BID PROPOSAL—OFFICE OF THE CITY ATTORNEY |

Office of the Cily Altorney 19
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION FOUR
BID BOND TO THE CITY OF TUSCALOOSA, ALABAMA
(2019)

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,
Premier Service Company, Inc. as Principal; and

Travelers Casualty and Surety Company of America___as Surely, (NOTE: If cashie’s check drawn on an
Alabama Bank utilized in lieu of corporate surety, attach check as required by bid documents) are hereby held and

firmly bound unto the City of Tuscaloosa, Alabama, a Municipal Corporaticn, as obligee, hereinafter called the City, in
the sum of Five Percent of the Bid Amount not to exceed Ten Thousand Dollars
$ 5% NTE $10,000 ) for the payment of which sum, well and truly to be made, the said Principal and Surety
hereby jointly and severally bind curselves, our heirs, executors, administrators, successors, and assigns.

| The condition of the above obligation is such that whereas the Principal has submitied to the City a certain
Bid (Proposal), attached hereto and made a part hereof, to enler into a contract in writing with the Clly for the following
Pro;ect or portion thereof:

lf‘co;ect. TUSCALOQOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER HUB

Location: TUSCALCOSA, ALABAMA

Architect or Engineer: TTLINC.
Project Number: A19-1050; 2019.028.001

 NOW, THEREFORE,
(@ If said Bid shall be rejected, or in the altemate,

(b If said Bid shall be awarded and the Principal shall execute and deliver a contract in the Form of
Agreement as included in the Contract Documents for the Project, and shall execute and defiver Performance Bond
and Payment Bond in the Forms as attached to the Contract Documents executed by a surety company authorized
and qualified to make such bonds in the State of Alabama and in the amounts as required by the Instructions to Bidders
and submit the insurance cerlifications as required by the bid document and fulfill all other qualifications and
requlrements of the Contract Documents and bid specifications (all properly completed in accordance with said Bid),
and shall in all other respects perform the agreement created by the acceptance of said Bid within thirty (30) days after
the prescribed forms have been presented to Bidder for execution;

| Then, this obligation shall be void, otherwise, the same shall remain in full force and effect; it being expressly
understood and agreed that the liability of the Surety for any and all default of the Principal hereunder shall be lhe
amount of this obligation as herein stated. :

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond
shall in no way be impaired or affected by any extension of the time within which the City may accept such Bid; and
said Surety does hersby waive notice of any such extension.
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IN WITNESS WHEREOF, the above-bonded parties have executed this instrument under their several seals,
this the _10th __day of _December , 2019 _ the name and corporate seal of each corporate party being
hereto afiixed and these presents duly signed by its undersigned representative, pursuant to authority of its govermning

body.

WITNESS; PRINCIPAL:

By: o
L__—/“
Title: PReS BenT Lo

Address: 1201 15th Street, Tuscaloosa, AL 35401

D
"

SURETY:

Travelers Casualty and Surely Company of America (SEAL) |

One Tower Square, Hartford, CT 06183
(Business Address)

o OAL A

- e — Title: Charles F. Horton, Jr., Atlorney-in-Fact
ven Davis, Bond/Surety CSR Attorney in Fact :

NOTE: Surety must be qualified and duly authorized to make bonds in the state. All Bonds and Sureties are subject

to review and approval by the City Attomey. Valid current Power of Attomey for Corporate Surety must be
altached.

NOTE: Bidder may submit a cashier's check drawn on an Alabama bank to the order of the City of Tuscaloosa equal
to 5% of the amount bid, in fieu of a Corporate Surety, under the same ferms.

[END DOCUMENT—OFFICE OF THE CITY ATTORNEY]
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Travelers Casualty and Surety Company of America

TRAVELERST Travelers Casualty and Surety Company oy

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of Amarica, Travelers Casually and Surety Company, and SL
Paul Fire and Marine Insurance Company are corporations duly crganized under the laws of the State of Connecticut (herain collectively called the
“Companies"), and that the Companies do hereby make, constitute and appoint CHARLES F HORTON JR of Tuscaloosa .
Alabama , their true and (awfd Atlomey-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances,
conditional undertakings and ather wiltings obfigatory in the nature thereof on behalf of the Companies In thelr business of guaranteeing the
fidelity of persons, guaranteeing the performance of contracts and executing or guaranleeing bonds and underakings required or pemilted in any
actions or proceedings allowed by law,

INWITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals o be herelo affixed, this 3rd day of February,
2017.

State of Connecticut PR
! By. : LT T
- City of Hartford ss. Robert L. Ranay, Seftior Vice President

©On this the 3rd day of Fabruary, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senicr Vice Prasident of
Travelers Casually and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine (nsurance Company, and
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporalions
by himself as a duly autharized officer.

In Witness Whereof, | hareunto set my hand and cfficial seal.
My Commission expires the 30th day of June, 2021 onle ¢ doatautdk

Marie C. Tetreault. Notary Public

This Power of Atlorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casuaity and
Surety Company of America, Travelers Casualty and Sutety Company, and St. Paul Fire and Marine Insurance Company, which resclutions are now in
full force a?d effect, reading as follows:

RESOLVED. that the Chaimman, the President, any Vice Chairman, any Executive Vice Presklent, any Senior Vice President, any Vica President, any
Second Vice President, the Treasurer, any Assislant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Aliorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authotity as his or her certificate of authorily may prescribe ta sign with
the Compqny’s name and seal with the Company’s seal bonds, recognizances, contracis of Indemnity, and other writings obligatory In the nature of a
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appeintee and revoke
the powaer given him or her; and il is

‘ .
FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman. any Executive Vice President, any Senior Vice President or any Vice
Prasident may delegate all or any part of the foregoing authority to one or mere officers or employees of this Company, provided that each such delegation

t

Isin wﬂﬁng and a copy thereof is filed in the office of the Secretary; and it Is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnily, or writing obligatory in the nature of a bend, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Execulive Vica President, any Senior
Vice President of any Vica President, any Second Vice President, the Treasurer, any Assislant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretasy; or (b) duly executed (under seal, if required) by
one or more Attameys-in-Fact and Agents pursuant to the power prescribed in hs or her certificate or their centificates of authosity or by cne or more
Company officers pursuant to a written delegation of authority, and it is

FURTHER RESOLVED, that the signature of each of the following officars: President, any Execulive Vice Prasident, any Senior Vica President. any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Campany may be affixed by facsimile to any Power
of Attorney or to any cerificate relating thersto appointing Resident Vice Presidents, Resident Assistant Secrelaries or Attomeys-in-Fact for purposes only
of execuling and attesting bonds and undertakings and other writings obligatary in the nature thereof, and any such Power of Attamey or centificate bearing
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile

signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which & Is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretery of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety
COmpany.[and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and faregoing is a true and correct copy of the Power of
Attormey eixecutad by sald Companles, which remains in full force and effect.

Dated this‘{ 10th day of December ,2019

Lo &

¢ Kavin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880,
Please refer to the above-named Attormmey-in-Fact and the detalls of the bond to which the power Is attached.
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To Whom It May Concern:

7PREMIER

' H;j SERVICE COMPANY, INC.

electrical | heating | cooling | plumbing | alarm

12/10/19

Any/all of the representatives below are authorized to make changes to the proposal for
Tuscaloosa City Walk 10th Avenue and The Edge Data Hub Center - File # A19-1050-- Eng. Project # 2019.028.001

Phillip Brewer
Brett Horst
Dave Koster
Kirby Michaels

- Lance Phillips

Edk Roberts
Brandon Smith
Steven Stamps
Zack Smmps

Respectfully,

Gary J<Phillips
President
Premier Service Company, Inc.

1201 15 Street
Tuscaloosa, AL 35401
Office: 205-752.6332
Fax: 205-752-1726

WWwW.premierservicccompany.com



BioLIMIT. U § - LICENSENO: 19627

UNLIMITED (P T T TYPE; RENEWAL

AMOUNT:

State Lirensing Board for General ontrartors

THIS IS TO CERTIFY THAT
PREMIER SERVICE CO INC

TUSCALOOSA, AL 35401
is hereby licensed a General Contractor in the State of Alabama and is authorized
to perform the following type(s) of work:

BC: BUILDING CONSTRUCTION, E: ELECTRICAL, M: MECHANICAL, MU-S: TELECOMMUNICATION PROJECTS

until  May 31,2020 when this Certificale expires.
Witness our hands and seal of the Board, dated Montgomery, Ala,,

152469
30th g0 of May, 2019

SECRETARY-TREASURER
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E-Verify

Company ID Number: 485147

THE E-VERIFY
MEMORANDUM OF UNDERSTANDING
FOR EMPLOYERS

ARTICLE |
PURPOSE AND AUTHORITY

The parties to this agreement are the Department of Homeland Security (DHS) and the
Premier Service Company, Inc. (Employer). The purpose of this agreement is to set forth terms and
conditions which the Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee’s eligibility to work in the United States
after completion of Form |-9, Employment Eligibility Verification (Form [-9). This Memorandum of
Understanding (MOU) explains certain features of the E-Verify program and describes specific
responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title 1V, Subtitle A, of the lllegal Immigration Reform and
Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C.
§ 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, “Employment Eligibility
Verification” and Executive Order 12989, as amended, provide authority for Federal contractors and
subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain
employees working on Federal contracts.

ARTICLE Il
RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER
1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the system:
a. Notice of E-Verify Participation
b. Notice of Right to Work

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone
numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to
keep such information current by providing updated information to SSA and DHS whenever the
representatives’ contact information changes.

3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access.
Employers must promptly terminate an employee’s E-Verify access if the employer is separated from
the company or no longer needs access to E-Verify.
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4. The Employer agrees to become familiar with and comply with the most recent version of the
E-Verify User Manual.

9. The Employer agrees that any Employer Representative who will create E-Verify cases will
complete the E-Verify Tutorial before that individual creates any cases.

a. The Employer agrees that all Employer representatives will take the refresher tutorials when
prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial
will prevent the Employer Representative from continued use of E-Verify.

6. The Employer agrees to comply with current Form 1-9 procedures, with two exceptions:

a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List
B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can
be presented during the Form |-9 process to establish identity.) If an employee objects to the photo
requirement for religious reasons, the Employer should contact E-Verify at

888-464-4218.

b. If an employee presents a DHS Form |-551 (Permanent Resident Card), Form |-766
(Employment Authorization Document), or U.S. Passport or Passport Card to complete Form -9,
the Employer agrees to make a photocopy of the document and to retain the photocopy with the
employee’s Form |-9. The Employer will use the photocopy to verify the photo and to assist DHS
with its review of photo mismatches that employees contest. DHS may in the future designate
other documents that activate the photo screening tool.

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right
to present any List A, or List B and List C, document(s) to complete the Form I-9.

7. The Employer agrees to record the case verification number on the employee's Form 1-9 or to print
the screen containing the case verification number and attach it to the employee's Form 1-9.

8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to
complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other
requirements of applicable regulations or laws, including the obligation to comply with the
antidiscrimination requirements of section 274B of the INA with respect to Form I-9 procedures.

a. The following modified requirements are the only exceptions to an Employer’s obligation to not
employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B
identity documents must have photos, as described in paragraph 6 above; (2) When an Employer
confirms the identity and employment eligibility of newly hired employee using E-Verify procedures,
the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the
Employer receives a final nonconfirmation for an employee, but continues to employ that person,
the Employer must notify DHS and the Employer is subject to a civil money penalty between $550
and $1,100 for each failure to notify DHS of continued employment following a final
nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final
nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly
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employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant
is civilly or criminally liable under any law for any action taken in good faith based on information
provided through the E-Verify.

b. DHS reserves the right to conduct Form |-9 compliance inspections, as well as any other
enforcement or compliance activity authorized by law, including site visits, to ensure proper use of
E-Verify.

9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been
hired, meaning that a firm offer of employment was extended and accepted and Form |-9 was
completed. The Employer agrees to create an E-Verify case for new employees within three Employer
business days after each employee has been hired (after both Sections 1 and 2 of Form |-9 have been
completed), and to complete as many steps of the E-Verify process as are necessary according to the
E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to make
inquiries during the period of unavailability.

10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in
support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User
Manual does not authorize.

11. The Employer must use E-Verify for all new employees. The Employer will not verify selectively
and will not verify employees hired before the effective date of this MOU. Employers who are Federal
contractors may qualify for exceptions to this requirement as described in Article I1.B of this MOU.

12. The Employer agrees to follow appropriate procedures (see Article Ill below) regarding tentative
nonconfirmations. The Employer must promptly notify employees in private of the finding and provide
them with the notice and letter containing information specific to the employee's E-Verify case. The
Employer agrees to provide both the English and the translated notice and letter for employees with
limited English proficiency to employees. The Employer agrees to provide written referral instructions
to employees and instruct affected employees to bring the English copy of the letter to the SSA. The
Employer must allow employees to contest the finding, and not take adverse action against employees
if they choose to contest the finding, while their case is still pending. Further, when employees contest
a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps
(see Atrticle I11.B. below) to contact DHS with information necessary to resolve the challenge.

13. The Employer agrees not to take any adverse action against an employee based upon the
employee's perceived employment eligibility status while SSA or DHS is processing the verification
request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(l)) that the employee
is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated
verification system to verify work authorization, a tentative nonconfirmation, a case in continuance
(indicating the need for additional time for the government to resolve a case), or the finding of a photo
mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work
authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest
the finding, and if he or she does so, the employee may not be terminated or suffer any adverse
employment consequences based upon the employee’s perceived employment eligibility status
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(including denying, reducing, or extending work hours, delaying or preventing training, requiring an
employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal
contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and
unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has
been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo
mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the
Employer can find the employee is not work authorized and terminate the employee’s employment.
Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-
4218 (customer service) or 1-888-897-7781 (worker hotline).

14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of
the INA as applicable by not discriminating unlawfully against any individual in hiring, firing,
employment eligibility verification, or recruitment or referral practices because of his or her national
origin or citizenship status, or by committing discriminatory documentary practices. The Employer
understands that such illegal practices can include selective verification or use of E-Verify except as
provided in part D below, or discharging or refusing to hire employees because they appear or sound
“foreign” or have received tentative nonconfirmations. The Employer further understands that any
violation of the immigration-related unfair employment practices provisions in section 274B of the INA
could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of
Title VII could subject the Employer to back pay awards, compensatory and punitive damages.
Violations of either section 274B of the INA or Title VIl may also lead to the termination of its
participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision,
it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).

15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the
employment eligibility of employees as authorized by this MOU. The Employer agrees that it will
safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it
is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that
it is not disseminated to any person other than employees of the Employer who are authorized to
perform the Employer's responsibilities under this MOU, except for such dissemination as may be
authorized in advance by SSA or DHS for legitimate purposes.

16. The Employer agrees to notify DHS immediately in the event of a breach of personal information.
Breaches are defined as loss of control or unauthorized access to E-Verify personal data. All
suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at

E-Verify@dhs.gov. Please use “Privacy Incident — Password” in the subject line of your email when
sending a breach report to E-Verify.

17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy
Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who
obtains this information under false pretenses or uses it for any purpose other than as provided for in
this MOU may be subject to criminal penalties.

18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and
evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon
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reasonable notice, to review Forms |-9 and other employment records and to interview it and its
employees regarding the Employer’s use of E-Verify, and to respond in a prompt and accurate manner
to DHS requests for information relating to their participation in E-Verify.

19. The Employer shall not make any false or unauthorized claims or references about its participation
in E-Verify on its website, in advertising materials, or other media. The Employer shall not describe its
services as federally-approved, federally-certified, or federally-recognized, or use language with a
similar intent on its website or other materials provided to the public. Entering into this MOU does not
mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.

20. The Employer shall not state in its website or other public documents that any language used
therein has been provided or approved by DHS, USCIS or the Verification Division, without first
obtaining the prior written consent of DHS.

21. The Employer agrees that E-Verify trademarks and logos may be used only under license by
DHS/USCIS (see M-795 (Web)) and, other than pursuant to the specific terms of such license, may not
be used in any manner that might imply that the Employer's services, products, websites, or
publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.

22. The Employer understands that if it uses E-Verify procedures for any purpose other than as
authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its
participation in E-Verify according to this MOU.

B. RESPONSIBILITIES OF FEDERAL CONTRACTORS

1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment
verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most
current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify
Supplemental Guide for Federal Contractors.

2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands
that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the
FAR it must verify the employment eligibility of any “employee assigned to the contract” (as defined in
FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer
may not create a second case for the employee through E-Verify.

a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract
award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of
contract award and, within 90 days of enroliment, begin to verify employment eligibility of new hires
using E-Verify. The Employer must verify those employees who are working in the United States,
whether or not they are assigned to the contract. Once the Employer begins verifying new hires,
such verification of new hires must be initiated within three business days after the hire date. Once
enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees
assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an
employee’s assignment to the contract, whichever date is later.
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b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a
contract award must use E-Verify to begin verification of employment eligibility for new hires of the
Employer who are working in the United States, whether or not assigned to the contract, within
three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal
contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90
days of enroliment, begin to use E-Verify to initiate verification of new hires of the contractor who
are working in the United States, whether or not assigned to the contract. Such verification of new
hires must be initiated within three business days after the date of hire. An Employer enrolled as a
Federal contractor in E-Verify must begin verification of each employee assigned to the contract

within 90 calendar days after date of contract award or within 30 days after assignment to the
contract, whichever is later.

c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001 (a)),
state or local governments, governments of Federally recognized Indian tribes, or sureties
performing under a takeover agreement entered into with a Federal agency under a performance
bond may choose to only verify new and existing employees assigned to the Federal contract. Such
Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired
after November 6, 1986. Employers in this category must begin verification of employees assigned
to the contract within 90 calendar days after the date of enroliment or within 30 days of an
employee's assignment to the contract, whichever date is later.

d. Upon enrollment, Employers who are Federal contractors may elect to verify employment
eligibility of all existing employees working in the United States who were hired after November 8,
1986, instead of verifying only those employees assigned to a covered Federal contract. After
enroliment, Employers must elect to verify existing staff following DHS procedures and begin
E-Verify verification of all existing employees within 180 days after the election.

e. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify
case for an employee assigned to a contract as long as:

i. That Form I-8 is complete (including the SSN) and complies with Article I1.A.6,
ii. The employee's work authorization has not expired, and

iii. The Employer has reviewed the Form I-9 information either in person or in
communications with the employee to ensure that the employee’s Section 1, Form -9
attestation has not changed (including, but not limited to, a lawful permanent resident alien
having become a naturalized U.S. citizen).

f.  The Employer shall complete a new Form |-9 consistent with Article 1l.A.6 or update the
previous Form I-9 to provide the necessary information if:

I.  The Employer cannot determine that Form I-9 complies with Article I1.A.6,

ii. The employee’s basis for work authorization as attested in Section 1 has expired or
changed, or

iii. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with
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Article I.C.5, but reflects documentation (such as a U.S. passport or Form |-551) that expired after
completing Form |-9, the Employer shall not require the production of additional documentation, or use
the photo screening tool described in Article II.A.5, subject to any additional or superseding instructions
that may be provided on this subject in the E-Verify User Manual.

g. The Employer agrees not to require a second verification using E-Verify of any assigned
employee who has previously been verified as a newly hired employee under this MOU or to
authorize verification of any existing employee by any Employer that is not a Federal contractor
based on this Article.

3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a
performance requirement under the terms of the Federal contract or subcontract, and the Employer
consents to the release of information relating to compliance with its verification responsibilities under
this MOU to contracting officers or other officials authorized to review the Employer’'s compliance with
Federal contracting requirements.

C. RESPONSIBILITIES OF SSA

1. SSA agrees to allow DHS to compare data provided by the Employer against SSA’s database. SSA
sends DHS confirmation that the data sent either matches or does not match the information in SSA's
database.

2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures. SSA
also agrees to limit access to such information, as is appropriate by law, to individuals responsible for
the verification of Social Security numbers or responsible for evaluation of E-Verify or such other
persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a),
the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).

3. SSA agrees to provide case results from its database within three Federal Government work days of
the initial inquiry. E-Verify provides the information to the Employer.

4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative
nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an
SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA
agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that
more than eight days may be necessary. In such cases, SSA will provide additional instructions to the
employee. If the employee does not visit SSA in the time allowed, E-Verify may provide a final
nonconfirmation to the employer.

Note: If an Employer experiences technical problems, or has a policy question, the employer should
contact E-Verify at 1-888-464-4218.

D. RESPONSIBILITIES OF DHS

1. DHS agrees to provide the Employer with selected data from DHS databases to enable the
Employer to conduct, to the extent authorized by this MOU:

a. Automated verification checks on alien employees by electronic means, and
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b. Photo verification checks (when available) on employees.

2. DHS agrees to assist the Employer with operational problems associated with the Employer's
participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone
numbers of DHS representatives to be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an
E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for
both SSA and DHS, including restrictions on the use of E-Verify.

4. DHS agrees to train Employers on all important changes made to E-Verify through the use of
mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to
E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.

5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in
E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of
Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division,
U.S. Department of Justice.

6. DHS agrees to issue each of the Employer's E-Verify users a unique user identification number and
password that permits them to log in to E-Verify.

7. DHS agrees to safeguard the information the Employer provides, and to limit access to such
information to individuals responsible for the verification process, for evaluation of E-Verify, or to such
other persons or entities as may be authorized by applicable law. Information will be used only to verify
the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal
criminal laws, and to administer Federal contracting requirements.

8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA
verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility
within three Federal Government work days of the initial inquiry.

9. DHS agrees to provide a means of secondary verification (including updating DHS records) for
employees who contest DHS tentative nonconfirmations and photo mismatch tentative
nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment
eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS
determines that more than 10 days may be necessary. In such cases, DHS will provide additional
verification instructions.

ARTICLE 1l
REFERRAL OF INDIVIDUALS TO SSA AND DHS

A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the
notice as directed by E-Verify. The Employer must promptly notify employees in private of the finding

and provide them with the notice and letter containing information specific to the employee’s E-Verify
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case. The Employer also agrees to provide both the English and the translated notice and letter for
employees with limited English proficiency to employees. The Employer agrees to provide written
referral instructions to employees and instruct affected employees to bring the English copy of the letter
to the SSA. The Employer must allow employees to contest the finding, and not take adverse action
against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the
tentative nonconfirmation as soon as possible after the Employer receives the tentative
nonconfirmation. Only the employee may determine whether he or she will contest the tentative
nonconfirmation.

3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as
directed by E-Verify. The Employer must record the case verification number, review the employee
information submitted to E-Verify to identify any errors, and find out whether the employee contests the
tentative nonconfirmation. The Employer will transmit the Social Security number, or any other
corrected employee information that SSA requests, to SSA for verification again if this review indicates
a need to do so.

4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work
days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal
Government work days of the referral unless it determines that more than 10 days is necessary.

5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case
updates.

6. The Employer agrees not to ask the employee to obtain a printout from the Social Security
Administration number database (the Numident) or other written verification of the SSN from the SSA.

B. REFERRAL TO DHS

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly
notify employees in private of the finding and provide them with the notice and letter containing
information specific to the employee’s E-Verify case. The Employer also agrees to provide both the
English and the translated notice and letter for employees with limited English proficiency to
employees. The Employer must allow employees to contest the finding, and not take adverse action
against employees if they choose to contest the finding, while their case is still pending.

2. The Employer agrees to obtain the employee’s response about whether he or she will contest the
tentative nonconfirmation as soon as possible after the Employer receives the tentative
nonconfirmation. Only the employee may determine whether he or she will contest the tentative
nonconfirmation.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a
tentative nonconfirmation.

4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the
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employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight
Federal Government work days.

5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative
nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative
nonconfirmations, generally.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo
mismatch, the Employer will send a copy of the employee’s Form |-551, Form 1-766, U.S. Passport, or
passport card to DHS for review by:

a. Scanning and uploading the document, or

b. Sending a photocopy of the document by express mail (furnished and paid for by the employer).

7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the
Employer must forward the employee’s documentation to DHS as described in the preceding

paragraph. The Employer agrees to resolve the case as specified by the DHS representative who will
determine the photo match or mismatch.

8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal
Government work days of the referral unless it determines that more than 10 days is necessary.

9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case
updates.

ARTICLE IV
SERVICE PROVISIONS

A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The
Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an
Employer will need a personal computer with Internet access.

ARTICLE V
MODIFICATION AND TERMINATION

A. MODIFICATION

1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the
SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all
parties.

2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify
checking against additional data sources and instituting new verification policies or procedures, will be
covered under this MOU and will not cause the need for a supplemental MOU that outlines these
changes.
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B. TERMINATION

1. The Employer may terminate this MOU and its participation in E-Verify at any time upon 30 days
prior written notice to the other parties.

2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the
Employer’s participation in E-Verify, with or without notice at any time if deemed necessary because of
the requirements of law or policy, or upon a determination by SSA or DHS that there has been a breach
of system integrity or security by the Employer, or a failure on the part of the Employer to comply with
established E-Verify procedures and/or legal requirements. The Employer understands that if it is a
Federal contractor, termination of this MOU by any party for any reason may negatively affect the
performance of its contractual responsibilities. Similarly, the Employer understands that if it is in a state
where E-Verify is mandatory, termination of this by any party MOU may negatively affect the
Employer’s business.

3. An Employer that is a Federal contractor may terminate this MOU when the Federal contract that
requires its participation in E-Verify is terminated or completed. In such cases, the Federal contractor
must provide written notice to DHS. If an Employer that is a Federal contractor fails to provide such
notice, then that Employer will remain an E-Verify participant, will remain bound by the terms of this
MOU that apply to non-Federal contractor participants, and will be required to use the E-Verify
procedures to verify the employment eligibility of all newly hired employees.

4. The Employer agrees that E-Verify is not liable for any losses, financial or otherwise, if the Employer
is terminated from E-Verify.

ARTICLE VI
PARTIES

A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and
SSA and DHS may adjust verification responsibilities between each other as necessary. By separate
agreement with DHS, SSA has agreed to perform its responsibilities as described in this MOU.

B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive
or procedural, enforceable at law by any third party against the United States, its agencies, officers, or
employees, or against the Employer, its agents, officers, or employees.

C. The Employer may not assign, directly or indirectly, whether by operation of law, change of control or
merger, all or any part of its rights or obligations under this MOU without the prior written consent of
DHS, which consent shall not be unreasonably withheld or delayed. Any attempt to sublicense, assign,
or transfer any of the rights, duties, or obligations herein is void.

D. Each party shall be solely responsible for defending any claim or action against it arising out of or
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but
not limited to) any dispute between the Employer and any other person or entity regarding the
applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the Employer.

E. The Employer understands that its participation in E-Verify is not confidential information and may be
disclosed as authorized or required by law and DHS or SSA policy, including but not limited to,
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Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with
Federal contractual requirements, and responses to inquiries under the Freedom of Information Act
(FOIA).

F. The individuals whose signatures appear below represent that they are authorized to enter into this
MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate
statement, representation, data or other information provided to DHS may subject the Employer, its
subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to
18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or
suspension.

G.The foregoing constitutes the full agreement on this subject between DHS and the Employer.

To be accepted as an E-Verify participant, you should only sign the Employer’s Section of the
signature page. If you have any questions, contact E-Verify at 1-888-464-4218.
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Approved by:

Employer

Premier Service Company, Inc.

Name (Please Type or Print) Title

Tammy J Harvey

Signature Date

Electronically Signed 01/06/2012

Department of Homeland Security — Verification Division

Name (Please Type or Print) Title
USCIS Verification Division

Signature Date

Electronically Signed 01/06/2012
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Information Required for the E-Verify Program

Information relating to your Company:

Company Name

Premier Service Company, Inc.

Company Facility Address

1201 15th St
Tuscaloosa, AL 35401

Company Alternate Address

County or Parish TUSCALOOSA
Employer Identification Number 631063481
North American Industry s
Classification Systems Code

Parent Company

Number of Employees 100 to 499

Number of Sites Verified for
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Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in
each State:

ALABAMA 1 site(s)
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Information relating to the Program Administrator(s) for your Company on policy questions or
operational problems:

Name Stacie M Fisher

Phone Number  (205) 752 - 6332 ext. 210
Fax Number (205) 752 - 1726

Email Address  sfisher@psc1201.com

Name Kimberly Williams
Phone Number  (205) 752 - 6332
Fax Number

Email Address  kwilliams@psc1201.com
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION FIVE
CONTRACT AGREEMENT
(2019)

THIS AGREEMENT made and entered into this _11th _day of _ December ,20_19 , by and
between ___Premier Service Company, Inc. , hereinafter
sometimes called the CONTRACTOR, as party of the first part, and the CITY OF TUSCALOOSA, Alabama, a Municipal
Corporation, hereinafter sometimes called the CITY or OWNER, as party of the second part,

Wel-T-N-E-S-S-E-T-H:

In consideration of the amounts herein named and of the mutual agreements and provisions herein contained,
the Contractor and the City agree in regard to a public works project (hereinafter either the "work” or the "Project”) as
qescribed in the Advertisement for Bids.

The Contractor will perform the work and/or construct the Project as well as fumish at his own cost and
expense all labor, tools, equipment and transportation as are herein and in the Contract documents required to be
furnished by the Contractor, and shall perform all the work in @ manner and form required to construct the Project
descnbed in and shown on the contract decuments as the same are hereinafter more specifically described and as
provuded by the plans, specifications and documents which are attached hereto and made a part hereof, as if fully set
out herein and addenda together with all plans and drawings on file in the office specified below.

ARTICLE |. GENERALLY

A Contract Documents: As used throughout the documents constituting the contract, the term "Contract
Documents™ shall mean and include the following: Advertisement for Bids, Addenda (if issued), the Instructions to
Bidders, the Bid Proposal, the General Specifications, the Detail Specifications, Supplemental and Special Conditions
(if attached), together with this Contract Agreement and any medifications, including change orders, if made, and the
drawings, plans and profiles that are now on file in the office referred to in the advertisement, the Performance Bond
and the Labor and Material Bond, executed by the Contractor in connection with this Contract and insurance
requurements and certificates.

All such documents hereinabove enumerated are adopted herein by reference and constitute the Contract
between the parties to the same extent as if each were set out in full in this agreement.

B. Independent Contractor: The Contractor enters into this Contract with the City as an independent contractor
and, as such, agrees that neither the City nor its officers, agents, employees or inspectors shall be responsible for the
acts or omissions of the Contractor, or any subcontractor, or any of the Contractor’s or subcontractor's agents or
employees or any other persons performing any of the work pursuant to this Contract. The Contractor shall be solely
esponSthe for controlling construction manner, means and techniques consistent with the contract documents, plans
and specifications.

C. Order of Precedence: Should there be a direct conflict between the various elements of the contract
documents to the extent that the same cannot be reconciled to be read in para materia, then precedence shall be given
the same in the following order:
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Subsequent modifications (change orders or amendments) to contract agreement after execution
Addenda (if issued)

Supplemental general conditions and special conditions (if included)
The Contract Agreement

General and technical specifications

Large Scale Drawings (if included)

Enlarged Plans (if included)

Plans (if included)

Instructions to bidders

Advertisement for bids

Proposal (Bid)

Purchasing Agent Appointment Agreement (if utilized)

Where more than one document relates to the same matter if both can be given reasonable effect both are to
be retained. Written specifications will take precedence over drawings.

D. Integration; Contract Terms and Construction:

1.

No

Integration:  This Agreement, together with all documents which constitute the “Contract
Documents,” constitute the entire agreement of the parties, as a complete and final integration
thereof with respect to its subject matter. All understandings and agreements heretofore had
between and among the parties are merged into this Agreement, which alone fully and completely
expresses their understandings. No representation, warranty, or covenant made by any party which
is not contained in this Agreement or expressly referred to herein has been relied on by any party in
entering into this Agreement.

Amendment in Writing: This Agreement may not be amended, modified, altered, changed,
terminated, or waived in any respect whatsoever, except by a further agreement or change order, in
writing, properly executed by all of the parties.

Binding Effect: This Agreement shall bind the parties and their respective personal representatives,
heirs, next of kin, legatees, distributees, successors, and assigns.

Captions: The captions of this Agreement are for convenience and reference only, are not a part of
this Agreement, and in no way define, describe, extend, or limit the scope or intent of this Agreement.
Construction: This Agreement shall be construed in its entirety according to its plain meaning and
shall not be construed against the party who provided or drafted it.

Mandatory and Permissive: "Shall,” "will,” and "agrees" are mandatory; “may" is permissive.
Governing Laws: The laws of the State of Alabama shall govern the validity of this Agreement, the
construction of its terms, the interpretation of the rights, the duties of the parties, the enforcement of
its terms, and all other matters relating to this Agreement.

Ownership of Contract Documents: The Contract Documents, and copies of parts thereof, are
furnished and owned either by the City or the design professional. All portions of the Contract
Documents, and copies of parts thereof, are the instruments of service for this Project. They are not
to be used on other work and are to be returned to the City on request at the completion of the
Project. Any reuse of these materials without specific written verification or adaptation by the City
will be at the risk of the user and without liability or legal expense to the City or Engineer/Architect.
Such user shall hold the City and Engineer/Architect harmless from any and all damages, including
reasonable attomeys' fees, from any and all claims arising from any such reuse. Any such
verification and adoption shall entitle the City to further compensation at rates to be agreed upon by
the user and the City.
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E. Rules of Construction: For the purposes of this contract, except as otherwise expressly provided or unless
the context otherwise requires:

1. Words of masculine, feminine or neuter gender include the correlative words of other genders.
Singular terms include the plural as well as the singular, and vice versa.
2. All references herein to designated “articles,” “sections,” and other subdivisions or to lettered exhibits

are to the designated articles, sections and subdivisions hereof and the exhibits annexed hereto
unless expressly otherwise designated in context. All article, section, other subdivisien and exhibit
captions herein are used for reference only and do not limit or describe the scope or intent of, or in
any way affect this agreement.

3. The terms “include,” “including,” and similar terms shall be construed as if followed by the phase,
“without being limited to".
4, The terms “herein,” “hereof,” and “hereunder,” and other words of similar import refer to this
agreement as a whole and not to any particular article, section, other subdivision or exhibit.
5. Al recitals set forth in, and all exhibits to, this agreement are hereby incorporated in this agreement
by reference.
6. No inference in favor of or against any party shall be drawn from the fact that such party or such
party's counsel has drafted any portion hereof.
3 7. All references in this agreement to a separate instrument are to such separate instrument as the
i same may be amended or supplemented from time to time pursuant to the applicable provisions
! thereof.

F. Construction Manager - Multiple Trade Contracts: If indicated in the Advertisement for Bids, the City has
elected to engage the services of a Construction Manager for the work on this Project. If so, the same will be indicated
in the bid packages and special supplemental conditions will be attached in regard to trade contracts. Contractor, as
one of the multiple trade contracters on the Project shall adhere to all terms and conditions of the contract documents,
particularly the supplemental conditions regarding multiple trade or multiple prime contractors. Any provision of the
general conditions in direct conflict with the supplemental conditions is superseded to the extent of the conflict. If using
a Construction Manager format, then this shall be a multiple trade or multiple prime contract agreement subject to the
superwsnon and direction of a Construction Manager, in accordance with the terms and provisions of the Construction
Manager‘s agreement with the City, which agreement is adopted herein by reference.

G. Coordination of Plans, Specifications, etc.: The speclﬁcatuons the plans, drawings and all supplementary
documents are essential parts of the Contract, and requirements occurring in one are as binding as though occurring
in all. They are intended to be comprehensive to describe and provide a complete work. In case of discrepancy,
figured dimensions shall govem.

H. Corrections of Plans, etc.: Should any portions of the plans, specifications or drawings be obscure or in
dispute, they shall be referred to the Engineer/Architect and he shall decide as to the true meaning and intent. The
Engineer/Architect shall also have the right to correct any errors or emissions at any time when such corrections are
necessary for the proper fulfilment of said plans and specifications.

l. Taxes and Charges: Except to the extent the City and the Contractor are utilizing a "Purchasing Agent
Appointment agreement,” Contractor shall withhold and pay all sales and use taxes and all withholding taxes, whether
local, state or federal and pay all Social Security taxes and also all State Unemployment Compensation taxes, and pay
or cause to be withheld, as the case may be, any and all taxes, charges, or fees or sums whatsoever, which are now
pr may hereafter be required to be paid or withheld under any laws. Pursuant to Ala. Code §39-1-3 (1975), Contractor
shall be reimbursed for any additional severance, sales or uses taxes incurred as a result of an increase in such taxes

during performance of the contract.
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J. Shop Drawings and Submittals. The Contractor shall submit shop drawings, samples and submittals
depicting or representing the construction of portions of the Project in accordance with the plans and specifications to
the Engineer/Architect and if there is no Engineer or Architect on the Project, to the City representative. The Contractor
shall pay for or the cost may be withheld from payments to the Contractor for more than two (2) reviews of the shop
drawings, samples or submittals or similar element of work by the Engineer, Architect or City representative.

K. Alabama Immigration Law. By signing this contract, the contracting parties affim, for the duration of the
agreement, that they will not violate federal immigration law or knowingly employ, hire for employment or continue to
employ an unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation of

this provision shall be deemed in breach of the agreement and shall be responsible for all damages resulting therefrom,
to the extent allowed by Federal law.

L. Compliance with Affordable Health Care Act. By signing this contract, the contracting parties affirm, for
the duration of the agreement, that they will not violate federal compliance laws pertaining to the Affordable Health
Care Act. Furthermore, a contracting party found to be in viclation of this provision shall be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom, to the extent allowed by Federal law.

M. Compliance with Act 2016-312. By signing this contract, the contracting parties affirm, for the duration of
the agreement, that they are not currently engaged in, and will not engage in, the boycott of a person or an entity based
in or doing business with a jurisdiction with which this state can enjoy open trade.

ARTICLE ll. PAYMENTS, CLAIMS AND CHARGES, ETC.

A Contract Price: The City will pay and the Contractor will accept in full consideration for the performance
of the work/Project, subject to additions and deductions (including but not limited to liquidated damages)
as provided in the contract documents and herein, the sum of _two hundred eighty seven thousand
four hundred fifty nine and 00/100 ($__287,459.00 ) and/or in unit prices as shown in Bidder's schedule for
the base bid amount of $__287.459.00 , being the amount of the Contractor's bid as awarded by the City.

B. Estimated Quantities and Unit Prices: If award was made in whole or in part based upon unit prices, the
Contractor agrees that the prices given in the Proposal are unit prices. The estimated quantities as stated in the
Advertisement for Bids and in the Proposal and as indicated on the plans or in other places are approximate only, are
subject either to increase or decrease and are only for the purpose of comparing on uniform basis the bids offered for
the Project under this contract. The Contractor further agrees that should the quantities of any of the items of the work
be increased, he will do the additional work at the unit prices set out in the Proposal and should the quantities be
decreased, payment will be made on actual quantities at the unit prices and he will make no claim for anticipated profits
for any decrease in the quantities. Actual quantities will be determined upon completion of the Project.

C. Overtime Work by Contractor: If the Contractor for his convenience and at his own expense should desire
to carry on his work at night or outside regular hours, he shall submit written notice to the Engineer/Architect and he
shall allow ample time for satisfactory arrangements to be made for inspecting the work in progress. At no time shall
the notice be given less than 24 hours before such overtime work is started. The Contractor must obtain, through the
Engineer/Architect, the City's approval for work at night, on Saturdays, Sundays or legal holidays. The Contractor shall
light the different parts of the Project as required to comply with all applicable federal and state regulations and with all
applicable requirements of the City.

Overtime hours shall be considered any hours worked by the Contractor on Saturday, Sunday and legal
holidays, which in the Engineer/Architect's opinion requires the Engineer/Architect's resident observers' presence to
observe such overtime work. Overtime hours requiring the presence of City inspectors shall be considered any hours
worked by the Contractor in excess of eight (8) hours during any working day and/or in excess of forty (40) hours from
Monday through Friday and/or any time on Saturday, Sunday or legal holiday. In general, it should be expected that
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the Engineer/Architect's resident observer(s) or City's inspectors will be present at all times that the Contractor is
working.

If the Contractor elects to schedule and perform overtime work, the Contractor shall pay the City for the City's
resident inspector's salary plus costs for each hour of overtime work. Overtime shall be rounded up to the nearest
whole hour. This amount shall include the inspector's salary at overtime rate, labor additive, which includes insurance,
social security, workmen's compensation, sick pay, paid holidays, vacation pay and his vehicle and equipment.
Payment to the City shall be made by a deduction from the Contractor's monthly payment invoice for any overtime
worked.

D. Payments on Account/Payments Withheld/Retainage: Upon presentation of a verified application for
payment, which shall include a “Contractor’s Affidavit of Payment of Debts and Claims,” AIA Form G706 or equivalent,
then usually by the fifteenth (15%) day of each calendar month or as soon thereafter as is practical, as the Project
pregresses, the City shall make partial payments to the Contractor of the billable work performed less payments already
made and less deductions for any incomplete, unaccepted or defective work. In making partial payments to the
Contractor, there shall be retained five (5%) percent of the estimated amount of work done and value of materials
stored on the site or suitably stored and insured off-site. Provided; however, after fifty (50%) percent of the Project has
been satisfactorily completed, no further retainage will be withheld.

Retainage shall be held until final completion and acceptance of all work covered by the Contract Documents
unless escrow or deposit arrangements are agreed to by the City. When maintenance periods are included in the
Contract Documents covering highways, bridges or similar structures, such period shall be considered a compenent
part of the contract and retainage will be held until the expiration of such periods.

On completion and acceptance of each separate building, public work or other separately identifiable and
complete division of the Project in regard to which a separate price has been stated in the Contract Documents or can
be separately ascertained, payment may be made in full including retainage but less deductions. Provided; however,
the City will not consider making such payment on any such item of work if it is an integral part of a complete project.

All materials and work covered by partial payments as provided for herein shall become the sole property of
the City; provided, however, the Contractor shall not be relieved from the sole responsibility for the care and protection
of materials and work upon which payments have been made and for the restoration of any damaged work.

The City may also withhald from time to time from payment to the Contractor such an amount or amounts as
may be necessary to pay and fully satisfy all claims and demands for labor and services rendered in and about the
Project, including any such amount or amounts due to be paid to or by any subcontractor or supplier, amounts for City's
or Engineer/Architect's observers or inspectors for contractors' overtime as herein provided, or for engineering or
design services associated with Contractor initiated change orders or submittals in excess of that permitted herein.
The Contractor hereby authorizes the City as its agent, to apply such amounts so withheld to the payment of any
amount so due to be paid and all other just and lawful claims other than claims for damages for tort. In case of
disagreement with reference to any such claim or claims, the City may keep such amounts so withheld on account of
such claim or claims until such disagreement is finally seftled and determined.

In additicn, the City may also withhold payment of the whole or any part of a verified or approved application
for payment from the Confractor to such an extent as may be necessary to protect itself from loss on account of any of
the following causes discovered subsequent o its verification or approvals:

1. Defective work.

2. Evidence indicating probable filing of claims by other parties against the Contractor.

3 Failure of the Contractor or subcontractor to promptly make payments to subcontracters or for
materials, labor, food stuffs and supplies.
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4, Damage to another contractor under separate contract with the City.
5. Assessment of liquidated damages.

When the above grounds are removed, applications for payment will then be verified and/or approved for
amounts not previously verified and approved because of them.

The Contractor shall not attempt to withdraw at any time during the term of this contract or any extensions
thereof, without the expressed written consent of the City, the whole or any part of the amounts so retained by the City
from payments due the Contractor by the establishment of an escrow account or by depositing securities in lieu thereof,
pursuant to Ala. Code §39-2-12(e) or (f), or any amendments thereto or any equivalent law, ordinance or regulation. It
is expressly agreed between the parties hereto that should the City elect not to consent to the same, then the Contractor
shall not elect to, attempt to or in any manner endeavor to withdraw such retained amounts.

E. Claims for Extra Cost: If the Contractor claims that any instructions by drawings or otherwise involve extra
cost or any extension of time, he shall notify the City in writing within ten (10) days after the receipt of such instructions
and in any event before proceeding to execute the Project. Thereafter, the procedure shall be the same as that for

change orders. No such claim shall be valid unless made in accordance with the terms of this section. There shall be
no damages for delay.

Except as otherwise herein provided, no charge for any extra work will be allowed unless the same has been
duly authorized in writing by the City and the price stated in such order.

F. Differing Site Conditions: If, in the performance of the Contract, subsurface or latent conditions are found
to be materially different from those indicated by the plans and specifications, or unknown conditions of an unusual
nature are disclosed differing materially from conditions usually inherent in work of the character shown and specified,
the Contractor shall immediately notify the Engineer/Architect in writing regarding such conditions but in no event later
than forty-eight (48) hours after discovery of such conditions by the Contractor.

The written notice shall describe the conditions, and other pertinent information, in no event shall such notice
be later than forty-eight (48) hours before such conditions are disturbed. Upon such notice, or upon such observation
of conditions, the Engineer/Architect will promptly make such changes in the plans and/or Specifications as he finds
necessary (if any are necessary) to conform to the different conditions, and any increase or decrease in the cost of the
Project resulting from such changes may be adjusted as provided under Change Orders or Claims for Extra Cost as
set forth in the Contract documents.

G. Change Orders: Change orders shall be allowed only under the following conditions: 1) Minor changes for
a total monetary amount less than that required for competitive bidding; or 2) Changes for matters incidental to the
original contract necessitated by unforeseeable circumstances arising in the course of work under the contract; or 3)
Changes due to emergencies; or, 4) Changes provided for in the original bidding and original Contract Documents as
alternates; 5) Changes of relatively minor items not contemplated when the plans and specifications were prepared
and the Project was bid and which are in the public interest and generally do not exceed 10 percent of the Contract
Price, subject to Alabama Bid Law exceptions.

The Contractor or successful bidder is expected to complete the Project as bid and specified within the
financial parameters stated therein. However, if it shall be determined that a change order condition possibly exists in
any given case during the performance of the contract, the Contractor shall promptly notify in writing the representative
of the City and shall not implement such change until having notified the representative of the City. If the change is
minor in the opinion of the representative of the City and does not involve, 1) an adjustment in the contract sum or
construction bid price, or 2) result in extension of the contract time, or 3) a material change in the contract scope of
services, then the City representative may authorize the change in writing to the Contractor. The Contractor shall not
perform such change until receipt of such written change order.
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In the event the change order requested by the Contractor involves, 1) an increase in the contract sum or
construction bid price, 2) extend the contract time, or 3) materially change the Contractor's scope of work or services,
then the Contractor shall request a change order in writing and present the same to the City representative. The
representative of the City, shall determine whether this is a change order which can be allowed and, if so, what
exception it would fall under. The representative of the City shall then document the same, attach the same to the
Contractor's request for a change order and submit the same with his recommendation to the City Council at its next
qr any subsequent regularly scheduled Council meeting for approval.

The City reserves the right to institute change orders as the Owner pursuant fo the aforesaid terms and
conditions.

In no event is a change order to be executed by the Contractor prior to approval thereof by the City, except
for emergencies.

H. Determination of Adjustment of the Contract Sum: The adjustment of the Contract Sum resulting from a
change in the Work shall be determined by one of the following methods as determined by Owner:
1. By mutual agreement to a lump sum based on or negotiated from an itemized cost proposal from the
Contractor.
2. Additions to the Contract Sum shall include the Contractor's direct costs plus a maximum 15%

markup for overhead and profit. Where subcontract work is involved, the total mark-up for the
Contractor and a subcontractor shall not exceed 25%. No allowance for overhead and profit shall
be figured on a change which involves a net credit to the Owner. For the purposes of this method of
determining an adjustment of the Contract Sum, “overhead” shall cover the Contractor’s indirect
costs of the change, such as the cost of bonds, superintendent and other job office personnel,
watchman, job office, job office supplies and expenses, temporary facilities and utiliies, and home
office expenses.

l. Construction Schedule and Periodical Estimates: Immediately after execution and delivery of the contract
and before the first partial payment is made, the Contractor shall deliver to the City and Engineer/Architect and
Construction Manager, a construction schedule in a form satisfactory to the City or Construction Manager, which may
include CPM for all major trades, showing the proposed dates of commencement and completion of each of the various
activities, of work required under the Contract documents, the interrelationship of each activity, sequences, resources
for each and the anticipated amount of each monthly payment that will become due the Contractor in accerdance with
the progress schedule. The Contractor shall also fumish (1) a detailed estimate giving a complete breakdown on the
contract price and (2) periodical itemized estimates of the work done for the purpose of making partial payments,
however the same will not be considered as fixing a basis for additions to or deductions from the contract price.
Scheduling is particularly critical if Contractor is a trade contractor and adherence to the Construction Manager
progress schedule is required.

NOTE: Depending upon the complexity of the work the City may require CPM or equivalent meeting all criteria
above.

J. Sales and Use Tax Savings: Pursuant to the invitation for bids, sales and use taxes are not to be included
in the bid. The project will be administered in compliance with the State of Alabama Act 2013-205, Certificate of
Exemption from Sales and Use Tax for Governmental Entities, regarding sales and use taxes. The Contractor shall be
responsible for obtaining a certificate of exemption from the Alabama Department of Revenue for purchases of
materials and other tangible property made part of the preject. Any subcontractors purchasing materials or other
tangible personal property as part of the project shall also be responsible for obtaining a certificate of exemption. The
estimate sales and use tax saving must be accounted for on the bid proposal. Failure to provide the estimated sales
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and use tax savings may render the bid as non-respensive. Other than determining responsiveness of the bid, sales
and use tax accounting shall not affect the bid pricing nor shall be considered in the determination of the lowest
responsible and responsive bidder

ARTICLE lll. TIME

A Time for Completion/Delays: The Contractor hereby agrees to commence work under this contract on the
date to be specified in a written "Notice to Proceed” of the Engineer/Architect or thirty (30) days from the date of
contract execution if no notice is issued, and to fully complete the Project within __80  consecutive calendar days
thereafter. If this is a trade contract, then the Contractor shall perform within the time periods and at the times as
established by the Construction Manager's approved construction schedule for the project. The Contractor further
agrees to pay to the City, liquidated damages for each consecutive calendar day thereafter as hereinafter provided.
Time is of the essence and a material element to this agreement.

NOTE: When maintenance periods are included in the contract for highways, bridges or similar structures,
such periods shall be considered component parts of the contract. To the extent the construction schedule contains
“float,” the parties agree that the same belongs to the Project and may be utilized by either party.

Delay: If the Contractor is delayed at any time in the progress of work by any of the following causes, the
Contractor may be entitled to a reasonable extension of time as determined by the City in which to complete the Project.
Provided, however, no such delay nor the extension of time if granted shall be grounds for a claim by the Contractor
for damages or for additional cost, expenses, overhead or profit or other compensation:

Fires, abnormal floods, tornadoes or other cataclysmic phenomenon of nature.

Strikes, embargoes, lockouts, war, acts of public enemy.

Change orders.

Acts of performance or delays in performance by other contractors employed by the City or their
subcontractors.

5. Causes beyond the control of the Contractor.

el ol B

Provided further, that the Contracter shall immediately give notice in writing to the City and follow extension
of time procedures as provided for herein. The City expressly disclaims any liability to Contractor for any cost, expense
or damage caused by other contractors, subcontractors or suppliers, including those engaged by the City. The City
shall not be liable for damages or cost to the Contractor sustained due to any interference from utilities or
appurtenances or from the operations of relocating the same.

B. Extensions of Time: All written requests for extensions of time must be submitted to Engineer/Architect
within ten (10) days after the occurrence of the cause for delay. The Engineer/Architect shall ascertain the facts and
the extent of the delay and shall recommend to the City Council whether it should extend the time for completing the
Project. Any extension of time shall be in writing and processed as a change order.

For change orders requesting extensions of time due to rain, wind, flood or other natural phenomenon, the
Contractor's written request must be accompanied, at the City's request, by a detailed report of weather at this site for

the last ten (10) years with averages showing means and statistical deviations from mean averages to support request
for extension.

No extension shall be made for delays due to rain, wind, floed or other natural phenomenon of normal intensity
for the locality.

In the event any material changes, alterations, or additions are made as herein specified, which in the opinion
of the Engineer/Architect will require additional time for execution of any work under the contract, then in that case, the
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time of the completion of the Project may be extended through change order. No extensions of time shall be given for
any minor changes, alterations or additions. The Contractor shall not be entitled to any reparation or compensation on
account of such additional time or extensions of time. To the extent that the construction schedule contains “float,”
the parties agree that the same belongs to the Project and may be utilized by either party.

C. Right of the City to Terminate Contract: If the Contractor should be adjudged as bankrupt, or if it should
make a general assignment for the benefit of its creditors, or if a receiver should be appointed for the Contractor or any
of its property, or if it should persistently or repeatedly refuse or fail to supply encugh properly skilled workmen or if it
should refuse or fail to make prompt payment to persons supplying labor for the Project under the Contract, or
persistently disregard instructions of the Engineer/Architect or fail to observe or perform any provisions of the Contract
documents, or fail or neglect to promptly prosecute or perform the Project in accordance with the contract documents
or otherwise be guilty of a substantial violation of any provision of the Contract documents, then the City may, on giving
at least thirty (30) days' written nofice to the Contractor, without prejudice to any other rights or remedies of the City in
the premises, terminate the Contractor's right to proceed with the Project. In such event, the City may take over the
Project and prosecute the same to completion, by contract or otherwise, and the Contractor and its sureties shall be
liable to the City for any and all excess cost accasioned to the City thereby, including attorney's fees; and in any such
case, the City may take possession of and utilize in completing the Project such appliances and plant of the Contractor
or its subcontractors as may be on the site work and necessary or useful thereof. In the event of termination, the same
shaII not relieve the Contractor nor any of its sureties of their obligation pursuant to this agreement. In the event it
becomes necessary for the City to maintain any legal action against the contractor, to enforce its rights herein, the
Contractor shall pay the City all expenses associated therewith including a reasonable attorney’s fee.

Owner may at any time and for any reason terminate Contractor’s services and work at Owner's convenience.
Upon receipt of such notice, Contractor shall, unless the notice directs otherwise, immediately discontinue the work
and placing of orders for materials, facilities and supplies in connection with the performance of this Agreement. Upon
such termination, Contractor shall be entitled to payment only as follows: (1) the actual cost of the work completed in
confonmty with this Agreement; plus, (2) such other costs actually incurred by Contractor as are permitted by the prime
contract and approved by Owner; (3) plus ten percent (10%) of the cost of the work referred to in subparagraph (1)
above for overhead and profit.

D. Liquidated Damages: Should the work under this contract not be completed within the time specified,
scheduled or as extended, it is understood and agreed that there may be deducted by the City or Engineer/Architect
from the partial and/or final payments to the Contractor or otherwise charged to the Contracter, a sum computed at the
rate of Five Hundred Dollars ($500.00) per day beginning from the stated or extended date of completion and continuing
for so long as the Project remains incomplete. It is understood and agreed that the above deduction is not a penalty,
but money due to reimburse the City/Owner for inconvenience and damage to the general public, due to the delay in
the completion of the Project and is reasonable. The collection of liquidated damages by the City shall not constitute
an election or waiver by the City of recovery of additional delay or non-delay related damages from the Contractor, and
the City expressly reserves the right to recover actual damages for other harms resulting from delay. The provisions
of the liquidated damage clause shall apply and continue to apply even if the Contractor terminates or abandons the
Project prior to the scheduled completion dates.

The amounts of such liquidated damages and actual damages incurred by reason of failure to complete the
work stipulated in the Contract are hereby agreed upon as reasonable estimates of the costs which may be accrued
by the City. It is expressly understood and agreed that these amounts are not to be considered in the nature of
penalties, but as damages which have accrued against the Contractor. The City shall have the right to deduct such
damages from any amount due, or that may become due the Contractor, or the amount of such damages shall
be due and collectible from the Contractor or Surety.

ARTICLE IV. WORK AND MATERIALS
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A Cooperation of Contractor: The Contractor shall have available on the job site, at all times, at least one (1)
copy of the plans and specifications if prepared for the Project.

He shall give the Project the constant attention necessary to facilitate the progress thereof and shall cooperate
with the City, Engineer/Architect and with other Contractors in every way possible. The Contractor shall at all times
have a superintendent, capable of acting as his agent on the Project, who shall receive communications from the
Engineer/Architect or his authorized representatives or the City's authorized representative. The superintendent shall
have full authority to give and execute orders relating to the Project without delay and to promptly supply such tools,
plant equipment, materials and labor as may be required.

The City reserves the right to utilize its own forces on the site or those of another contractor and to
communicate through its representative directly with the Contractor.

B. Coordination - Trade Contractors: If the supplemental conditions are attached to these general conditions
indicating that this Project involves the use of multiple trade or multiple prime contractors under the supervision and
direction of a Construction Manager employed by the City, then each such trade contractor shall cooperate and
coordinate its construction activities and operations with those of other trade contractors and other entities involved in
the Project and included under different sections of the specifications that are dependent upon each other in any
manner for proper and correct installation, connection and operation, to assure efficient, prompt, orderly and proper
installation of each part of the Project.

When utilizing trade contractors and/or multiple prime contractors under the supervision of Construction
Manager cooperation and coordination of activities is extremely important. Refer to the provisions of the supplemental
conditions for detailed requirements.

C. Superintendence: The Contractor shall assign to and keep at the Project site competent supervisory
personnel. The Contractor shall designate, in writing, before starting work, an authorized representative who shall be
an employee of the Contractor and shall have complete authority to represent, to receive notice for, and to act for the
Contractor. The Contractor shall not permit or allow any work to be conducted upon the Project site without the
presence of supervisory personnel. The Engineer/Architect shall be notified in writing prior to any change in
superintendent assignment. Using his best skill and attention, the Contractor shall give efficient supervision to the
Project. The Contractor shall be solely responsible for all construction means, methods, techniques, and procedures,
for providing adequate safety precautions, and for coordinating all portions of the Project under the Contract. It is
specifically understood and agreed that neither the Engineer/Architect nor the City shall not have control or charge of
and shall not be responsible for the construction means, methods, techniques, or procedures, or for providing adequate
safety precautions in connection with the Project under the Contract.

D. Contractor’s Tools and Equipment: The Contractor's tools and equipment used on the Project shall be
furnished in sufficient quantity and of a capacity and type that will adequately and safely perform the work specified,
and shall be maintained and used in a manner that will not create a hazard to persons or property, or cause a delay in
the progress of the Project.

E. Furnishing Labor and Equipment: The Contractor shall furnish and pay for all equipment, labor and
supervision, and all such materials as required to be furnished in the Notice to Bidders and as may other-wise be
necessary to the completion of the Project and the operation of each construction crew required.

F. Employees: The Contractor shall employ only competent, skiliful workers on the Project, and whenever any
person shall appear to be incompetent or to act in a disorderly, unsafe improper manner, such person shall promptly
be removed from the Project by the Contractor.
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G. Materials and Appliances: Unless otherwise stipulated, the Contractor shall provide and pay for all other
materials, water, heating, lighting, fuel, power, transportation, machinery, appliances, telephone, sanitary facilities,
temporary facilities and other facilities and incidentals necessary for the execution and completion of the Project.

The Contractor warrants to the City and the Engineer/Architect that, unless otherwise specified, all materials
and equipment furnished under this contract shall be new, and both workmanship and materials shall be of good quality,
free of faults and defects, and in conformance with the Contract Documents. The Contractor shall, if required, furnish
satisfactory evidence as to the kind and quality of materials. In selecting and/or approving equipment for installation
in the Project, neither the City nor Engineer/Architect assume responsibility for injury or claims resulting from failure of
the equipment to comply with applicable federal, state, and local safety codes or requirements, or the safety
requirements of a recognized agency, or failure due to faulty design concepts, or defective workmanship and materials.
Material and/or equipment damaged by flooding or other causes during the construction pericd shall be subject to
rejection by the Engineer/Architect; reconditioning and/or repairing material and/or equipment is not acceptable.

H. Asbestos and Hazardous Materials: Unless specifically authorized and instructed to the contrary by the
City, the Contractor shall not permit, allow, place, install or incorporate into the Project or upon the work site, any
hazardous material(s), including, but not limited to, any preducts or materials that contain asbestos in any quantity. It
shall be the responsibility of the Contractor to inspect all materials and products delivered for incorporation or
installation in the Project to ensure that they contain no hazardous materials or asbestos. Where the Contractor or any
subcontractor has or should have a reasonable suspicion that any product or material contains asbestos or other
hazardous material, the Contractor shall immediately inspect the material or product, obtain a product or material data
sheet, and notify the City's representative prior to installation or incorporation of the same into the Project. Any product
or material determined to contain asbestos or other hazardous material shall be removed from the Project immediately
and properly disposed of as required by law. Products or material to which the contractor should pay particular attention
to avoid the presence of asbestos incorporated therein include, but are not limited to the following: concrete, batt
insulation, roof insulation, building felts, mastics, water proofing products, adhesives, resilient flooring products, ceiling
tiles, interior coatings, exterior coatings, roofing, pipe installation, duct installation and pre-assembled items of
equipment.

; At the completion of the Project, the Contractor shall submit a duly executed Asbestos Affidavit in the form as
attached hereto prior to final payment.

The Contractor is responsible for insuring that all of its employees and subcontractors are adequately trained
to handle hazardous materials in accordance with 49 CFR §172(g).

l. Protection of Work and Property: The Contractor shall fumish and install all necessary temporary works for
the protection of the Project. The Contractor shall at all times adequately maintain, guard and protect his own work
from damage, and safely guard and protect private, commercial, industrial, the City's and others' property from injury
or loss arising in connection with this Contract. He shall make good any such damage, injury or loss, except such as
may be directly due to errors in the plans or specifications or caused by agents or employees of the City.

The Contractor shall protect all existing vegetation such as trees, shrubs, and grass on or adjacent to the site
which are not required to be removed or do not unreasonably interfere with construction, as may be determined by the
Engineer/Architect, and be responsible for all cutting or damaging of trees and shrubs or grassed areas, including
damage due to careless operation of equipment, stockpiling of materials or equipment.

Care shall be taken by the Contractor in felling trees that are to be removed to aveid any unnecessary damage
to vegetation or other trees that are to remain in place. Any limbs or branches unavoidably broken during such
operations shall be trimmed with a clean cut and painted with an approved tree priming compound. The Contractor
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may be required to replace or restore at his own expense all vegetation not protected and preserved, as above required,
that may be destroyed or damaged.

The Contractor shall provide and maintain all passageways, guard fences, lights, and other facilities required
for protection by federal, state or municipal laws and regulations or local conditions.

The Contractor shall comply with local and state regulations governing the operation of premises which are
occupied and shall perform the contract in such a manner as not to interrupt or interfere with the operation of other
facilities.

The Contractor shall store his apparatus, materials, supplies, and equipment in such orderly fashion at the
site of the Project as will not unduly interfere with the progress of his work or the work of any other contractor.

Necessary crossings of curbings, sidewalks, roadways or parkways shall be protected against damage and
any damage shall be repaired by or at the expense of the Contractor.

The Contractor shall not place upon the Project or any part thereof, loads inconsistent with the design or
safety of that portion of the Project.

The Contractor shall provide and maintain access to all public and private properties at all times and be
responsible for any damage caused by his operation to existing driveways, yards, streets, parking lots, utilities,
railroads, etc., and such damage shall be corrected at the Contractor's expense. Roadways authorized closed by State
or Local authorities shall be maintained to provide access to all fire, police, and other emergency vehicles and all
individuals having private property in the closed area. The Contractor shall notify at least 24 hours in advance the Fire,
Police, and Transportation Departments having local jurisdiction, the Owner and any other individuals, businesses, or
agencies that may be affected.

J. Protection of Existing Utilities. Contractor shall be responsible for any damage to existing structures or the
interruption of any utility services which shall be repaired or restored promptly by and at the expense of the Contractor.

To that extent, the Contractor shall provide whatever measures are necessary to properly protect and maintain
all existing utilities encountered in the course of the work. The Contractor shall be exclusively responsible to the utility
owner for any and all damages to the various utilities caused by the Contractor’s actions or lack of actions to adequately
protect the same.

The Contractor shall determine the exact location of all existing utilities before commencing work and agrees
hereby to be fully responsible and liable for any and all damages which might occur by his failure to exactly locate
and/or preserve the location of any and all underground or overhead utilities. The Contractor shall be solely and directly
responsible to the utility owner for any and all damages to the various utilities, caused by the Contractor's actions or
lack of actions to adequately protect such utilities. If any utilities are to be affected during the course of construction,
the Contractor shall so notify the owners thereof at least seventy-two (72) hours prior to any such construction activity.
The Contractor shall fully cooperate and coordinate with all utility owners in the event of an interruption to any utility
service. The cost for locating, uncovering and protecting underground and/or overhead utilities is included within the
Contractor’s bid price for various other items of work.

The Contractor shall maintain all storm sewers, drains and/or ditches so that flow is not disturbed or impeded.
The Contractor shall protect storm drains, inlets and/or ditches, lawns, landscaping and other facilities, from damage
during the testing, and flushing.
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K. Limiting Exposures: The Contractor shall prosecute the work on the Project to insure that no part of the
construction, complete or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure
during the construction period. Where applicable, such exposures include, but are not limited to the following:

Excessive static or dynamic loading Rodent and insect infestation
Excessive internal or external pressures Combustion

Excessively high or low temperatures Electrical Current

Thermal shock High speed operation
Excessively high or low humidity Improper lubrication

Air contamination or poliution Unusual wear or other misuse
Water or ice Contact between incompatible materials
Solvents Destructive Testing
Chemicals Misalignment

Light Excessive weathering
Puncture Unprotected storage
Abrasions Improper shipping or handling
Heavy traffic Theft

Soiling, staining and corrosion Vandalism

Bacteria

The Contractor shall minimize dust and air pollution through the use of water or other devices, require the use
of properly operating combustion emission contro! devices and by encouraging the shutdown of construction vehicles
when not in use.

L. Safety: The completed Project shall include all necessary permanent safety devices, such as machinery
guards and similar ordinary safety items as may be appropriate or required by law. Further, any feature of the Project
(including City-furnished or City-selected equipment) subject to such safety regulations shall be fabricated, furnished,
and installed in compliance with these requirements. Contractors and manufacturers of equipment shall be held
responsible for compliance with the requirements included herein. Contractors shall notify all equipment suppliers and
subcontractors of the provisions of this Article.

In selecting and/or accepting equipment for installation in the Project, neither the City nor Engineer/Architect
assume responsibility for any personal injury, property damage, or any other damages or claims resulting from failure
of the equipment to comply with applicable safety codes or requirements, or the safety requirements of a recognized
agency, or failure due to manufacturer's faulty design concepts, or defective workmanship and materials. The
Contractor shall indemnify and hold the City, Program Coordinator, and Engineer/Architect harmless against any and
all liability, claims, suits, damages, costs, or expenses without limitation arising out of the installation or use of such
equipment.

The Contractor shall take all necessary precautions for the safety of employees on the Project and shall
comply with all applicable provisions of federal, state, and municipal safety laws and building codes to prevent accidents
or injury to persons on or about or adjacent to the premises where the Project is being performed. He shall erect and
properly maintain at all times, as required by conditions, and progress of the Project, all necessary safeguards for the
protection of workmen and the public, and shall post danger signs warning against the hazards created by features of
construction and the site.

Machinery, equipment and all hazards shall be guarded or eliminated in accordance with the State Accident
Prevention in Construction provisions to the extent that such provisions are not in contravention with applicable laws.

The Contractor shall do whatever work is necessary for safety and be solely and completely responsible for
conditions of the jobsite, including safety of all persons (including but by no means limited to the public, site personnel,
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visitors, or employees) and property during the Contract pericd. The contract period shall include any subsequent
warranty or other period associated with Project deficiency or repair and all hours including, and in addition to, normal
working hours.

Safety provisions shall conform to the Federal and State Departments of Labor and the Occupational Safety
and Health Act (OSHA), and all other applicable federal, state, county, and local laws, ordinances, codes, the
requirements set forth herein, and any regulations that may be specified in other parts of these Contract Documents.
Where any of these are in conflict, the more stringent requirement shall be followed. The Contractor's failure to
thoroughly familiarize himself with the aforementioned safety provisions shall not relieve him from compliance with the
obligations and penalties set forth therein.

The Contractor shall at all times provide proper facilities for safe access to the work by authorized government
officials (federal, state, county and local) and representatives of the Owner.

M. Traffic Control: The Contractor shall be responsible for traffic control, including plan and devices to the
extent the same is required due to work in, upon or in proximity to public right-of-way, streets, roads or vehicular traffic.
The traffic control plan and all traffic control devices shall conform at a minimum to the Manual on Uniform Traffic
Control Devices for Streets and Highways, Latest Edition, Federal Highway Administration. A copy of which is on file
in the office of the City of Tuscaloosa Director of the Department of Transportation for examination. Copies may be
obtained from the Alabama Department of Transportation. Should the appropriate public autherity determine a greater
degree of traffic control is required, then the Contractor shall promptly provide same. The Contractor shall submit a
plan to the City Engineer for approval before commencing construction.

Reasonable means of ingress and egress by vehicular and/or pedestrian traffic to property adjacent to the
Project shall be maintained at all imes. The Contractor shall indemnify and hold the City harmless for any claims or
causes of action including but not limited to those for inverse condemnation and/or lost profits arising out of or in any
manner associated with access to or the restriction or prevention thereof to adjoining property. Traffic control and
erosion control is of paramount importance during the construction of this Project and the terms and conditions in the
contract decuments in regard to these matters must be strictly adhered to.

N. Responsibility to Act in Emergency: In case of an emergency which threatens loss or damage to property,
and/or safety, the Contractor shall act, without previous instructions from the City or Engineer/Architect, as the situation
may warrant. The Contractor shall notify the Engineer/Architect thereof immediately thereafter. Any claim for
compensation by the Contractor, together with substantiating documents in regard to expense, shall be submitted to
the City through the Engineer/Architect. The claim will be handled in accordance with the provisions for extra work.
However, if the emergency is created or aggravated by the Contractor, he shall be liable for the resulting damages. If
the Contractor fails to take necessary action as required by such an emergency, the City may assign another Contractor
or use his own forces to perform the emergency work. Costs or damages arising from the failure of the Contractor to
act in an emergency may be deducted from the Contractor's request for payment.

0. Sanitary Regulations: The Contractor shall provide and maintain such sanitary accommedations for the use
of his employees and those of his subcontractors as may be necessary to comply with the requirements and regulations
of the local and State Department of Health. Ata minimum, necessary sanitary conveniences for the use of the laborers
on the work shall be erected and maintained by the Contractor, in such a manner and at such peints as shall be
approved by the Engineer/Architect. Their use shall be strictly enforced. In the Construction Manager format, the City
may provide sanitary accommodations through the Construction Manager.

P. Cutting, Patching, etc.: Unless otherwise stated in the contract documents, the Contractor shall do all
necessary cutting, fitting and patching of the Project that may be required to properly receive the work, to make its
several parts join together properly, receive and provide for the work of various trades, and be received by the work of
other contractors, or as required by drawings and specifications to complete the Project. After such cutting, he shall
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replace or restore or repair and make good all defective or patched work as required by the Engineer/Architect. He
shall not cut, excavate or otherwise alter any work in any manner or by a method or methods that will endanger the
Project, adjacent property, workmen, the public or the work of any other contractor. The Contractor shall check the
location of all sleeves, openings, slots, etc., for the piping, ducts, breeching, conduits, louvers, grills, fans, etc., as they
are laid out on the job.

Provisions for openings, holes and clearances through walls, beams, floors, ceilings and partitions shall be
made and checked by the Contractor and/or his subcontractor in advance of constructing such parts of the Project and
unnecessary, superfluous or dangerous cutting shall be avoided.

Pipes passing through concrete or masonry walls shall be protected by pipe sleeves two sizes larger than the
pipe, plus its installation to provide free movement.

Under no condition shall structural, framing or other parts or members subjected to computed stress be cut
or disturbed without the approval of the Engineer/Architect. Any plates, studs or joists, and/or rafters that are approved
to be cut to execute necessary work shall be securely strapped and braced o restore their strength by approved
methods.

Unless otherwise indicated in Supplemental Conditions, all road crossings and/or driveways cut by the
Contractor during the performance of the Project shall be retumed to service as soon as possible and replaced or
repaired within seven (7) calendar days.

All major thoroughfares must be repaired the same day as cut. The Contractor shall be responsible for the
safety and welfare of the traveling public while construction work is being done and until the City accepts the Project.

The Contractor will replace at his own expense, all pipe and accessories that may be broken, damaged, stolen
or lost and all materials that may become damaged, lost, stolen or misused.

The Engineer/Architect's approval shall be obtained before cutting or drilling holes in cancrete or masonry that
tend to damage or weaken the load capacity.

Q. Trailers: With the approval of the City or Engineer/Architect, the Contractor may park trailers or other
structures for housing men, tools, machinery and supplies, but they will be permitted only at approved places and their
surroundings shall be maintained at all times in a sanitary and satisfactory manner by the Contractor. On or before the
completion of the Project, all such trailers or structures shall be removed, unless the City authorizes their abandonment
without removal, together with all rubbish and trash, at the expense of the Contractor. '

R. Construction Staking: If necessary, the Engineer or the City will furnish initial lines and grades to establish
the initial horizontal and vertical control points and define the beginning and ending points of the Project. The
Contractor is responsible for engaging the services of a qualified Engineer or land surveyor to replace and/or re-
establish in accordance with the construction plans and/or specs, all construction stakes that are disturbed, displaced
or destroyed during construction.

If the Contractor finds any errars or discrepancies with the construction staking or the criteria upon which it is
based, he/she shall promptly notify the Owner’s representative.

S. Periodic Cleanup: The Contractor shall pericdically, at least weekly, or as requested during the progress of
the Project, clean up and remove from the premises, all refuse, rubbish, scrap materials and debris caused by its
employees or its subcontractors resulting from its work, to the end that all times the premises are sanitary, safe,
reasonably clean, orderly and workmanlike. Trash and combustible materials shall not be allowed to accumulate inside
buildings or elsewhere on the premises. At no time shall any rubbish be thrown from window openings, except during
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renovations with adequate precautions and into proper receptacles. The Contractor shall comply with all municipal
litter and construction site ordinances.

Before the Project is considered as complete, all rubbish created by or in connection with the construction
must be removed by the Contractor and the premises left in a condition by the Contractor satisfactory to the City.
Street, curbs, crosswalks, pavements, sidewalks, fences and other public and private property disturbed shall be
restored to their former condition or better, and final payment will be withheld until such work is finished by the
Contractor.

Contractor shall conduct cleaning and disposal operaticns to comply with local ordinances and anti-pollution
laws. No burning or burying of rubbish or waste materials is permitted on the Project site. The Contractor shall dispose
of any hazardous material in a safe manner, off site, in accordance with applicable laws and regulations and shall not
dispose of volatile or hazardous waste in storm or sanitary sewer drainage ditches, streams or waterways.

Contractor shall periodically wet down dry materials and rubbish to lay dust and prevent blowing dust; and
shall provide adequate and approved containers for collection and disposal of waste material, debris and rubbish,
removing grease, dust, dirt, stains, labels, fingerprints and other foreign materials from exposed and semi-exposed
surfaces.

T. Termite Control. If the Project involves construction of a building or if otherwise specifically required by the
City, then the Contractor shall provide soil treatment for termite control under all interior slabs on grade and foundation
walls, and as herein specified. Contractor shall also comply with manufacturer’s instructions and recommendations for
work, including preparation of substrate and application and shall engage a professional pest control operator, licensed
in accordance with regulations of governing authorities for application of soil treatment solution and doing business in
the state where the Project is located for a minimum of five (5) years.

Contractor shall not apply soil treatment solution until excavating, filing and grading operations are completed,
except as otherwise required in construction operations. To insure penetration, the soil treatment will not be applied
to frozen or excessively wet soils or during inclement weather. Contractor shall comply with all handling and application
instructions of the soil toxicant manufacturer. The type of materials to be used for soil poisoning shall first be submitted
to the City for approval. :

The soil treatment solution shall be an emulsible concentrate insecticide for dilution with water, specially
formulated to prevent infestation by termites. Fuel oil will not be permitted as a dilutant.

Contractor shall strictly comply with the Environmental Protection Agency's (EPA) rules and regulations
governing chemicals and their use. Only soil treatment soluticns which are not injurious to planting shall be used.
Other solutions may be used as recommended by Applicator when acceptable to the EPA, local governing authorities,
and the Engineer/Architect.

Contractor shall comply with the following requirements when applying the soil treatment solution:

1. Surface Preparation: Remove foreign matter which could decrease effectiveness of treatment on
areas to be treated. Loosen, rake, and level soil to be treated, except previously compacted areas
under slabs and foundations. Toxicants may be applied before placement of compacted fill under
slabs if recommended by toxicant manufacturer.

2. Under slab-on-grade structures, treat soil before concrete slabs are placed using either power
sprayer or tank type garden sprayer.

(A) Apply 4-gallons of chemical solution per 10 linear feet to soil in critical areas under slab,
including entire inside perimeter inside of foundation walls, along both sides at interior
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partition walls, around plumbing pipes and electric conduit penetrating slab, and around
interior column feotings.

(B) Apply one gallon of chemical solution per 10 sq. ft. as an overall treatment under slab and
attached slab areas where fill is soil or unwashed gravel. Apply 1-1/2 gallons of chemical
solution to areas where fill is washed gravel or other coarse absorbent material.

(C) Apply 4 gallons of chemical solution per 10 linear feet of trench for each foot of depth from
grade to footing, along outside edge of building. Dig a trench 6" to 8" wide along outside of
foundation to a depth of not less than 12". Punch holes to top of footing at not more than
12" o.c. and apply chemical solution. Mix chemical sclution with the soil as it is being
replaced in trench.

3. Post signs in areas of application warning workers that soil poisoning has been applied. Remove
signs when areas are covered by other construction.
4. Reapply soil treatment solution to areas disturbed by subsequent excavation or other construction

activities following application.

u. Erosion Control.

1. To the extent there has been issued by the City Engineer a land development permit in accordance
with applicable ordinances, the Contractor shall conform to and abide by all terms and conditions of
such permit.

2. Erosion control measures shall be performed on all disturbed areas in accordance with the

Construction Best Management Practices Plan (CBMPP) included in the Notice of Intent for coverage
under ALR1000000. The CONTRACTOR will perform all erosion control measures necessary to
prevent silt and soil fram leaving construction area and entering private property or the “Waters of
the State.” Erosion control measures shall be in strict accordance with Alabama Law.

3. in accordance with the CBMPP, temporary erosion control work shall involve the construction of
temporary berms, dikes, drains, fences, dams, etc. with the use of temporary seeding, mulching,
erosion control netting, hay bales, sandbags, check dams, etc., as necessary in order to prevent silt
and soil from leaving rights-of-way and entering private property or from washing into drainage
structures located on State or County rights-of-way. CONTRACTOR shall mow grassed areas as
required during the construction phase of the contract.

4, Erosion control measures shall be maintained by the CONTRACTOR through the warranty period of
the contract. If additional measures are required to correct problems which might occur, these shall
be performed by the CONTRACTOR at no additional cost to the OWNER.

5. Materials used for erosion control measures shall be in accordance with the Alabama Handbook and
the CBMPP shall include hay bales, sandbags, silt fencing rip rap, crushed stone, mulch or other
materials necessary in order to accomplish erosion control.

V. Wastewater Containment and Management Plan. In accordance with ADEM Consent Order, NPDES
permit NO. AL0022713, Tuscaloosa WWTP, Tuscaloosa County (125) dated September 8, 2009 and the “City of
Tuscaloosa, Water and Sewer Department Engineering Report and Compliance Plan®, December 2009; to the extent
that construction activity by the Contractor involves any wastewater infrastructure or construction activities in close
proximity to any wastewater infrastructure and/or to any City sanitary sewer assets the Contractor shall submit to the
City Engineer, prior to commencing construction, a wastewater containment and management plan (the “Plan”). The
Plan shall adequately address the means, methods and techniques to be employed by the Contractor for containing
and transporting wastewater in a sanitary manner without, at any ime, permitting the discharge of wastewater into the
environment or creating the necessity of a State required sanitary sewer overflow report. The Plan shall be submitted
by the Contractor to the Office of City Engineer for review and approval before commencing any construction activity.
The City Engineer may waive the requirement of submitting a Plan if he/ she determines that the construction activity
to which the Plan would relate does not involive any potential for the discharge of wastewater into the environment or
creating the potential for the necessity of a State required sanitary sewer overflow report.
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w. Environmental Clause/Covenant. Contractor shall not allow any toxic, hazardous or contaminated
substances or gases (including, but not limited to, asbestos and raw materials which include hazardous constituents
or any other similar substances or materials which are included under or regulated by any local, state, or federal law,
rule or regulation pertaining to environmental regulations, contamination, clean-up or disclosure such as, without
limitation, the Comprehensive Environmental Response Compensation and Liability Act of 1980 (‘CERCLA"); the Clean
Air Act (42 U.S.C. Sec. 7401 et seq.); the Clean Water Act (33 U.S.C. §1251 et seq.); the Resource Conservation and
Recovery Act (42 U.S.C. §6901 et seq.); and the Toxic Substances Control Act (42 U.S.C. §2601 et seq.) or state
environmental clean-up or disclosure acts and statutes as all such acts and statutes exist now or are hereafter amended
(such acts and statutes referred to herein as “Environmental Laws")(such substances or gases refemed to herein as
‘Hazardous Substances’) to be stored, located, or discharged on the premises without specific prior written consent of
the City. Contractor shall comply with all Environmental Laws affecting the premises. Contractor covenants to hold
the City, its officers, agents and employees harmless from and against any loss, costs, damage or expenses (including
attorney's fees and expenses) arising out of the presence of Hazardous Substances (as hereinbefore described) on or
about the premises or the violation of any Environmental Laws with respect thereto, the occurrence of which Hazardous
Substances on the premises or the violation of any Environmental Laws shall have arisen solely from the acts or
omissions of Contractor, its subcontractors, agents, invitees and employees. This indemnity shall survive the
termination of this contract and shall inure to the benefit of the City of Tuscaloosa, its successors and assigns.

ARTICLE V. INSURANCE, LIABILITY, ETC.

A. Contractor's Insurance (Generally):
1. Insurance Required. The Contractor shall not commence work under this contract until it has

obtained all insurance required by the Contract documents and such insurance has been accepted by the City. The
Contractor shall maintain the required insurance during the term of the contract including any extensions of the term.

Insurance shall be written in comprehensive form by insurance companies rated A- or better by A. M. BEST
and shall protect the Contractor and the City against claims for injuries to members of the public (including City
employees) or damages to property of others (including City property) arising out of any act of the Contractor or any of
its agents, employees or subcontractors and shall cover both on-site and off-site operations under this contract and
insurance coverage shall extend to any motor vehicles or other related equipment, irrespective of whether the same is
owned, non-owned or hired.

The obtaining and maintaining by Contractor and subcontractors of the insurance required herein does not
relieve the Contractor of any responsibilities, obligations or duties to the City pursuant to this contract.

2. Additional Insurance. The Contractor shall have an insurance professional review the Contractor's
activities in regard to the performance of this contract and the Contractor shall obtain any further or additional insurance
or greater limits as recommended by the insurance professional.

3. Insurance Limits. Neither the setting of insurance limits or requirements nor the acceptance or
approval of the same by the City imply or represent that the limits or the insurance carrier is sufficient or that such
insurance actually has been obtained, that being the responsibility of the Contractor.

4, Subcontractors. The Contractor shall require all subcontractors to take out and maintain the type of

insurance required herein to the extent of their involvement in the Project so as to be adequate to protect against

liability. In the event any work under this Contract is performed by a subcontractor(s), the Contractor shall remain
responsible for any liability directly or indirectly arising out of the work performed under this Contract, regardless of
whether or not such work is covered by the subcontractor's insurance. The Contractor shall not allow any subcontractor

Office of the City Attorney 39
Form No. PW-01/ Rev. 05-01-2019

B | 1

-1

1

B |

. |



to commence work on the project until all similar insurance required of the subcontractor has been aobtained. All
subcontractors shall maintain required insurance during the term of the contract including any extensions of the term.

5. City's Right to Review Coverage. The City shall have the right to inspect and approve Contractor's
insurance coverage herein required. Should the City deem it advisable to modify the coverage in any way, it shall so
request of the Contractor in writing and should the Contractor fail to modify the coverage, then the City may pay the
cost of any increased coverage or take credit for any decreases as may be appropriate. Review or acceptance of
insurance by the City or representatives of the City shall not relieve or decrease the responsibility of the Contractor
hereunder.

6. Waiver of Subrogation. To the extent that the Contractor is required to maintain insurance coverage
for loss or damage to property or bodily injury, including Builders Risk All Risk insurance, the insurance must waive
and the Contractor hereby waives subregation of claims against the City, its officers, agents and employees.

7. City as Additional Insured. The City shall be named as additional insured, for ongoing and completed
operations for up to two (2) years, on the Contractor's and any subcontractor's policies for any claims arising out of
work performed under this Contract. The Contractor shall provide the City with a Certificate of Insurance naming the
City as an additional insured using ISO for CG 2010 1185 (or a substitute form providing equivalent coverage) or on
the combination of ISO forms CG 20 10 07 04 or CG 20 33 07 04 and CG 20 37 07 04 (or a substitute or ISO form
providing equivalent coverage) naming the City as an additional insured, giving all parties a 30 day notice of
cancellation or intent not to renew the insurance, a waiver of subrogation and list any and all exclusions. The coverage
available to the City as an additional insured shall not be less than $1,000,000 Each Occurrence, $2,000,000 General
Aggregate (subject to a per project general aggregate applicable to the project,), $2,000,000 Products/completed
Operations Aggregate, and $1,000,000 Personal and Advertising injury limits. Additional insured coverage shall apply
QS primary, non-contributory, insurance with any other insurance afforded to the City and the Contractor.

8. Elevators, Hoist and Cranes. If the Contractor or a subcontractor will utilize in  connection with the
performance of the work pursuant to this contract an elevator, material haist, crane or other equipment, or conveyor,
then the Contractor shall take out and maintain or require the subcontractor to take out and maintain insurance that
shall protect the Contractor and the City against claims for injuries to members of the public (including City employees)
or damages to property of others (including City property) arising out of any act of the Contractor or any of its agents,
employees or subcontractors resulting from the operation of such elevator, material haist, crane or other equipment,
or conveyor.

B. Insurance:

1. Workmen's Compensation Insurance: The Contractor shall take out and maintain during the term or
any extensions of this contract Workmen's Compensation Insurance as required by Alabama law for all of its employees
employed at the site of the Project or off-sites related to the Project and, in case any work is sublet, the Contractor
shall require the subcontractor similarly to provide Workmen's Compensation Insurance for all of the latter's employees
unless such employees are covered by the protection afforded by the Contractor.

In case any class of employees engaged in any work under this contract at the site of the Project is not
protected under the Workmen's Compensation statute, the Contractor shall provide, and shall cause each
subcontractor to provide, adequate accident insurance for the protection of its employees not otherwise protected.

Water or Navigational Exposure; Where work under this contract may trigger the requirement for Federal
Longshoreman's and Harbor worker's Act and Federal Jones Act or insurance required by other applicable law or
regulations, the Contractor shall obtain the same if required.
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2. Comprehensive Automobile and Vehicle Liability Insurance: The Contractor shall maintain during
the term or any extensions of this contract, comprehensive automabile and vehicle liability insurance. The limits of
liability shall not be less than $1,000,000 combined single limit or equivalent.

3. Commercial General Liability Insurance: The Contractor shall maintain during the term or any
extensions of this contract, Commercial General Liability Insurance, including officers, agents and employees. The
limits of liability shall not be less than $1,000,000 Each Occurrence, $2,000,000 General Aggregate (subject to a per
project general aggregate applicable to the project), $2,000,000 Products/Completed Operations Aggregate, and
$1,000,000 Personal and Advertising Injury Limits Combined Single Limit or equivalent.

4, Owner's Protective Insurance: For projects with a contract amount of $500,000.00 or greater, an
Owner’s Protective Policy is required in the minimum amount of $1,000,000 each occurrence. Provided; however, the
City may require such insurance on projects of lesser amount if an insurance limit amount is stated herein.

5. Umbrella Excess Liability Over Primary Insurance: ~ The Contractor shall take out and maintain
during the term of this contract, and any extensions thereof, Umbrella Excess Liability Insurance. The minimum limits
of coverage shall be as follows:

Each Occurrence $ 5,000,000
Aggregate $ 5,000,000

The coverage shall be over the required general liability insurance and automobile liability insurance as a
minimum. There shall be no gaps or sublimit deductibles, etc.

6. Miscellanegus Insurance: The Contractor shall provide whatever insurance may be required
of the City or the Contractor by permits or agreements, etc., with the railroad, highways, or other utilities. The
Contractor shall familiarize himself with all insurance requirements contained in easements, permits, and
agreements associated with this Project. The Contractor shall provide any Railroad Protective Liability and
other General Liability Insurance in the amounts contained in the agreements, permits or easements or in
greater amounts if higher limits are appropriate or required elsewhere. The Contractor shall bear the cost of
all required insurance and shall include in his bid a sufficient amount to cover the cost of all required
insurance. To the extent the City obtains permits or licenses for railroad or highway bores, crossings or other
work involved in the Project, the Contractor shall obtain adequate insurance to protect itself and the City.

1. Builders Risk All Risk Insurance: To the extent applicable to the Project, the Contractor shall secure
and maintain during the life of this Contract, Builder Risk All Risk Insurance coverage for 100 percent of the Contract
Price. This insurance shall not exclude coverage for earthquake, landslide, tomado, flood, collapse or loss due to the
result of faulty workmanship. Such insurance shall also provide for any damages caused by injury to, or destruction

of, tangible property, including loss of use resulting therefrom, and shall pay all losses to the Contractor and the City
as their interest may appear.

If this is a trade contract under a construction manager format, the provisions of this subsection shall not
apply.

8. Proof of Carriage of Insurance: The Contractor shall furnish the City with satisfactory proof of
carriage of the insurance required herein, in the form of an insurance certificate or if the City elects in the form of a
policy. Insurance shall be in a form satisfactory to the City.
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(A) The Contractor's and any subcontractor's general liability and automobile liability insurance
shall endorse the Owner (City of Tuscaloosa), its officers, agents and employees, as
additional insured's for any claims arising out of work performed under this contract.

(B) The Contractor's insurance endorsing the Owner and others as additional insured's shall
be “primary” and non contributory as to such endorsed insured's.

(C) Cancellation: The certificate and policy, as the case may be, shall state that the City shall
be given thirty (30) days' written notice of cancellation or any change in the insurance
coverage.

(D) There shall be a statement that the Contractor and any subcontractors waive subrogation
as to the City, its officers, agents, employees and Program Coordinator.

(E) There shall be a statement that full aggregate limits apply per job or contract.

(F) Agents verification of Contractor’s insurance on form provided by the City or equivalent.

(G) Insurance shall contain no exclusions for x, ¢ or u.

(H) Full aggregate limits must apply per job or contract.

C. No Personal Liability of Public Officials: In carrying out any of the provisions hereof in exercising any
authority granted by the Contract, there will be no personal liability upon any public official.

D. Indemnity: To the maximum extent permitted by law, the Contractor shall save harmless, indemnify and
defend the City, its officers, agents and employees from and against any and all claims and losses, cost, expense or
Ilablllty including attorney's fees and litigation costs caused by, arising out of, resulting from, or occurring in connection
with the performance of the work by the Contractor or any subcontractor, regardless of the fault, breach of contract, or
negligence of the City, its officers, agents or employees excepting only such claims or losses that have been
adjudicated to have been caused solely by the negligence of the City and regardiess of whether or not the Contractor
is or can be named a party in a litigation.

Contractor agrees to indemnify and/or reimburse the City for any fines, violations, charges, suits, or sums of
money imposed by the Alabama Department of Environmental Management (ADEM), Environmental Protection
Agency (EPA), or any administrative agency on the City of Tuscaloosa for any sewage or contaminate discharged or
Wetlands regulations violation as a result of or arising out of the work by the Contractor pursuant to this agreement.

E. Errors and Omissions. The Contractor does agree to release and hold harmless the City of Tuscaloosa or
any of its officers, agents and employees and its Program Coordinator from any damages claimed by the Contractor
or subcontractors resulting from or attributable in whole or in part to, errors in or omissions of the plans and
specuf cations, including final drawings of the Engineer/Architect or other design professionals. As to plans,
specifications or designs prepared by independent design professionals, the parties agree that any City review or
approval thereof was only for overall suitability, maintenance and usability and there are no express or implied
warranties by the City as to the adequacy, accuracy, correctness, or code compliance thereof.

F. Exclusion of Contractor Claims: In performing its obligations, the Engineer/Architect and its consultants
may cause expense for the Contractor or its subcontractors and equipment or material suppliers. However, those
parties and their sureties shall maintain no direct action against the City or its officers, employees, agents and program
coordinator for any claim arising out of, in connection with, or resulting from the Engineering services performed or
required to be performed where such services are performed in good faith to protect the City or the Public.

G. Inadequate Surety/insurance. It is further mutually agreed between the parties hereto that if, at any time
aﬂer the execution of this agreement, any of the surety bonds of the Contractor or subcontractors relating to the Project
for its faithful performance shall be deemed by the City to be unsatisfactory, or if for any reasen such bond(s) ceases
to be adequate to cover the performance of the work or the surety ceases to do business by agent in Tuscaloosa
County, Alabama, the Contractor shall, at its expense, within five (5) days after the receipt of notice from the City so to
do, furnish an additional bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory
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to the City. In such event, no further payment to the Contractor shall be deemed to be due under this agreement until
such new or additional security for the faithful performance of the work shall be furnished in manner and form
satisfactory to the City.

H. Changes. When changes in the scope of work by written order or change orders aggregate in amount equal
to 10 percent of the total contract, including the change order or change orders, the insurance coverage included under
this heading shall be increased accordingly by the Contractor. Proof of coverage shall be established by endorsement
to the original policy or by re-issue of the original policy to include the added coverage, or in accordance with any other
acceptable policy with the insuring company for increasing the coverage.

ARTICLE VI. OBSERVATION OF THE PROJECT

A Generally: The Contractor shall fumish the Engineer/Architect and/or the City's observer with every
reasonable facility for ascertaining whether or not the work performed is in accordance with the requirements and intent
of the Specifications and Contract Documents. No work shall be done without suitable inspection by the
Engineer/Architect's Inspector or the City's observer. Payment for work or failure to reject any defective work shall not
in any way prevent later rejection when such defect is discovered, nor obligate the City to final acceptance. All work
done when not in accordance with the Plans, specifications and contract will be rejected and, without cost to the City,
shall immediately be removed and other work done in accordance therewith by the Contractor. If the Contractor fails
to remove the work as above ordered, then the Engineer/Architect shall have the right and authority to stop the
Contractor and his work at once and the City may correct the work as herein provided at the cost and expense of the
Contractor.

Inspection is not acceptance and shall not constitute acceptance by the City.

The work shall also be subject to inspection by representatives of the City of Tuscaloosa Building Inspection
Department.

B. Observation of the Project: The Engineer/Architect, the City and its observers, agents, any agency having
jurisdiction, and their representatives shall have access at all times to the Project for inspection whenever it is in
preparation or progress, and the Contractor shall provide proper facilities for such access and inspection. The City or
the Engineer/Architect may appoint or assign cbservers, with designated duties and restricted authority, to inspect the
Project as may be directed, or to make special observations requested in advance by the Contractor, and to report
progress of the Project, and manner of procedure, quality of the material and workmanship, and compliance with the
Contract Documents.

Inspection or observation is not acceptance and shall not constitute acceptance by the City.

All materials, workmanship, equipment, processes of manufacture, and methods of construction, shall be
subject to inspection, examination, and test by such persons at any and all places where such manufacture and/or
construction are being carried on. The Engineer/Architect shall have the right to reject material, workmanship and/or
equipment that are defective or otherwise not in accordance with the drawings and Specifications and require its
correction by the Contractor. Rejected workmanship shall be satisfactorily corrected, and rejected material shall be
satisfactorily replaced with proper material by the Contractor without charge therefor, and the Contractor shall promptly
segregate and remove the rejected material from the premises. Provided; however, neither the presence or absence
of such observers nor the giving or failure to give such advice, direction or instruction shall in any manner relieve the
Contractor from any contract requirement.

Upon rejection of material and/or workmanship by the Engineer/Architect or the City, there may be cccasion
where such deficiencies may be corrected more economically and timely through modification of the design versus
removal and replacement. In such instances, the Engineer/Architect shall provide design services on behalf of the City
necessary for analysis and correction of the rejected work. Costs associated with hourly fees for these professional
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services shall be paid by the City and deducted from payment to the Contractor based on the actual costs incurred.
Prior to beginning any analysis and accrual of associated professional service fees, the Engineer/Architect shall provide
the Contractor and City notice in writing of the intent fo begin, summary of the scope of work, estimated time to
complete, and estimated total fees. Any costs associated with corrective work performed by the Contractor to remedy
such deficiencies shall be the sole responsibility of the Contractor.

Neither the City observers nor the Engineer/Architect, will be authorized to revoke, alter, relax, or waive any
requirements of the Contract Documents; to issue instructions contrary to the drawings and Specifications; nor shall
they supervise and direct work for the Contractor, nor unreasonably interfere with the Contractor's operations beyond
the extent necessary to make certain that the Project is being carried out according to the contract requirements.

Any advice which they may give the Contractor shall not be construed as binding the City in any way, nor as
releasing the Contractor from any of the contract requirements.

If the Contractor considers any work demanded of it to be cutside the contract requirements, or any ruling of
the Engineer/Architect or an inspector to be unfair, it may immediately, upon such work being demanded or ruling
made, request written instructions from the Engineer/Architect, or inspector, or within ten days file an appeal to the
Engineer/Architect or the City, stating clearly and in detail the basis of its objections. However, pending the decision
on such appeal no work shall be done in disregard of the rulings of the Engineer/Architect or inspector or his instructions
on items of work affected by such appeal.

The Contractor shall furnish promptly, without extra compensation, all reasonable facilities, labor, and material
necessary for safe and convenient access, inspection, and tests that may be required by the Engineer/Architect.

C. Authority and Duties of Observers: If City or consultant inspectors, whether for the Engineer/Architect or
Construction Manager, are being utilized, they shall be authorized and permitted to inspect all work done. The
Inspector shall not be authorized to alter or waive any requirements of the Specifications. He shall have authority to
call the attention of the Contractor to failure of the work to conform to the specifications and Contract. He may suspend
the Project until any questions at issue can be referred to and decided by the Engineer/Architect or the City.

Neither the Engineer/Architect, Inspector, the City or other representatives for the City shall be responsible in
any way for construction means, methods or techniques, nor for the safety of the construction work, progress, or
employees of the Contractor or any subcontractors, except as set forth in the Construction Manager contract, if
appllcable

The presence of the Inspector shall not in any manner lessen the responsibility of the Contractor pursuant to
this agreement.

D. Defective Work/Correction of Work by the City: The inspection of the work shall not relieve the Contractor
of any of its obligations to fulfill its contract and defective work shall be made good, notwithstanding that such work has
been previously inspected by the Engineer/Architect and accepted or estimated for payment. The failure of the
Engineer/Architect or inspector to candemn improper workmanship shall not be considered as a waiver of any defect,
whether known at the time or discovered later, or as preventing the City at any time subsequently from recovering
damages for work actually defective. All work shall be guaranteed by the Contractor against defects in workmanshlp
for a period of one year from date of final payment.

Upon failure and/or neglect by the Contractor to promptly prosecute or perform the work in accordance with
the contract documents, including any requirements with respect to the construction schedule, plans or specifications,
the City may, without prejudice to any other remedy it may have, correct such deficiencies and may deduct the actual
cost thereof from payment, then or thereafter due to the Contractor.

E. Disagreement: Should any disagreement or difference arise as to the estimated quantities or classifications
or as to the meaning of the drawings or specifications, or any point concerning the character, or acceptability or nature
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of the several kinds of work, or construction thereof, the decision of the Engineer/Architect shall be final and conclusive
and binding on the Contractor.

F. Stop Work Orders: During unseascnable weather all work must stop when the Engineer/Architect so directs
and all work must be suitably protected by Contractor at all times. However, the Engineer/Architect shall be under no
obligation to stop work on the Project. If the Project is stopped, the Contractor shall not be entitted to extra
compensation for delays or problems associated with the stoppage.

G. Progress Meetings: The Contractor shall conduct regular progress meetings during the course of the Project
at least once a month or more often if requested by the City or Engineer/Architect. The meetings shall be held at a site
convenient to all parties and if a site cannot be agreed upon, the City will designate a site.

The Contractor or designated representative, the Contractor's Superintendent, all subcontractors, engineers,
inspectors, and the City's representative shall attend.

The Contractor shall keep accurate written minutes of the meetings and forward copies thereof to the
Engineer/Architect and the City's representative before the next scheduled meeting.

If a frade contract, progress meetings will be conducted by the Construction Manager, who will keep minutes.
All frade contractors shall attend unless excused by the Construction Manager.

ARTICLE VIl. PROJECT COMPLETION

A Substantial Completion: "Substantial completion” shall be that degree of completion of the Project or a
defined portion of the Project, as evidenced by the Engineer/Architect's written notice of Substantial Completion,
sufficient to provide the City, at its discretion, the full-time use of the Project or defined portion of the work for the
purposes for which it was intended. "Substantial Completion” of an operating facility or operating component of the
Project shall be that degree of completion that has provided a minimum of seven (7) continuous days of successful,
trouble-free operation in a "fully automatic” manner acceptable to the City and Engineer/Architect and with all redundant
systems fully operational. All equipment contained in the Project, plus all other components necessary to enable the
owner to operate the facility in the manner that was intended, shall be complete on the substantial completion date.

When the Contractor considers that the Project, or where acceptable to the City, a designated portion thereof
is substantially complete, the Contractor shall prepare and submit to the Engineer/Architect a list of items to be
completed or corrected and request an inspection for Substantial Completion. The failure by the Contractor to include
any items on such list does not alter the responsibility of the Contractor to complete all work in accordance with the
Contract Documents. After inspection and/or if an operating facility, after a minimum of seven (7) continuous days of
successful, trouble free operation has been achieved during startup, the Engineer/Architect may, at his sole discretion,
issue a written notice of substantial completion for the purpose of establishing the starting date for specific equipment

guarantees or warranties, and to establish the date that the City will assume the responsibility for the cost of operating
such equipment.

Said notice shall not be considered as final acceptance of any portion of the Project or relieve the Contractor
from completing the remaining work, including any remaining performance or acceptance testing, within the specified
time and in full compliance with the Contract Documents. Specifically, the issuance of a written notice of Substantial
Completion shall not relieve the Contractor of his obligation to promptly remedy any omissicns and latent or unnoticed
defects in the Project covered by the written Notice of Substantial Completion.

B. Final Inspection: Upon notice from the Contractor that its work is complete, the Engineer/Architect and/or
other representatives of the City shall make a final inspection of the work or Project and conduct test or tests if
applicable. The Engineer/Architect shall notify the Contractor of all apparent and/or visible instances where the Project
fails to comply with the plans and specifications and contract documents, as well as any defects he may discover
(punch list). The Contractor shall immediately make such alterations as are necessary to make the Project comply
with the plans and specifications and fo the satisfaction of the Engineer/Architect.
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Upon completion of all such repairs in a satisfactory manner, and when the Engineer/Architect has determined
that the work or Project is acceptable under the confract, including this provision and after publication of final
completion and all other requirements of final payment as provided for in this agreement, then he shall issue a final
certificate of payment to the City stating that the balance is due the Contractor, less such amounts as may have been
withheld by the City from time to time as provided in the contract documents. In recommending to the City that it make
such final payment to the Contractor, the Engineer/Architect shall also issue a certificate of final acceptance wherein
he shall recommend to the City that it accept the Project and/or work as final and complete pursuant to the contract
documents.

Verification, approval, inspection, final inspection, issuance of final acceptance, issuance of final certificate of
payment, action or approval by the City upon the final certificate of payment or final acceptance shall not in any way
relieve the Contractor of responsibility for faulty materials or workmanship.

All warranty or guarantee periods shall commence and start to run from the date of substantial completion.

C. "As Built” Drawings: Unless waived by the City representative, the Contractor must provide to the City a
set of "as built" drawings acceptable to the City as a component part of the Project prior to final payment.

D. Final Cleanup: Before final completion and final acceptance, the Contractor shall remove from the City's
property or rights-of-ways and from all public and private property, all tools, scaffolding, false work, temporary structures
and/or utilities, including the foundations thereof (except such as the City permits in writing to remain); rubbish and
waste materials resulting from its operation or caused by its employees; and shall remove all surplus materials, leaving
the site clean and true to line and grade, and the Project in a safe and clean condition ready for use and operation. In
addltron to the above, the Contractor shall be responsible for the following special cleaning for all frades as the Project
shall have been completed:

1. Cleaning of all painted, enameled, stained or baked enamel work: removal of all marks, stains,
fingerprints and splatters from such surfaces.
2, Cleaning of all glass: cleaning and removing of all stickers, labels, stains and paint from all glass

and the washing and polishing of the same on interior and exterior.

3. Cleaning or polishing of all hardware.

4, Cleaning all tile, floor finishing of all kinds; removal of all splatters, stains, paint, dirt, and dust, the
washing and polishing of all floors as recommended by the manufacturer or required by the
Engineer/Architect.

5. Cleaning of all manufactured articles, materials, fixtures, appliances and equipment; removal of all

stickers, rust stains, labels (except instructional and/or safety labels) and temporary covers and
cleaning and conditioning of all manufactured articles, materials, fixtures, appliances, electrical,
heating and air conditioning equipment as recommended or directed by the manufacturers, unless
otherwise required by the Engineer/Architect; blowing out or flushing out of all foreign matter from all
dust pockets, piping, tanks, pumps, fans, motors, devices, switches, panels, fixtures, boilers, similar
features; and freeing identification plates on all equipment or excess paint and the polishing thereof.

In the case of failure to comply with the above requirements for any part of the Project within the time specified
by the Engineer/Architect, he may cause the work to be done and deduct the cost thereof from the contract price on
the next or succeeding application for payment, or in the event that the cost exceeds the balance due the Contractor,
‘bl" the Contractor for the excess.

E. Notice of Completion: The Contractor shail, immediately after the completion of the Project and acceptance
by the Owner as provided for herein, give notice as required by Ala. Code §39-1-1(f) by an advertisement in some
newspaper of general circulation published within the city or county wherein the Project has been done for a period of
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four (4) successive weeks. The advertisement shall advise interested parties to contact both the Contractor and the
specific City representative. The City's representative shall be named along with his proper mailing address. In no
instance shall a final payment be made upon the contract until the expiration of thirty (30) days after the completion of
the notice. Proof of publication of said notice shall be made by the Contractor to the City of Tuscaloosa by affidavit of
the Publisher and a printed copy of the notice published.

Provided, however, that the requirements hereinabove stated for notice and advertisement shall not apply to
contractors performing contracts of less than Fifty Thousand Dollars ($50,000.00) in amount and the governing body
of the City of Tuscalcosa so as to expedite final payment, shall cause notice of final completion of such contract to be
published one time in Tuscaloosa County and shall post notice of final completion on the City of Tuscaloosa's bulletin
board for one (1) week and shall require the Contractor to certify under oath that all bills have been paid in full.
Final settiement with such Contractor may be made at any time after the notice shall have been posted for one
(1) entire week.

NOTE: When maintenance periods are included in the contract for highways, bridges or similar
structures, such periods shall be considered component parts of the contract.

F. Final Payment: Upon completion of the Project by the Contractor and acceptance by the City's
representatives of all work required of the Contractor for the Praject, but not until thirty (30) days after completion of
the notice, the amount due the Contractor pursuant to the Contract Documents shall be paid upon the presentation by
the Contractor to the City's representative of the following:

1. A properly executed and duly certified voucher for payment, verified by architect, engineer or other
City representative, including therewith evidence that all payrolls and all amounts due for labor and
materials, other than claims for damages due to tort, have been fully paid and satisfied and there are
no outstanding claims or demands associated with the work on the Project.

2. A release of all claims and claims of lien against the City from the Contractor and all major
subcentractors (the City may waive the requirement for subcontractor releases) arising under and by
virtue of the contract, on the form attached, duly executed by the Contractor and with the consent of
the surety. The Contractor may specifically except claims of the Contractor from the operation of the
release if specifically excepted therefrom in stated amounts and the reason therefor.

The Contractor may with the consent of the City representative, if any subcontractor refuses to
furnish such a release, fumish a bond with surety satisfactory to the City representative to indemnify

against such claims.

3. Proof of publication of notice of completion including affidavit of publisher and a printed copy of the
notice so published, as provided by law.

4, In accordance with Ala. Code §39-2-12(c), a non-resident contractor shall satisfy the City that he or

she has paid all taxes due and payable to the State, the City and all applicable political subdivisions.

G. Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of the final payment
shall release the City, the Engineer/Architect, as representatives of the City, and their officers, employees, agents, and
subconsultants from all claims and all liability to the Contractor for all things done or furnished in connection with the
Project, and every act of the City and others relating to or arising out of the work except claims previously made in
writing and still unsettled. No payment, however, final or otherwise, shall operate to release the Contractor or his
Sureties from obligations under this Contract and the Performance Bond, Payment Bond, and other bonds, warranties
and guarantees as herein provided.

ARTICLE VIil. WARRANTY AND GUARANTEES

A Warranty and Guarantee:
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1. Warranty: The Contractor warrants to the City and the Engineer/Architect that all materials and
equipment furnished under this Contract will be new unless otherwise specified and that all work,
materials and equipment will be of good quality, free from fault and defects and in conformance with
the contract documents. The work must be safe, substantial and durable construction in all respects.
All work, materials and equipment not conforming to these requirements, including substitutions not
properly approved and authorized, may be considered defective. Warranties shall commence to run
from the date of substantial completion.

The work furnished must be of first quality and the workmanship must be the best obtainable in the
various trades. The Contractor hereby guarantees the Project and the work on the Project against
defective materials or faulty workmanship for a minimum of one (1) year after final payment by the
City and shall replace or repair any defective materials or equipment or faulty workmanship during
the period of guarantee at no cost to the City.

2. Guarantee: If, within the designated warranty period or if not designated, within one (1) year from
the date of substantial completion, any of the work, materials or equipment is found to be defective
or not in accordance with the contract documents, the Contractor shall correct it promptly after receipt
of written notice from the City to do so, unless the City has previously specifically given the Contractor
a written acceptance of such specific condition. This obligation shall survive termination of the
Contract. The City shall give such notice promptly after discovery of the condition.

3. Roofing Guarantee: If the Project involves a roof on a building or other structure, then the Contractor
shall execute and provide the Roofing Guarantee in the form attached hereto. The guarantee shall
be delivered to the City and Engineer/Architect prior to final payment.

4, Termite Warranty:  If the Project involves termite treatment as required in Article IV, then the
Contractor shall fumish to the City a written warranty certifying that the applied soil poisoning
treatment will prevent the infestation of subterranean termites and that if subterranean termite activity
is discovered during the warranty period, Contractor shall re-treat the soil and repair or replace any
damage caused by termite infestation. The warranty shall be for a peried of five (5) years from the
date of treatment signed by Applicator and Contractor.

B. Correction of Defective Work During Warranty/Guarantee Period: The Contractor hereby agrees to make,
at his own expense and no cost to the City, all repairs or replacements necessitated by defects in materials or
workmanship, provided under the terms of this Contract, and pay for any damage to other works resulting from such
defects, which become evident within 1 year after the date of substantial completion unless substantial completion is
established by the Engineer/Architect only for specified items of equipment, or within such longer period of time as may
be prescribed by law or by the terms of any applicable special guarantee required by the Contract Decuments unless
the City has previously given the Contractor a written acceptance of such defects. The Contractor shall promptly
correct such defects upon receipt of a written notice from the City to do so. This obligation shall survive the termination
of the Contract.

Unremedied defects identified for correction during the warranty period described herein before, but remaining
after its expiration, shall be considered as part of the obligations of the warranty. Defects in material, workmanship, or
equipment which are remedied as a result of obligations of the warranty shall subject the remedied portion of the Project
to an extended warranty period of 1 year after the defect has been remedied.

Repetitive malfunction of equipment shall be cause for equipment replacement and an extension of the
guarantee pericd for the equipment to a date 1 year following acceptable replacement.
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The Contractor further assumes responsibility for a similar guarantee for all work and materials provided by
subcontractors or manufacturers of packaged equipment components.

The Contractor also agrees to hold the City and the Engineer/Architect and employees harmless from liability
or damages, including the Engineer/Architect's and attomeys' fees, and cost and expenses of litigation of any kind
arising from damage due to said defects. The Contractor shall make all repairs and replacements promptly upon
receipt of written order for same from the City. If the Contractor fails to make the repairs and replacements promptly,
or in an emergency where delay would cause serious risk, or loss, or damage, the City may have the defective work
corrected or the rejected work removed and replaced, and the Contractor and his Surety shall be liable for the cost
thereof. The Contractor during the warranty pericd shall repair/replace as rapidly as possible any and all equipment,
materials, etc., which are found to be defective. Should any items not be repaired/replaced within thirty (30) days from
the time it is reported to the Contractor by the City, then the warranty period shall be extended on that item for a period
equal to the time that the item has remained defective, incomplete, or inoperable as determined by the City. The
Contractor must certify that the item has been comected.

The City's rights under this Article shall be in addition to, and not a limitation of, any other rights and remedies
available by law.

ARTICLE IX. LAWS, PERMITS, ETC.

A Laws and Regulations/Royalties, Patents, Copyrights and Permits and Rights-of-Way: The Contractor
shall comply with and keep itself fully informed of all laws, ordinances and regulations of federal, state, City and county
in any manner effecting those engaged or employed in the Project, or the materials used in the Project, or in any way
affecting the conduct of the Project, and of all orders and decrees of bodies or tribunals having any jurisdiction or
authority over same. The Contractor shall possess all permits and licenses required by applicable law, rule or
regulation for the performance of the Project. If any discrepancy orinconsistency should be discovered in this contract,
or in the drawings or specifications herein referred to, in relation to any law, ordinance, regulation, order or decree, it
shall forthwith report the same in writing to the Engineer/Architect. It shall at all times, itself, observe and comply with
all such existing and future laws, ordinances and regulations.

The Contractor shall protect and indemnify the City, Engineer/Architect, and their respective employees,
officers, subconsultants, and agents against any claim or liability arising from or based on the violation of any such
laws, ordinances, or regulations. All permits, licenses, and inspection fees necessary for prosecution and completion
of the Project shall be secured and paid for by the Contractor, unless otherwise specified.

The Contractor shall obtain and pay for all licenses and permits and shall pay all fees and charges for
connection to outside service and the use of property required for the execution and completion of the Project.

The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and code
requirements applicable in or bearing on the conduct of the Project unless in conflict with contract requirements. [f the
Contractor ascertains at any time that any requirements of the Contract is at variance with applicable laws, ordinances,
regulations, or building code requirements, it shall promptly notify the Engineer/Architect and any necessary adjustment
of the Contract will be made as herein specified under change in orders.

The Contractor shall pay all applicable federal, state and local taxes and assessments on the Project.
Wherever the law of the place of building requires a special tax, consumer, use, occupation, or other tax, the Contractor
shall pay such tax.

The Contractor shall pay all royalties and license fees. The Contractor shall hold and save the City and its
agents and employees harmless from liability of any nature or kind, including costs and expenses, for or on account of
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any patented or unpatented invention, process, article or appliance manufactured or used in the performance of the
contract, including its use by the City.

To the extent that the Project has not been permitted or registered by the Engineer or City, the Contractor
shall register or obtain any and all necessary National Pollutant Discharge Elimination System (NPDES) Permits
required by USEPA or the Alabama Department of Environmental Management (ADEM) as well as any applicable
storm water permits or registration for the construction of the improvements specified in the Contract Documents. The
Contractor shall abide by all regulations and conditions relative to the permit or registration and attachments to the
permit or registration, including but not limited to sampling and monitoring. The Contractor shall fulfill for the City all
the requirements made upon the City by the permit(s) or registration.

The Contractor shall be fully responsible for all aspects of erosion and sediment control. The Contractor shall
utilize whatever measures are necessary to prevent pollution or siltation due to his activities. As a minimum, the
Contractor shall strictly comply with the CBMPP and methods referenced in the Alabama Soil and Water Conservation
Committee "Alabama Handbook for Erosion Control, Sediment Control, and Stormwater Management on Construction
Sites and Urban Areas,” latest edition (referred to as the "Alabama Handbook™).

If the Contractor has information that any process, article or item specified or delineated by the
Engineer/Architect is an infringement of a patent or a copyright, it shall promptly give such information to the
Engineer/Architect.

B. Alabama Department of Transportation Rights-of-Way: If any portion of the Project involves work upon
State right-of-way, the Contractor agrees to provide the Alabama Department of Transportation with a bond or certified
check in the amount required, made payable to the Alabama Department of Transportation, to guarantee the faithful
performance of the provisions of a permit and to guarantee that the Contractor shall maintain the work in a manner
suitable to the Alabama Department of Transportation for a period of one (1) year. The Alabama Department of
Transportation Bond Form must be used. At the end of ane (1) year from the completion of this work, the Department
of Transportation will retumn the certified check or bond to the applicant provided all provisions of this permit have
been complied with. Otherwise, the Department of Transportation shall apply the certified check or bond to
the cost of repairing the rights-of-way with State forces.

C. Tuscaloosa County Right-of-Way: If any portion of the Project involves work upon County right-of-way, the
Contractor agrees to execute an application and file with Tuscaloosa County a bond or certified check in the amount
required, made payable to Tuscaloosa County to guarantee the faithful performance of this provision of this work
suitable to the County for a period of one (1) year. At the end of one year from the completion of this work, the County
will return the certified check or bond to the applicant provided all provisions of this permit have been complied with.
Otherwise, the County shall apply the certified check or bond on the cost of repairing the right-of-way with the County
forces.

D. Storm Water Permit and Monitoring:

1. To the extent that the Project has not been permitted or registered by the Engineer or the City, and
the Project is defined as an NPDES Construction Site per ADEM Admin. Code Chapter 335-6-12
(the Rule), the Confractor shall submit to the Alabama Department of Environmental Management
(ADEM) a Notice of Intent (NOI) for coverage under ADEM General NPDES Permit No.
ALR1000000.
The Contractor shall strictly adhere to all requirements of ALR1000000 and the rule regardless of
which party has obtained coverage.

2. Compliance with all provisions of ADEM Admin. Code Chapter 335-6-12 and coverage under
ALR1000000 is required, including but not limited to, the preparation and implementation of a
Construction Best Management Practices Plan (CBMPP) and any other plans as may be required,
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the regular maintenance of the Best Management Practices (BMPs) to the maximum extent

practicable and the submittal of required reports. As required by ALR1000000, the Contractor shall

retain a Qualified Credentialed Professional (QCP) to prepare the CBMPP and to certify that it was
prepared in accordance with the requirements of the "Alabama Handbook" and ALR1000000.

Coverage under ALR1000000 neither precludes nor negates an operator's responsibility or liability

to apply for, obtain, or comply with other ADEM, federal, state, or local govemment permits,

certifications, licenses, or other approvals.

The Contractor, unless application for permit coverage has already been made, will be furnished a

Storm Water NOR application package when the contract is awarded. The Storm Water NOR

application package will include the following:

a. Typical transmittal letter to ADEM.

b. NOR applications filled out with Project information.

c. Project area map.

d. Other data as required by the NOR for Tier 1 waters if applicable.

The Contractor will complete or fumnish the following items and submit to ADEM within five working

days of the receipt of the Notice to Proceed by the Owner.

a. The Electronic Notice of Intent (eNOI) process shall be used to obtain coverage under
ALR100000 . The eNOI shall be signed by a responsible official who is the operator, owner,
the sole proprietor of a sole proprietorship, a general/controlling member or partner, or an
executive officer of at least the level of vice-president for a corporation. Additionally, the
QCP is required to sign the CBMPP certification part of the eNOI process.

C. Determine applicable fee per ADEM Fee Schedule D and make payable through the eNOI
process.

The Contractor shall not commence any construction activities untl ADEM has issued the

authorization number for the Project.

a. Payment will be made to the Contractor for obtaining coverage under ALR1000000 as
specified herein for the lump sum amount as shown in the bid schedule. If there is no line
item for registration, obtaining permit coverage shall be considered a subsidiary obligation
of mobilization.

b. Individual erosion and sediment control items shall be paid for at the unit prices as shown
in the bid schedule. Routine inspections will be performed by the Owner's representative or
Engineer to verify compliance with the CBMPP and ALR1600000 shall be the Contractor's
responsibility and shall be incidental to the storm water permit coverage.

c. If no individual erosion and sediment control items are included in the bid schedule the cost
of these items shall be incidental to the lump sum amount as shown in the bid schedule for
Storm Water Monitoring and Temporary Erosion and Sediment Control and payment shall
be made pro rata as the Project progresses.

The Contractor shall perform all work in compliance with and as required by any State, Federal or Local
registration, permit or license, the terms and conditions of which are adopted herein by reference. The Contractor
agrees to indemnify and hold harmless the City, Engineer, and their respective officers, agents and employees from
any fines, penalties, damages, claims, liability or judgment arising out of or in any manner associated with the

Contractor’s failure to perform work on the Project in strict accordance with all storm water registration, permit or license
requirements.

ARTICLE X. MISCELLANEOUS CLAUSES
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A. Notice and Service Thereof:

1.

All notices, demands, requests, change orders, instructions, approvals and claims shall be in writing.
Unless expressly otherwise provided elsewhere in this agreement, any election, notice or other
communication required or permitted to be given under this agreement shall be in writing and
deemed to have been duly given if provided in accordance with the provisions hereof.

Any notice to or demand upon the Contractor shall be in writing and shall be sufficiently given if
addressed to the Contractor at the address stated herein and deposited in the United States mail in
a sealed envelope with sufficient postage prepaid or delivered with charges prepaid to any telegraph
company for transmission to the Contractor at such address. It shall also be sufficient if such notice
or demand be served upon the Contractor personally or its local representative in charge of the
Project or delivered at his local office. The Contractor shall, from time to time, designate to the City
in writing any change of address to which such notice or demand shall be sent.

Any notice to or demand upon the City shall be in writing and shall be sufficiently given if delivered
to the office of the City's representative or if addressed to the City representative and deposited in
the United States mail in a sealed envelope with sufficient postage prepaid or delivered with charges
prepaid to any telegraph company for transmission to such representative of the City.

B. City Representative:  The City's representative on this Project is hereby designated as TTL, Inc
qnd whose address is 2890 Rice Mine Road NE, Tuscaloosa, Alabama 35406 . All references
to Engineer or Architect shall be to the City representative if no Engineer or Architect is involved in the Project.

With a copy to: Glenda Webb, Esquire, City Attorney, Office of the City Attomey
City of Tuscaloosa, Post Office Box 2089, Tuscaloosa, Alabama 35403-2089

Telephone: (205) 248-5140, Facsimile:  (205) 349-0328

C. Contractor Representative: The Contractor’s representative on this Project is hereby designated as
____Kirby Michaels and whose address is ___1201 15" Street, Tuscaloosa, AL. 35401 .

b. Capacity: Each party to this agreement represents and warrants to the other as follows:
1. That it is an individual of the age of majority or otherwise a legal entity duly organized and in good

2.

standing pursuant to all applicable laws, rules and regulations.

That each has full power and capacity to enter into this agreement, to perform and to conclude the
same including the capacity, to the extent applicable, to grant, convey and/or transfer; areas, assets,
facilities, properties, (both real and personal), permits, consents and authorizations and/or the full
power and right to acquire and accept the same.

That to the extent required, each party has obtained the necessary approval of its governing body or
board and a resolution or other binding act has been duly and properly enacted by such governing
body or board authorizing this agreement and said approval has been reduced to writing and certified
or attested by the appropriate official of the party.

That each party has duly authorized and empowered a representative to execute this agreement on
their respective behalf and the execution of this agreement by such representative fully and
completely binds the party to the terms and conditions hereof.

That absent fraud, the execution of this agreement by a representative of the party shall constitute a
certification that all such authorizations for execution exist and have been performed and the other
party shall be entitled to rely upon the same. To the extent a party is a partnership, limited liability
company or joint venture, the execution of this agreement by any member thereof shall bind the party
and to the extent that the execution of agreement is limited to a manager, managing partner or
specific member then the person so executing this agreement is duly authorized to act in such
capacity for the party.
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6. That each party represents and warrants to the other that there is no litigation, claim or administrative
action threatened or pending or other proceedings to its knowledge against it which would have an
adverse impact upon this transaction or upon either's ability to conclude the fransaction or perform
pursuant to the terms and conditions of this agreement.

7. That each party has obtained any and all required permits, approvals and/or authorizations from third
parties to enable it to fully perform pursuant to this agreement.

8. Under the provisions of the Constitution and laws of the State of Alabama, each party has the power
to consummate the transactions contemplated by this agreement;

9, Each party represents and warrants that the execution and delivery of this agreement and the

consummation of the transactions contemplated herein will not confiict with, be in violation of, or
constitute (upon notice or lapse of time, or both) a default under the laws of the State of Alabama,
any resolution, agreement, or other contract agreement, or instrument to which a party is subject, or
any resolution, order, rule, regulation, writ, injunction, decree or judgment of any governmental
authority or court having jurisdiction over the party.

10. This agreement constitutes the legal, valid and binding obligation of each party and is enforceable
against each party in accordance with its terms, except in so far as the enforceability thereof may be
limited by:

(a) Bankruptcy, insolvency or other similar laws affecting the enforcement of creditors' rights
(b) General principles of equity, regardless of whether such enforceability is considered as a
proceeding at equity or at law.

1. Neither party will enter into any agreement to do anything prohibited in this agreement or enter into
any agreement or take any action which would in any way impair the ability of the other party to
faithfully and fully perform its obligations hereunder.

12. Under the provisions of the Constitution and laws of the State of Alabama, each party has the power
to consummate the transactions contemplated by this agreement.

E. Ownership of Contract Documents: The Contract Documents, and copies of parts thereof, are furished
and owned either by the City or the Engineer/Architect. All portions of the Contract Documents, and copies of parts
thereof, are the instruments of service for this Project. They are not to be used on other work and are to be returned
to the City on request at the completion of the Project. Any reuse of these materials without specific written verification
or adaptation by the City will be at the risk of the user and without liability or legal expense to the City or
Engineer/Architect. Such user shall hold the City, its officers, agents and employees harmless from any and all
damages, including reasonable atforneys' fees, from any and all claims arising from any such reuse. Any such
verification and adoption shall entitle the City to further compensation at rates to be agreed upon by the user and the
City.

F. No Waiver of Rights: Neither the inspection by the City or the Engineer/Architect or any of their officers,
employees, agents, or subconsultants, nor any order by the City for payment of money, nor any payment for, or
acceptance of, the whole or any part of the Project by the City or Engineer/Architect, nor any extension of time or
change order, nor any possession taken by the City or its employees, or non enforcement of any provision of this
agreement by either party shall operate as a waiver of any provision of this agreement, or any power herein reserved
to the City, or any right to damages, nor shall any waiver of any breach in this agreement be held to be a waiver of any
other or subsequent breach. Acceptance or final payment shall not be final and conclusive with regards to latent
defects, fraud, or such gross mistakes as may amount to fraud, or as regards the City's rights under any warranty.

G. Subletting or Assigning of Contract:

1. Limitations: The Contractor shall not sublet, assign, transfer, convey, sell or otherwise dispose of
any portion of the agreement, his obligations, right, or interest therein, or its power to execute such
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agreement, to any person, firm or corporation without written consent of the City and such written
consent shall not be construed to relieve the Contractor of any duty or responsibility for the fulfillment
of the agreement. A sale, conveyance or transfer of 50% or more of the stock or ownership of the
Contractor shall be considered an assignment. Provided; however, in no event shall any portion of
this agreement be assigned to an unsuccessful bidder whose bid was rejected because he or she
was not a responsible or responsive bidder. Use of subcontracts up to a combined (total) value of
50 percent of the value of all work will not be construed as an assignment. Unless otherwise
stipulated in the proposal or general conditions, the Contractor shall perform, with its own
organization, work with the value not less than fifty (50) percent of the value of all work embraced in
the contract.

2. Subcontractor's Status: A subcontractor shall be recognized only in the capac1ty of an employee or
agent of the Contractor.

H. Third Party Beneficiaries: Itis the intent of the parties hereto that there shall be no third party beneficiaries
to this agreement.

1. Final Integration: This Agreement constitutes the entire agreement of the parties, as a complete and final
mtegratlon thereof with respect to its subject matter. All written or oral understandings and agreements heretofore had
between and among the parties are merged into this Agreement, which alone fully and completely expresses their

Inderstandings. No representation, warranty, or covenant made by any party which is not contained in this Agreement
or expressly referred to herein has been relied on by any party in entering into this Agreement.

J. Force Majeure: Neither party to this Agreement shall hold the other party responsible for damages or delay in
performance caused by acts of God, strikes, lockouts or other circumstances beyond the reasonable control of the other
or the other party's employees, agents or contractors.

K. Amendment in Writing: This Agreement may not be amended, modified, altered, changed, terminated, or
walved in any respect whatsoever, except by a further agreement in writing, properly executed by all of the parties.

L. Binding Effect: This agreement shall bind the parties and their respective perscnal representatives, heirs, next
of kin, legatees, distributees, successors, and assigns.

M. Captions: The captions of this Agreement are for convenience and reference only, are not a part of this
Agreement, and in no way define, describe, extend, or limit the scope or intent of this Agreement.

N. Construction: This Agreement shall be construed in its entirety according to its plain meaning and shall not be
construed against the party who provided or drafted it.

0. Mandatory and Permissive: "Shall", "will", and "agrees" are mandatory; "may" is permissive.

P. Governing Laws: The laws of the State of Alabama shall govem the validity of this Agreement, the construction
of its terms, the interpretation of the rights, the duties of the parties, the enforcement of its terms, and all other matters
relatlng to this Agreement.

Q. Liability of the City or City Officials. Notwnthstandlng any provision hereof to the contrary, the parties agree
and acknowledge that the liability and obligations of the City, City officials or City employees as set forth herein are
subject to the limitations imposed an municipalities by the Constitution and laws of the State of Alabama. No present
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or {uture official, officer or employee of the City shall ever be personally liable for the performance of any obligations
hereunder. :

R, Non Discrimination: The Coniractor agrees that in performing the work and services as required herein
under this agreement, not to discriminate against any person on the basis of race color, religion, sex, age or disabiity.
(The Contractor shall fully comply with the Americans with Disabilities Act), the Fair Labor Standards Act and all
other applicable laws and regulations), o

S. Fines and Penalties: The Contractor shall be solely fiable for any and &ll fines or penalties which may be
levied by any govemmental authority against the Owner and/or Contractor which are related to the Contractor's
operations. The Owner shall deduct the amount of the levied fine or penaity from the Contract amount.

T. Agreement Date/Counterparts: The date of this Agreement is intended as and for a date for the convenient
identification of this Agreement and is not intended to indicate that this Agreement was necessarily executed and
delivered on said date. This instrument may be executed in any number of counterparts, each of which so executed
shall be deemed an original, but all such counterparts shall together constitute but one and the same instrument.

u. Use of Words and Phrases. The following words and phrases, where used in this document, shall be given
the following and respective interpretations: "Herein,” “hereby,” *hereunder,” *hereof,” and other equivalent words refer
to this document as an entirety and not solely to the particular portion hereof in which any such word is used.

The definitions set forth in any portion of this Agreement unless the text or context indicates differently shall be
deemed applicable whether the words defined are herein used in the singular or the plural. Wherever used herein any
pronoun or pronouns shall be deemed to include both singular and plural and to cover all genders. :

V. Severabiliity. Each provision of this agreement shall be considered to be severable and, if for any reason,

any such provision or any part thereof, is determined to be invalid and contrary to any existing or future applicable law,

such invalidity shall not impalr the operation of or affect those portions of this agreement that are valid, but this

Edreeb;naem shall be construed and enforced in all respects as if the invalid or unenforceable provision or part thereof
n omitted.

IN TESTIMONY WHEREOF, said Contractor has herelo affixed its signature and said City of Tuscaloosa has
caused these presents to be executed by Walter Maddox, Mayor of the City of Tuscaloosa, and attested by the City

Clerk, on the day and year first above written, in four counterparts, each of which shall, without proof or accounting for
the other, be accepted as an original.

PARTY OF THE FIRST PART
o Buttrtr & \ (0.7
ATTEST Contractor
BY:
ITS:
Offica of the City Attomey 55
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CITY OF TUSCALOOSA, A MUNICIPAL
ATTEST: CORPORATION/PARTY OF THE SECOND
PART/CITY, OWNER

@ 17)‘”\/;( (,Lu 4‘< //f/ (e H 1/

N City Clerj /" Walfer Maddox, Maynr’%

STATE OF ALABAMA )
COUNTY OF TUSCALOOSA )

l, W_, a Notary Public in and for said State at Large, hereby cemfy
that_£eirzs 4. et 1 PS ,who is named as_£pzs /050N T

is signed to the foregoing document, and,

Em) is known to me, or

[ IWhose identity | proved on the basis of ,or

[CIWhose identity | proved on the oath/affirmation of , a creditable witness to
the signer of the above document

and that being informed of the conlents of the document, he/she, as such officer and with full authority, executed the
same voluntarily on the day the same bears date.

Given under my hand and official seal this the /f‘h( day of Q@e’.&mé&’ , 20 {i ;
c!g RO
M{_MWD‘BW%;& 3
Notary Public. S O DRPIRE e 7%
. v 3 LY d e -
My Commission Expires: /{. 2022 § g.r WOTAR), .'; .‘-\; ?:
- H enenn I -
- p - :
STATE OF ALABAMA ) :} | A Us L\g_,s &3
COUNTY OF TUSCALOOSA ) -14, ¢.m.?3 ?%.\‘
4 state Ko

Before me, the undersigned, a Notary Public in and for the State of Alabama, appeared Walter Maddox f\ﬂéﬁbﬂ A
of the City of Tuscaloosa and acknowledged that his signature is affixed hereto in his capacity as Mayor of the City of
Tuscaloosa.

Done this the M day of Decemloer 2019

Atauwy Coepon
Notary Public in and for the
2 \1 _1 \ 2\ Stale of Alabama at Large

My Commission Expires:

[END OF CONTRACT AGREEMENT OFFICE OF THE CITY ATTORNEY]
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Bond No. 107162199

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION SIX
PERFORMANCE BONDS
(2019)
STATE OF ALABAMA )
TUSCALOOSA, COUNTY )

KNOWN ALL MEN BY THESE PRESENTS, that we, _Premier Service Company, inc.
as principal and Travelers Casualty and Surety Company of America (hereinafter called the ‘Surety”), as
surely, do hereby acknowledge ourselves indebted and firmly bound and held unto the City of Tuscaloosa, Alabama,

(hereinafter called the *City") a municipal corporation existing under and by virtue of the laws of the State of Alabama,
for the use and benefit of those entitled therelo, in the penal sum of $287,455.00

for the payment of which well and truly be made in lawful money of the United Stales, we do hereby bind ourselves,
our successors and assigns and personal representalives, jointly and severally, firmly by the presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS, the City has entered into a certain written contract with said Contractor for the _

TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER HUB in accordance

with contract documents therefore on file in the Office of the _CITY ENGINEER

at the price of, to-wit:_Two Hundred Eighty-seven Thousand Four Hundred Fifty-nine and 00/100 ($.287,459.00
) as more fully appears in said writlen conlract bearing the date of Decemnber 14

, 20_I], which contract is hereby referred lo and made a part hereof to the same extenl as if set out herein in full

NOW, THEREFORE, if the Contractor shall fully and faithfully perform all the undertakings and obligations
under the said agreement or contract herein before referred to and shall fully indemnify and save harmless the said
City from all costs and damages whatsoever which it may suffer by reason of any failure on the part of said Contractor
so to do, and shall fully reimburse and repay the said City any and all outiay and expense which it may incur in making
good any such default, and shall guarantee all workmanship against defecls for a period of one year, this obligation or
bond shall be null and void, otherwise it shall remain In full force and effect.

And, for value received it is hereby stipulated and agreed thal no change, extension of time, alteration or
addition to the terms of said agreement or contract or in the work to be performed thereunder or the specifications
accompanying the same shall in any wise affect the obligations of the principal or of the surety under this bond, and
notice is hereby waived of any such change, extension of time, altemative of or addition lo the terms of the agreement
or contract or to the work or to the specifications.

IN WITNESS WHEREOQF, the said Contractor has hereunder affixed its signature and said Surety has
hereunto causi to be affixed its corporate signat% and seal, by ils duly authorized officers on the _/&£?¥ _ day of
er— , 20 ;

Premier Service Company, Inc.

Principal
Title i

Travelers Casualty and Surety Company of America

ATTEST: aygmwjkm

Raven Davis, Attorney-in-Fact
Title
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Travelers Casuaity and Surety Company of America

TRAVELERST Travelers Casualty and Suraty Company f

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. r
Paul Fire and Marine Insurance Company are corporations duly orgenized under the laws of the State of Connecticut (harein collectively cafled the |
“Companies”), and that the Companies do hereby make, constituta and appoint RAVEN DAVIS of TUSCALOOSA '
Alabama o their true and lawful Attomey-in-Fact fo sign, execute, seal and acknowledge any and all bends, recognlzances,
conditional undertakings and other wiitings cbligatory in the nature thereof on behall of the Companies in thelr business of guarantesing the
fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or penmitted in any
actions or proceedings allowed by law.
IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and thelr corporate saals to be hareto affixed, this 17th day of January,
2019,

r
|
r
State of Connecticut
By: e _
City of Hartford ss, Robert L. Raney-Senior Vice Prosidant |

E
On this the 17th day of January, 2019, before me personally appeared Robert L. Raney, who acknowledged himsalf to be the Senior Vice President
of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and
that he, as such, belng authorized so to do, executed the faregoing Instrument for the purposes thereln contained by signing on behall of said -

Companies by himself as a duly authorized officer.
/W %4
P

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2021
Anna P. Nowik, Notary Public i

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casually and

Surety Company of Amesica, Travelers Casually and Surety Company, and St Paul Fire and Marine Insurance Compady, which resolutions are now in full
force and effect, reading as 3

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senlor Vice President, any Vice Presidant, any
Second Vice President, the Treasurer, any Assisiant Treasurer, the Cofporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appeintee such authority as his or her certificate of authority may prescribe to sign
with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writinga obligatory in the nature of a r
bond, recognizance, or conditional undertaking, and any of sald officers or the Board of Directors at any time may remove any such appointee and revoke
the power given himor her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chalmman, any Execulive Vice President; any Sanlor Vice President or any Vice
President may delegate all or any part of the foregoing authority to ons or more officers or employees of this Company, provided that each such |
daiegation Is in writing and a copy thereof is filed in the office of the Secretary; and itis i

FURTHER RESOLVED, that any bond, recopnizance, contract of indemnity, or writing cbiigatory In the nature of a bend, recegnizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chalrman, any Executive Vice President, any
Senior Vice President or any Vice President, any Second Vice President, the Treasurar, any Assistant Treasurer, the Corporale Secretary or any
Assistant Secrelary and duly atiested and sealed with the Company's seal by a Secretary or Assistant Sacretary; or (b) duly executed (under seal, if |
required) by one or more Attomeys-in-Fact and Agents pursuant to the powsr prescribed In his or her cerlificate or thelr certificates of authority or by cne

or more Company officars pursuant to a written dalegation of authority; and it is -

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senlor Vice President, any Vice |
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixad by facsimile to any Power of |
Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resldent Assistant Secretaries or Attomneys-in-Fact for purposes only of
executing and altesting bonds and undertakings and other writings obfigatory in the nature thereof, and any such Power of Altomey or certificate beating
such facsimile signature or facsimlle seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
signature and facsimile seal shall be valid and binding on the Company In the future with respect to any bond or understanding to which it s attached.

I, Kevin E. Hughes, the undersigned, Assistant Secrelary of Travelers Casually and Surety Company of America, Travelers Casualty and Surely
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of
Attomey executed by sald Companles, which remains in full force and effect.

)

Dated this day of .
fu-%\
=
\ = A
- Kevin E. Hughes, nt Secretary r
To verlly the authenticlly of this Pawer of Attuiney, picasa call us at 1-800-421-3880. I

Please refer to the above-named Attorney-in-Fact and the details of the bond to which this Power of Attorney is attached.



Bond No. 107162199

CITY OF TUSCALOOSA PUBLIC WORKS CONTRACT DOCUMENTS

SECTION SEVEN
LABOR AND MATERIAL BOND
(2019)

KNOWN ALL MEN BY THESE PRESENTS, that we, Premier Service Company, Inc.
(hereinafter called the *Contractor”) of 1201 15th Street, Tuscaloosa, AL 35401
as principal and Travelers Casualty and Surety Company of America (hereinafter called the
*Surety"), as surety, do hereby acknowledge ourselves indebled and firmly bound and held unto the City of Tuscaloosa,
Alabama, (hereinafter called the *City*), a municipal corporation, exisling under and by virtue of the Laws of the State
of Alabama, for the use and benefit of those entitled thereto, in the penal sum of
Two Hundred Elghty-seven Thousand Four Hundred Fifty-nine and 00/100 ($ 287,459.00
) for the payment of which well and truly to be made in lawful money of the United States, we do
hereby bind ourselves, or successors, assigns and personal representatives, jointly and severally, firmly by these
presents.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS: the City has entered into a certain written contract with said Contractor for the
TJUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER HUB in  accordance
with  contract d nt re opn file ice of the CITY ENGINEER at
the price of, low?:n‘%ﬁémém rﬁé’ose“" hodsing Pw pﬁmdog. ($__287.458.00 ) as more fully
appears in said wrilten contract bearing date of Derember |9 ,20)9 , which contract is hereby
referred to and made a part hereof to the same extent as if sel out herein in full.

NOW, THEREFORE, if said Principal and all subcontractors to whom any portion of the work provided for in
said conlract is sublet and all assignees of said Principal and of such subcontractors shall promptly make payment to
all persons supplying him or them with labor, foodstuffs, or supplies for or in the prosecution of the work provided for
in such contract, orin any amendment or extension of or addition to said contract, and for the payment of reasonable
attorney's fees, incurred by the claimant or claimants in suits on said bond, hen the above obligation shall be void;
otherwise, it shall remain in full force and effect.

PROVIDED, however, thal this bond is subject to the following conditions and limitations:

(a) Any person, firm or corporation that has furnished labor, foodstuffs, or supplies for or in the
prosecution of the work provided for in said contract, payment for which has not been made, shall have a direct right
of action in his or their name or names against the principal and surety on this bond, which right of action shall be
asserled in a proceeding, instituled in the county in which the work provided for in said contract is to be performed and
in any county in which said Principal or Surety does business. Such right of action shall be asserted in a proceeding
instituted in the name of the claimant or claimants for his or their use and benefit against said Principal and Surety or
either of them (but not later than one year after the final settlement of said Contract) in which action such claim or
claims shall be adjudicated and judgment rendered thereon.

(b) In addition to any other legal mode of service, service of summons and other process in suits on this
bond brought in Tuscaloosa County may be had on the Princlpal or the Surety in accordance with Title 27, Chapter 3,
Section 24 of the Ala. Code (1975) by serving a copy of the summons and complaint or other pleading or process,
with the Commissioner of Insurance of the State of Alabama or his/ her designee and the Principal and Surety agree
to be bound by such mode of service above described and consents that such sevice shall be the same as personal
service on the Principal or Surety.
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(0 The Surety shall not be liable hereunder for any damages or compensation recoverable under any
workmen's compensation or employer’s liability statute,

(d) In no event shall the Surety be lisble for a greater sum than the penalty of this bond, or subject to
any suil, action or proceeding thereon that s instituted later than one year after the final settiement of said contract.

(e) This bond is given pursuant to the terms of Title 39, Chapter 1, Section 1 of the Ala. Code (1975),
and gl the provisions of [aw with reference to this character of bond as set forth in said section or as may hereinafter
be enacted are hereby made a part hereof to the same extent as If set out herein in full.

IN WITNESS WHEREOF, the sald Contractor has hereunder affixed its signature and said has

heresiq caused tq be affixed its GOIpOlat? %gnature and seal, by its duly authorized officers on the __ /& day
dé?&mkr 20 £37.

Premier Service Company. (nc.

Princ!

Travelers Casually and Surety Company of America
Su

ATTEST: . By

Raven Davis, Attorney-in-Fact
~ Title
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Travelers Casualty and Surety Company of America
AP Travelers Casualty and Surety Company
TRAVELERS J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL B BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St
Paul Fire and Matine Insurance Company are corporations duly crganized under the laws of the State of Connecticut (harain collectively called the
“Companies”), and that the Companles do hereby make, constitute and appoint RAVEN DAVIS of TUSCALCOSA

Alabama , thelr true and lawful Atiomey-n-Fact to sign, execute, seal and acknowledge any and all bonds, reeogn!zaneeu.
conditional undertakings and otherwrltklgs chiigatery in the nature therecf on behall of the Companles in thek business of guaranteeing the
fidelity of persons, guaranteelng the performance of contracls and executing or guaranteeing bonds and underiakings required or pemmiled [n any
acticns or proceedings allowed by law.

lzl: grmess WHEREOF, the Companies have caused this instrument to be signed, and thelr corporate seals to be hereto affixed, this 17th day of January,

State of Connecticut

By - _
City of Hartford ss. Robert L. Raney>Sanior Vice President

On ll\ls the 17th day of January, 2019, before me personally appeared Robert L. Raney, who acknowledged himself {o be the Senlor Vice Presktent
of Travelars Casualty and Surety Company of America, Travelers Casually and Surely Company, and St. Paul Fire and Marine (nsurance Company, and
that he, as such, being authorized so to do, executed the foregeing Instrument for the purposes therein contained by signing on behalf of said

Cmnpanlea by himsslf as a duly authorized officer.
I: Public

IN mwns WHEREOF, | hereunto set my hand and cfficial seal.
My Commissicn expires the 30th day of June, 2021
| Anna P. Nowlk, Notary

This Power of Attomey Is granted under and by the authority of the following resoluticns adopled by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelars Casualty and Surety Company, and St. Paul Fire and Marine [nsurance Company, which resolutions are now in full
force and effect, raading as follows:

RESOL\IED. that the Chairman, the President, any Vice Chainman, any Executive Vice President, any Senior Vice Prasident, any Vice Prasident, any
Second Vice Prasident, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assisiant Secretary may appoint Attomeys-In-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prascribe to sign
with the Company’s name and seal with the Company's saal bonds, recognizances, contracls of indemnity, and other writings obligatory ln the nature of a
bend, recognizance, or cendiional undertaking, and any of said officers or the Board of Directors at any fime may remove any such appolntee and revake
the powerglven him or her; and iR Is

FIIRTHER RESOLVED, that the Chairman, the President, any Vice Chalman, any Executive Vice Prasident, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officars or employees of this Company, providad that each such
delegation Is in writing and a eupyﬂ'mecﬂsﬁhdhhe ofﬁceoﬂhe Secretary; and itis

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing cbigatory in the nature of a bend, recegnizance, or conditional
undertaking shafl be valid and binding upon the Company when (a) signed by the President, any Vice Chairnan, any Executive Vice President, any
Senior Vice President or eny Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any
Assistant Secretary and duly attested and sealed with the Company's saal by a Secrelary or Assistant Sacratary; or (b) duly executed (under seal, if
required) by one or more Attormneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or (heir certificates of authority or by one
of more Company officers pursuant to a wrilten delegation of autherity; and it is

FURTHER RESOLVED, that the signature of each of the following cfficers: President, any Executive Vice President, any Senior Vice President, any Vica
President, any Assistant Vice President, any Secretary, any Assisiant Secretary, and the seal of the Company may be affixed by facsimile to any Pawer of
Attomey or to any certlificate relating thamto appolnting Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of
axecuting and attesting bends and undertakings and cther writings cbégatery in the nature thereof, and any such Power of Altomey or cestificate bearing
such facsimlie signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
stgnatum and facsimile saal shall be valid and binding on the Company in the future with respect to any bend or understanding to which it is aftachad.

I, Kevln E. Hughes, the undersigned, Assistant Secretary of Travelers Casually and Surety Company of America, Travelers Casually and Surety
company. and St Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true aud comect copy of the Power ot
Altorney exsculed by sald Companies, which remains in full force and effact.

Dated this

‘Knvh E. Hug %;cmaw

To verlfy the authenticily of this Power of Attorney, please call us at 1-800-321-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which this Power of Attorney Is attached.



STATE OF ALABAMA )
TUSCALOOSA COUNTY )
CITY OF TUSCALCOSA )

CONTRACTOR'’S RELEASE OF LIENS AND CLAIMS
File No.: A19-1050 Engineering Project No.: ___2019.028.001

THIS Contractor's Release of Liens and Claims is made in accordance with that certain contract between the
CITY OF TUSCALOOSA, ALABAMA, a Municipal Corporation, (hereinafter the "City") and
(hereinafter the "Contractor” or undersigned), for a project known as
TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER HUB in regard to which
the undersigned warrants and certifies to the City as follows:

1. That there are no amounts owed by the undersigned or any tier of subcontractor or supplier of the
undersigned which could become the basis for a lien or suit against the properties of the Contractor or the property of
the City or any funds held by or in the possession of the City in regard to the Project.

2. That the undersigned has satisfied all claims and indebtedness of every nature in any way connected with
the work, including (but not limited to) all payrolls, amounts due to subcontractors, accounts for labor performed and
tpaterials furnished, incidental services, liens and judgments.

3. In consideration of the receipt by the undersigned from the City of final payment under the above mentioned
contract, the undersigned hereby waives and relinquishes all liens and claims of fien which the undersigned may have
against the aforesaid property or funds; and further, undersigned also hereby remises, releases and forever discharges
the City, its officers, agents and employees, of any and all claims, demands and causes of action whatsoever which
the undersigned has, might have or could have against the City by reason of or arising out of the above-mentioned
contract. The undersigned further agrees to indemnify and hold the City, its officers, agents and employees harmless
against any and all claims or demands from subcontractors or suppliers arising out of the aforementioned contract.

IN WITNESS WHEREOF, the undersigned has duly executed this release this the day of
, 20 .
CONTRACTOR:
BY:
TITLE:
l, , after being duly sworn, depose and say as follows: That | am
the of the

Corporation and hereby certify that | am duly autherized to execute this Contractor’s Release of Liens and Claims.

STATE OF ALABAMA )

TUSCALCOSA COUNTY ) CONSENT OF SURETY:
Sworn to and subscribed before me on this
the day of , 20 . SURETY
BY:
Notary Public ATTORNEY-IN-FACT FOR SURETY
Office of the City Attomney 60
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CITY OF TUSCALOOSA PUBLIC WORKS
ROOFING GUARANTEE
File No. A19-1050 Engineering Project No.: 2019.028.001

Name of Project N/A
Location TUSCALOOSA, ALABAMA
Owner City of Tuscaloosa

General Contractor
Address
Date of Acceptance Date of Expiration

1. The General Contractor does hereby certify to the City of Tuscaloosa that the roofing work included in this
contract was installed in strict accordance with all requirements of the plans and specifications.

2, The General Contractor does hereby guarantee the roofing and associated work including all flashing, both
composition and metal, against leaks due to faulty workmanship for a period of five (5) years and against leaks due to
faulty or defective materials for twenty (20) years, starting on the date of acceptance of the Project by the City.

3. Subject to the terms and conditions listed below, the General Contractor guarantees that during the Guarantee
Period he will at his own cost and expense, make or cause to be made such repairs to, or replacements of said work,
as are necessary to correct faulty and defective work and materials as are necessary to maintain said work in watertight
conditions, and further, to respond on or within three (3) calendar days upon proper nofification of leaks or defects by
the City or Architect.

A. Specifically excluded from this Guarantee are damages to the work, other parts of the building and
building contents caused by: Lightning, windstorm, hail storm and other unusual phenomena of elements; and, Fire.
When the work has been damaged by any of the foregoing causes, the Guarantee shall be null and void until such
damage has been repaired by the General Contractor, and until the cost and expense thereof has been paid by the
City or by the responsible party so designated.

B. During the Guarantee Pericd, if the City allows alteration of the work by anyone other than the
General Contractor, including cutting, patching and maintenance in connection with penetrations, and positioning of
anything on the roof, this Guarantee shall become null and void upon the date of said alterations. If the City engages
the General Contractor to perform said alterations, the Guarantee shall not become null and void, unless the General
Contractor, prior to proceeding with said work, shall have notified the City in writing, showing reasonable cause for
claim that said alterations would likely damage or deteriorate the work, thereby reasonably justifying a termination of
this Guarantee.

C. Future building additions will not void this guarantee, except for that portion of the future addition that
might affect the work under this contract at the point of connection of the roof areas, and any damage caused by such
addmon If this contract is for roofing of an addition to an existing building, then this guarantee covers the work involved
atthe point of connection with the existing roof.

D. During the Guarantee Period, if the original use of the roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray cooled surface, flooded basin, or other use of service
more severe than originally specified, this Guarantee shall become null and void upon the date of said change.

E. The City shall promptly notify the General Contractor of observed, known or suspected leaks, defects
or deterioration, and shall afford reasonable opportunity for the General Contractor to inspect the work, and to examine
the evidence of such leaks, defects or deterioration.

} IN WITNESS THEREOF, this instrument has been duly executed this the___ day of , 20

General Contractor's Authorized Signature
NAME AND TITLE

Office of the City Attorney 61
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CITY OF TUSCALOOSA
ASBESTOS AFFIDAVIT

File No. A19-1050 Engineering Project No.: 2019.028.001

I?ATE:
suu.nme OWNER:

PROJECT: TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW
DATA CENTER HUB
TO WHOM IT MAY CONCERN:

The undersigned certifies that to the best of his knowledge, no products containing asbestos have been
included in the construction of the captioned Project. Special care was exercised to avoid asbestos-containing
products, including reviewing product data sheets, reviewing product labels, and visually verifying products in the field.
Specnal care to avoid asbestos has been used in the selection, purchase, and installation of products, including, but
not limited to, the following: concrete, batt insulation, roof insulation, building felts, mastics, waterproofing products,
adheswes resilient flooring products, ceiling tiles, interior coatings, exterior coatings, roofing, pipe insulation, duct
insulation, and pre-assembled items of equipment.

Respectfully submitted,

Signature

Typed Name Title

Firm Name

Address

Sworn to and subscribed before me on this the
day of , 20

Notary Public. County, State
My Commission Expires:

Office of the City Attorney 62
Form No. PW-01/ Rev. 05-01-2019



PROJECT NAME_TUSCALOOSA CITY WALK PROJECT
10™ AVENUE AND THE EDGE/CW DATA CENTER HUB
FILE NO. A19-1050

ENGINEERING PROJECT NO. ___2019.028.001
CONTRACTOR/INSURED

STATE OF ALABAMA )
TUSCALOOSA COUNTY )

AGENT’S VERIFICATION OF CONTRACTOR'S INSURANCE

This is to certify to the City of Tuscaloosa, Alabama, a Municipal Corporation, that the Contractor in the above
referenced Project does possess a policy or palicies of insurance reflected on the Certificate of Insurance issued for
the Project by the undersigned agency of which | am an authorized representative. | have read the contract document
és it relates to insurance requirements and said Contractor’s insurance is effective as of the dates stated in the
certificate and meets or exceeds all ratings, limits, and amounts as required by the same.

This the day of , 20
AGENCY:
BY:
ITS:
Office of the City Attorney 63

Form No. PW-01/ Rev. 05-01-2019



FITTS AGENCY INC.

+T. Gary Fitts, CPCU Insurance and Bonds Since 1875 1806 6th Street
*J David Fitts, CIC Tuscaloosa, AL 35401
" «Charles F. Horton, Jr., CIC PO Box 20007
*R. Forrest Fitts, CPCU, AMIM, CIC Tuscaloosa, AL 35402-0007
*Virginia W. Parks, CIC, CRM Phone: 205.342.3500
*Timothy L. Donahue, CIC Fax: 205.342.3467
B www.fittsagency.com
- August 20, 2012
'W
\ To Whom It May Concern:
L Attached you will find the Fitts Agency’s Certificate of Insurance for our insured. The

attached Certificate of Insurance is a reflection of the current coverage that is in place. The
Alabama Department of Insurance issued a revision of Regulation 62 dealing with

=) Certificates of Insurance. The revision took effect June 5, 2004. This revision specifically

: Fealt with the altering of Certificates of Insurance.

= According to Johnny Johnson, Deputy Insurance Commissioner, “the intent of the revision
i is to return to the original purpose the Certificate of Insurance was intended to serve, that
of a notice to Certificate Holder of the existence of coverage and to reiterate that the intent
o was never to amend or alter the coverage provided by the insurance company”.

The Fitts Agency by issuing the attached Certificate of Insurance has attempted to comply
- with the new regulation by attaching a Certificate of Insurance providing the Certificate
Holder notice of the existence of coverage at the time of the issuance of the Certificate.
Should you have any questions, please do not hesitate to call.

oy

| Sincerely,

oy

i Fitts Agency, Inc.
==

)

| “Service Makes A Whale of A Difference” e




]

N PREMSER-01 JWALDROP
ACORD DATE (MM/DDIYYYY)
- CERTIFICATE OF LIABILITY INSURANCE i
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provislons or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).
PRODUCER | RRMERCST Jackie Waldrop, CISR
Fitts Agency Inc. At i, Exty: (205) 342-3549 | 7% noy:(205) 342-3467
Tuscaloosa, AL 35401 | Al 5. iwaldrop@fittsagency.com
| INSURER(S) AFFORDING COVERAGE NAIC #
iNsureRr A : Acadia Insurance Company 31325
INSURED insurer B : Union Insurance Company 25844
Premier Service Company, Inc. tNSURERG:COlOﬂ! Insurance Comgany 39993
1201 15th Street INSURER D :
Tuscaloosa, AL 35401
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. | NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR TYPE OF INSURANCE AopLisven! POLICY NUMBER O ren | (DN uMTs
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
| ctamsmaoe [ X] occur CPA4309947 412019 | 4/1/2020 |DAMACETORENTED T 500,000
|| MED EXP (Any one person) $ 10,000
| PERSONAL & ADVINJURY | § 1,000,000
| GEN'L AGGI‘REGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
|| PoLicY S PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
B | AUTOMOBILE LIABILITY M)S'NGLE LiMiT s 1,000,000
L ANY AUTO CAA4436543 4/1/2019 | 4/1/2020 | gopILY INJURY (Per person) | $
OWNED SCHEDULED -
| | AuTOS ONLY AUTOS BODILY INJURY (Per accident)| $
| RRBS oLy AOTBE® (B acent ?AMAGE $
i $
A | X | umereLtaune | X | occur EACH OCCURRENCE $ 5,000,000
Excssé LIAB CLAIMS-MADE CPA4309947 4/1/12019 4/1/2020 AGGREGATE N 5,000,000
oep |!X | rerentions 0 $
PE| OTH-
AR SRS un |Snze | 20
ANY PROPRIETORPARTNERIEXECUTIVE E.L. EACH ACCIDENT 3
CERMEMBER EXCLUDED? N/A
andatory in Vi ) E.L. DISEASE - EA EMPLOYEE] $
DL RETON OF 'OPERATIONS below E.L DISEASE - POLICYLIMIT | §
A |Equipment Floater CPA4309947 4/1/2019 | 4/1/2020 |installation Floater 500,000
C |General Liability CPLUS306910 4/1/2019 | 4/1/2020 |Professional 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)
Project: Tuscaloosa City Walk Project 10th Avenue and The Edge/CW Data Center H a{I

The City of Tuscaloosa, its officers, agents and employees are listed as an additional insured in regards to General Liability when required by a written
contract. General Liability applies on a Primary and Non-Contributory basis when required by a written contract. Waiver of Subrogation applies in favor of
The City of Tuscaloosa, its officers, agents and employees in regards to General Liability when required by a written contract. 30 Days Notice of Cancellation
is provided unle:ss in the event of non-payment then only 10 days will be provided.

(]
- CERTIFICATE HOLDER A CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
The City of Tuscaloosa ACCORDANCE WITH THE POLICY PROVISIONS.
= P.O. Box 2089
Tuscaloosa, AL 35401
AUTHCRIZED REPRESENTATIVE
. ! ‘% ; l—?: /hl
ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




g DATE (MM/DDIYYYY)
A|CORD CERTIFICATE OF LIABILITY INSURANCE 12/16/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain poficies may require an endorsement. A statoment on

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER SONIACT  Michelle Hennessey
ccms! PHONE ~ (398).578-5555 841 FBX oy 217-477-6772
¢/o WorkersFirst CompFund ALC, N :(888)- 5§ 8417 {AIC, Noj:
2 East Main Street Ste 208 ADDREss: __mhennessey@ccmsi.com
Danville, IL 61832 INSURER(S) AFFORDING COVERAGE NAIC #
(NSURERA : WorkersFirst Comp Fund
INSURED INS :  Midwest Employers Casualty Company 23612
PREMIER SERVICE COMPANY, INC. T ———
1201 15TH STREET INSURER C ; i
TUSCALOOSA, AL 35401 INSURERD :
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD! LICY EFF | POLICY
LTR TYPE OF INSURANCE INSD | wvp POLICY NUMBER (mlnom Vv | MiBo YY) LTS
COMMERCIAL GENERAL LIABILITY L " | EACH OCCURRENCE $
| cLams-mane D OCCUR _PREMISES (Ea occurrence) | $
MED EXP (Any one person) $
- PERSONAL& ADVINJURY | $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY i Loc PRODUCTS - COMP/OP AGG | $
OTHER: $
AUTOMOBILE LIABILITY c{g%ngm%gfmsl.e umT g
ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED ;
|___| AUTOS ONLY AUTOS BODILY INJURY (Per accident)| $
NON-OWNED PROPERTY DAMAGE s
|| AuTOs onLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
pED | | RETENTIONS , $
WORKERS COMPENSATION PER OTH-
A |WORKERS COMPENSATION “n EWC005404 (WC) 1172019 (112020 | X |ERRryre [ [EF
B {ANYPROPRIETOR/PARTNER/EXECUTIVE P’(AL127 200 (EL} E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBEREXCLUDED? NIA(: .
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE] s 1,000,000
C |If yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below E.L DISEASE -Poucy LMiT [ 5 1,000,
BESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If mora space is required)

Project; Tuscaloosa City Walk Project - 10th Avenue and The Edge/CW Data Center HUB )
REGARDING EFFECTIVE AND EXPIRATION, BOTH DAYS ARE AT 12:01 A.M. STANDARD TIME AT THE INSURED'S ADDRESS.
COVERAGE UNDER THIS PROGRAM IS LIMITED TO THE ALABAMA WORKERS COMPENSATION ACT.,

CERTIFICATE HOLDER CANCELLATION
THE CITY OF TUSCALOOSA
P.O. BOX 2089 SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
TUSCALOOSA, AL 35401 THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
AUTHORIZED REPRESENTATIVE
|
©1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD CertReclD: 288444

PRID: 318985864
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STATE OF ALABAMA )
TUSCALOOSA COUNTY )

NOTICE OF CONDITIONAL BID AWARD
CiTY OF TUSCALOCOSA, ALABAMA
VIA EMAIL: kmichasls@psc1201.com
TO: Premier Sesvice Company, Inc, Project Name: TUSCALOOSA CITY WALK PROJECT

10™ AVENUE AND THE EDGE/CW DATA CENTER HUB
‘ File Number: A19-1050
! Engineering Project Number: 2019,028.001
‘ Date: __Dec. 11, 2019

‘ You are here notified pursuant to Ala, Code §39-2-6 (1975), that the City of Tuscaloosa hasmade a conditional
Ndmdbwuinmgﬂlo&e&ovmkmmd?mjmbmwummrmmdds_mmw
thousand four hundred fifty nine and 00/100 ($287,459.00)

The above bid award [} Does [X] Does Not include the following additive and/or deductive altemates asmquwledin
the bid documents:

Additive Altemates Deductive Alternates
: 1, N/A {$ }) 1._NA £ )
2 ($ ) 2 £ )
3. (¢ ) 3. s )

| Pursuant to Ala, Code §39-2-8 (1975), you are required lo enter Info a written contract on the form included in the

| proposal, plans and specifications, fumnish a perfarmance bond and a payment bond executed by a surety company authorized
and qualified to make such bonds in the State of Alabama, in the amount required in the bid documents, and present evidence of
Insurance also s required by the bid documents, within the period of time stated therein or, if no pericd of time is stated, within
thirty (30) days after the prescribed forms have been presented to you for signature.

Pursuant {0 Ala. Code §39-2-11 (1975), if you fail to execute the contract and fumish acceptable contract securities and
evidence of insurance as required by the bid documents within the period of time as set forth, the awarding authority may retain ai
or a part of the proposal guarantee and may award the conlract to the second lowest responstble responsive bidder, Under such
circumstances, the owner will be entiled to consider all rights arising out of its acceptance of your proposal as abandoned.

DONE this 11® day of December, 2019,

CITY OF TUSCALOOSA, ALABAMA
A MUNICIPAL ORPORATION

Al
(, on behalf of the above named contractor, do oftheabovenoheeoimnmalbtdmm
admvdedgeﬂlecmtenlsofﬁlesamsonmisme é dayof :zg cempsc®.
CONTRACTOR:
w%
Office of the City Attomey 64
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STATE OF ALABAMA
TUSCALOOSA COUNTY )
CITY OF TUSCALOOSA )

NOTICE TO PROCEED WITH PUBLIC WORKS PROJECT
CITY OF TUSCALOOSA, ALABAMA

Project Name: __TUSCALOOSA CITY WALK PROJECT 107 AVENUE AND
THE EDGE/CW DATA CENTER HUB,

File No.: A13-1050
Engineering Project No.: __2019.028.001
Date:

T0: Premier Service Company, Inc.
1201 15t Street

Tuscaloosa, AL 35401

Pursuant fo Ala. Code §39-2-10 (1875), you are hereby notified to immediately commence work in full
accordance with the terms and conditions of the Contract Documents in the above referenced Project, dated

October 14 ,20__19 onor before January 13 , 2020 _, and you are
to complete the work within the time specified therein,

CITY OF TUSCALOOSA, ALABAMA
A MUNICIPAL CORPORATION

Post Office Box 2089
Tuscaloosa, Alapgma 35403-3.089

By, “HH
[Lity's Representative _

City’s Engineer/Architect

ACCEPTANCE OF NOTICACCEPTANCE OF NOTICE

I, on behalf of the above named contractor, do hereby accept receipt w\e above notice to proceed with the
referenced Project and acknowledge the contents of the same on this the day of January 2020

CONTRACTOR:

Office of the City Atlorney 66
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CONTRACT CHANGE ORDER NO.
City of Tuscaloosa, Office of the City Attorney

Ij)ATE: PROJECT:__TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND
THE EDGE/CW DATA CENTER HUB.

FILE NO.: A19-1050 ENGINEERING PROJECT NO.: __ 2019.028.001

TO:

(Contractor)

TERMS: You are hereby authorized, subject to the provisions of your Contract for this Project, to make the
following changes thereto in accordance with the attached Change Order Request and
supporting documents and to:

FURNISH the necessary labor, materials and equipment to:

TOTAL ADDITION OR REDUCTION TO CONTRACT PRICE:
(Note: Numbers in parentheses are deductions).

ORIGINAL CONTRACT PRICE

LESS CONTINGENCY/ALLOWANCE

NET ORIGINAL CONTRACT PRICE

Net total of previous Change Orders

Previous revised Contract Price

This Change Order No. [CJAdd [JDeduct
Revised Contract Price this date

€A N N N N N &H

Extension of time resulting from this Change Order (Indicate number of calendar
days).

The amount of this Change Order will be the responsibility of

This Contract Modification constitutes full and mutual accord and satisfaction for all time and all cost related
to this change. By acceptance of this Contract Modification, the Contractor hereby agrees that the
modification represents an equitable adjustment to the Contract, and further, agrees to waive all right to file
any further claims or changes arising out of or as a result of this change, or the accumulation of executed
Contract Modifications on this Contract.

The Contractor and Owner(s) hereby agree to the terms of this Change Order as contained herein.

CONSENT OF SURETY CONTRACTING PARTIES

(Company) (Contractor)

By: By:
(Authorized Representative)

RECOMMENDED CITY OF TUSCALOOSA

By:
By:
(Design Engineer or Architect) (Mayor)

Office of the City Attorney 68

Form No. PW-01/ Rev. 05-01-2019



CITY OF TUSCALOOSA
OFFICE OF THE CITY ATTORNEY

OWNER:

ARCHITECT/ENGINEER:
CONTRACTOR:

PROJECT:
EDGE/CW DATA CENTER HUB

CHANGE
ORDER
REQUEST
CITY OF TUSCALOOSA
TTL. INC.

TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE

FILE NO.: A19-1050

ENGINEERING PROJECT NO.: 2019.028.001

CHANGE ORDER REQUEST NO.

DATE:

1. DESCRIPTION OF CHANGE:

2. CHANGE ORDER COSTS:

Proposal Attached

Cost Estimated/Proposal Required

item Quantity | Material Labor Labor Sub-Total

Unit Price | (Hours) | Unit Price Cost
a.
b.
C.
d.
e.
f.*

TOTAL:

*If more than 6 items, provide attachments.

3. INSTITUTED BY:

4. JUSTIFICATION OF NEED:

5. JUSTIFICATION OF CHANGE

Office of the City Attorney

ORDER VERSUS COMPETITIVE BIDDING:

Form No. PW-01/ Rev. 05-01-2019
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6. COSTS REVIEW:

7. THIS CHANGE ORDER IS SUBMITTED FOR REVIEW AND APPROVAL AND IS
CLASSIFIED AS THE FOLLOWING TYPE:

O

O O0 0O

Minor change of a total monetary value less than required for competitive bidding.

Changes for matters relatively minor and incidental to the original contract necessitated
by unforeseeable circumstances arising during the course of work.

Emergencies arising during the course of work.

Change or alternates provided for in the original bidding where there is no difference in
price of the Change Order from the original best bid on the Alternate.

Change of relatively minor terms not contemplated when the plans and specifications were
prepared and the Project was bid and which are in the public interest and do not exceed
10% of the Contract Price.

8. EXTENSION OF TIME REQUESTED: Calendar Days:

RECOMMENDED: APPROVED:
BY: BY:
Tuscaloosa’s Consulting Engineer/Architect Contractor
BY: BY:
City Representative Owner’s Legal Advisor
BY:

Office of the City Attomey 70

Owner’s Authorized Representative
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STATE OF ALABAMA )
COUNTY OF TUSCALOOSA )

CITY OF TUSCALOOSA )
LEGAL NOTICE
NOTICE OF COMPLETION OF PUBLIC WORKS PROJECT
(Over $50,000)

Pursuant to Ala. Code §39-1-1 (1975), notice is hereby given that

has completed its contract with

(Name of Company)

the City of Tuscaloosa, Alabama, for the TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE
EDGE/CW DATA CENTER HUB

(Name of Project)

located at TUSCALOOSA, ALABAMA . This notice will be

(Location of the Project)

published fora period of four (4) successive weeks beginning:

{Date)

A final settlement will not be made upon the contract until the expiration of thirty (30) days after
completion of notice. Any person or firm having claims on said Project for materials or labor should contact

the above contractor at:

(Address of Contractor)

in the time and manner as required by law.

CITY OF TUSCALOOSA
OFFICE OF THE CITY ATTORNEY
P. 0. BOX 2089
TUSCALOOSA, ALABAMA 35403

DATED:
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CITY OF TUSCALOOSA
SPECIAL CONDITIONS FOR
FEDERALLY FUNDED CONTRACTS
I DEFINITIONS

“Construction Contract” means a contract for construction, rehabilitation, alteration, and/or repair, including
painting and decorating. :

Contractor” means an entity that has entered into an agreement with the local government for the performance
of specific work on a project or activity, the provision of professional services, or for the supply of equipment and/or
materials.

“ _HUD __ "means__U.S. Department of Housing and Urban Development (Federal Agency).

“Local Government® means the City of Tuscaloosa.

“Program” means the Community Development Block Grant Disaster Recovery (CDBG-DR) (Federal
Program) operated under the provisions of HUD

“Projects/Activities” means those undertakings which are included in the Program and are funded wholly or in
part by CDBG_DG and HUD

“Project Area” means the corporate limits of the City of Tuscaloosa.

“Subcontractor” means a person, firm or corporation supplying services or labor and materials or only labor
or only materials for work at the site of the project, for and under contract or agreement with the Contractor.

I CONFLICT OF INTEREST

A Interest of Members of the Local Government. No officer, employee or agent of the local government
who exercises any function or responsibilities in connection with the planning and camrying out of the program, or any
other person who exercises any functions or responsibilities in connection with the program, shall have any personal
financial interest, direct or indirect, in this contract, and the Contractor shall take appropriate steps to assure
compliance.

B. The Contractor agrees that it will incorporate into every subcontract required in writing the following
provision: Interest of Contractor and Employees. The Contractor agrees that no person who presently exercises any
functions or responsibilities in connection with the program, has any personal financial interest, direct or indirect, in this
contract. The Contractor further covenants that he presently has no interest and shall not acquire any interest, direct
or indirect, which would conflict in any manner or degree with the performance of his services hereunder.

The Contractor further covenants that in the performance of this contract no person having any conflicting
interest shall be employed. Any interest on the part of the Contractor or his employees must be disclosed to the City.
Provided, however, that this paragraph shall be interpreted in such a manner so as not to unreasonably impede the
statutory requirement that maximum opportunity be provided for employment of and participation by low income
residents of the area.

C. Provisions of the Hatch Act. Neither the funds provided by this agreement nor the personnel
employed in the administration of the agreed upon work shall be in any way or to any extent engaged in the conduct
of political activities in contravention of Chapter 15 of Title 5, U. S. Code.
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L. EQUAL OPPORTUNITY REQUIREMENTS: During the performance of this contract, the Contractor agrees
as follows:

A The Contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, national origin, age, or disability. The Contractor will take affimative action to ensure that
applicants are employed, and that employees are treated during employment without regard to their race, color, religion,
sex, national origin, age, or disability. Such action shall include, but not be limited to the following: employment,
upgrading, demotion, or transfer; recruitment, or recruitment advertising; layoff or termination; rates of pay or other
forms of compensations; and selection of training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this
non-discrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color,
refigion, sex, national origin, age, or disability.

C. The Contractor will send to each labor union or representative of workers with which he has collective
bargaining agreement or other contract or understanding, a notice advising the said labor union or workers'
representatives of the Contractor's commitments under this section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

D. The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and
of the rules, regulations, and relevant orders of the Secretary of Labor.

E. The Contractor will fumish to the local government all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to his books, records, and accounts by the local government, HUD, and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules regulations, and orders.

F. In the event of the Contractor’s non-compliance with the nondiscrimination clauses of this agreement
or with any of the said rules, regulations, or orders, this agreement may be canceled, terminated, or suspended in
whole or in part and the Contractor may be declared ineligible for further local govemment contracts in accordance
with procedures authorized in Executive Order 11246 of September 24 1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of
the City, Secretary of Labor, or as otherwise provided by law.

G. The Contractor will include the provisions of paragraph 1 through 6 above in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the local govemment or the Secretary of Labor
issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or
purchase order as may be directed as a means of enforcing such provisions, including sanctions for noncompliance:
Provided however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the City, the Contractor may request the local government to
enter into such litigation to protect the interests of the local government.

H. The Contractor agrees that it will assist and cooperate actively with the local government and the
Secretary of Labor in obtaining the compliance of subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will fumish the local govemment and the Secretary of
Labor such information as they may require for the supervision of such compliance, and that it will otherwise assist the
local govemment in the discharge of its primary responsibility for securing compliance.

I The Contractor further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, with a Contractor debarred from, or who has
not demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant to the
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Executive Order. In addition, the agency agrees that if it fails or refuses to comply with these undertakings, the local
government may take any or all of the following actions: terminate or suspend in whole or in part this contract; refrain
from extending any further assistance to the Contractor under the program with respect to which the failure or refusal
occurred until satisfactory assurance of future compliance has been received from such Contractor.

J. Non-segregated Facilities. The Contractor certifies that he does not maintain or provide for his
employees any segregated facilities at any of his establishments and that he does not permit his employees to perform
their services at any location, under his control, where segregated facilities are maintained. The Contractor covenants
that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and that
he will not permit his employees to perform their services at any location, under his control, where segregated facilities
are maintained. As used in this paragraph, the term “segregated facilities” means any waiting rooms, work areas,
restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided
for employees which are segregated on the basis of race, creed, color, or national origin, because of habit, local custom,
or otherwise.

K. No persen in the United States shall, on the ground of race, color, religion, sex, or national origin, be
excluded from participation in, be denied the benefits of, or be subject to discrimination under any program or activity
made possible by or resulting from this contract. The agency and each employer will comply with all requirements
imposed by or pursuant to Title VI of the Civil Rights Act of 1964.

L. The Contractor shall maintain data which records its affirmation action in equal opportunity
employment, including but not limited to employment, upgrading, demotions, transfers, recruitment or recruitment
advertising, layoffs or terminations, pay or other compensation, and selection for training.

Iv. LABOR STANDARDS PROVISIONS - CONSTRUCTION CONTRACTS ONLY

A. Contract Work Hours and Safety Standards Act

1. Overtime Requirements. No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laberers or mechanics shall
require or permit any laborer or mechanic in any work-week in which he is employed on
such work to work in excess of forty hours in any work-week unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times his basic
rate of pay for all hours worked in excess of forty hours in any work-week.

2. Viclations; Liability for Unpaid Wages; Liquidated Damages. In the event of any viclation of
the clause set forth in subparagraph 1, the Contractor and any subcontractor responsible
therefore shall be liable to any affected employee for his unpaid wages. In addition, such
Contractor and subcontractor shall be liable to the City for liquidated damages. Such
liquidated damages shall be computed with respect to each individual laborer or mechanic
employed in viclation of the clause set forth in subparagraph 1 in the sum of $10 for each
calendar day on which such employee was required or permitted to work in excess of the
standard work-week of forty hours without payment of the overtime wages required by the
clause set forth in subparagraph 1.

3. Withholding for Unpaid Wages and Liquidated Damages. The local government may
withhold or cause to be withheld, from any monies payable on account of work performed
by the Contractor or subcontractor, such sums as may administratively be determined to be
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and
liquidated damages.
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B. Employment of Certain Persons Prohibited. No person under the age of sixteen years and no person
who at the time, is serving sentence in a penal or correctional institution shall be employed on the work covered by this
contract.

C. Complaints, Proceedings, or Testimony by Employees. No Ilaborer or mechanic to whom the labor
standards provisions of this contract are applicable shall be discharged or in any other manner discriminated against
by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be
instituted any proceedings or has testified or is about to testify in any proceedings under or relating to the labor
standards applicable under this contract.

D. Questions Concerning Certain Federal Statutes and Requlations. All questions arising under this
contract which relate to the application or interpretation of the aforesaid Contract Work Hours and Safety Standards
Act, the regulations issued by the Secretary of Labor, United States Department of Labor, pursuant to said Act, or the
labor standards provisions of any other pertinent Federal statute, shall be referred, through the City of Tuscaloosa and
the Secretary of Housing and Urban Development, to the Secretary of Labor, United States Department of Labor, for

said Secretary's appropriate ruling or interpretation which shall be authoritative and may be relied upon for the purpose
of this contract.

V. ENVIRONMENTAL PROTECTION REQUIREMENTS

A The Contractor hereby agrees that any facility to be utilized in the performance of any nonexempt
contract or subcontract shall not be a facility included on the list of Violating Facilities issued by the Environmental
Protection Agency (EPA) pursuant to 40 CFR 15.20.

B. The Contractor also agrees to comply with all the requirements of Section 114 of the Clean Air Act,
as amended, (42 USC 1857¢-8) and Section 308 of the Federal Water Pollution Control Act, as amended, (33 USC
1318) relating to inspection, monitoring, entry, reports and information, as well as all other requirements specified in
said Section 114 and Section 308, and all regulations and guidelines issued thereunder.

C. As a condition of the award of the contract, the Contractor agrees to give prompt notice to the City
of any notification received from the Director, Office of Federal Activities, EPA, indicating that a facility utilized or to be
utilized for the contract is under consideration to be listed on the EPA List of Violating Facilities.

D. The Contractor agrees that it will include or cause to be included the criteria and requirements in
subparagraph A through D of this section in every nonexempt subcontract and that it will take such action as the City
or the EPS may direct as a means of enforcing such provisions.

Vi. FINANCIAL MANAGEMENT: The Contractor shall maintain effective control over and accountability for all
funds, property, and other assets that are provided for by this agreement. The Contractor shall adequately safeguard
all such assets and shall assure that they are used solely for authorized purposes.

A Ineligible Costs. In addition to any costs that are ineligible under other criteria included herein the
following costs are specifically ineligible:

1. Bad Debts. Any loses arising from uncollected accounts and other claims, and related costs.

2, Contingencies. Contributions to a contingency reserve or any similar provisions for
unforeseen events.

3. Contributions and Donations.

4, Entertainment. Costs of amusements, social activities, and incidental costs, such as meals,
beverages, lodgings, and gratuities, relating to entertainment.

5. Fines and Penalties. Costs resulting from violations of or failure to comply with Federal,
State, and local laws and regulations.

6. Interest and Other Financial Costs. Interest on borrowing (however represented), bond

discounts, cost of financing and refinancing operations, and legal and professional fees paid
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in connection herewith.

7. Legislative Expenses. Salaries and other expenses of local government bodies such as
county supervisors, city councils, school boards, etc., whether incurred for purposes of
legislation or executive direction.

8. Membership Expenses. Cost of membership in an organization which devotes a substantial
part of its activities to influencing legislation.
9. Travel. Costs in excess of those allowed by the Contractor for its equivalent employees. In

any case, the difference in cost between first-class air accommedations and less-than-first-
class air accommodations are not available and is so documented.

10. Meeting Attendance. Costs of attending meetings which are not apen for attendance on a
non-segregated basis.

B. Property Management Standards. The Contractor's property management standards for non-
expendable perscnal property acquired under this contract shall include the following procedural requirements:
1. Property records shall be maintained accurately and provide for: a description of the

property; manufacturer's serial number or other identification number; acquisition data, cost,
and source of property; percentage of Federal funds used in the purchase of property;
location, use and condition of the property; and ultimate disposition data including sales
price or the method used to determine current fair market value.

2. A physical inventory of property shall be taken and the results recenciled with the property
records at least once each year to verify the existence, current utilization, and continued
need for the property.

3. A control system shall be in effect to ensure adequate safeguards to prevent loss, damage,
or theft to the property. Any loss, damage, or theft of non-expendable property shall be
investigated and fully documented.

4. Adequate maintenance procedures shall be implemented to keep the property in gocod
condition.
C. Procurement Standards
1. The Contractor shall maintain a code or standard of conduct which shall govern the

performance of its officers, employees, or agents in contracting with and expending grant
funds. Local government officers, employees, or agents shall neither solicit nor accept
gratuities, favors, or anything of monetary value from Contractors or potential Contractors.

2. All procurement transactions regardless of whether negotiated or advertised and without
regard to dollar value shall be conducted in a manner so as to provide maximum open and
free competition.

Vil. GENERAL REQUIREMENTS

A Retention of Records. All records maintained by the Contractor that pertain to this agreement shall
be retained by the Contractor for a period of three years or such longer period as the local government or HUD may
require in specific cases.

B. Reports and Information. The Contractor, at such times as the local government may require, shall
furnish such statements, reports, records, data and information, as may be requested pertaining to matters covered by
this agreement.

C. Audit Requirements. The local government, the Comptroller General of the United States, and/or __
(Federal Agency), or any of the duly authorized representatives shall
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have access to all tasks, accounts, records, reports, files and other papers or property of the Contractor pertaining to
funds provided under this agreement for the purpose of making surveys, audits, examinations, excerpts, and
transcripts. The Contractor’s financial management system shall be audited at least once a year. Audits may be made
at less frequency considering the nature, size and complexity of the activity. The Contractor shall implement a
systematic method to assure timely and appropriate resolution of audit findings and recommendations.

D. Breach of Contract Terms and Conditions. In the event of the Contractor's noncompliance with the
terms and conditions of this contract or with any of the said rules, regulations or orders, this contract may be canceled,
terminated or suspended in whole or in part. Provided, that the right of the Contractor to proceed with this contract shall
not be terminated or the Contractor charged with liquidated damages because of delays in the completion of the work
due to unforeseeable causes beyond the control and without the fault or negligence of the Contractor, including but not
restricted, to acts of God, or of the public enemy, acts of the Government, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe weather or delays of subcontractors due to such causes,
if the Contractor shall within ten days from the beginning of any such delay notify the City in writing of the cause of the
delay. The City shall ascertain the facts and the extent of the delay and extend the time for completing the work when,
in the City’s judgment, the findings of fact justify such an extension, and the City's findings of fact thereon shall be final
and conclusive on the parties hereto, subject only to appeal, within thirty days, by the Contractor to the City whose
decision on such appeal as to the facts of delay and the extension of time for completing the work shall be final and
conclusive on the parties hereto.

E. Safety Standards. No Contractor or subcontractor contracting for any part of a construction contract
shall require any laborer or mechanic employed in the performance of the contract to work in surroundings or under
working conditions which are unsanitary, hazardeus, or dangerous to his health or safety, as determined under
construction safety and health standards promulgated by the Secretary of Labor.

F. Lead-based Paint Requlations. The construction or rehabilitation of residential structures with
assistance provided under this contract is subject to the HUD Lead-based Paint regulations, 24 CFR part 35. Should
this contract include activities involving the construction or rehabilitation of residential structures, the Contractor hereby
agrees to comply with the regulations of 24 CFR part 35.

G. Subcontracts. The Contractor shallinsert in any subcontracts all of the terms and conditions set forth
in this contract and also a clause requiring the subcontractors to include these terms and conditions in any lower tier
subcontracts which they may enter into, together with a clause requiring this insertion in any further subcontracts that
may in turn be made.

H. Davis-Bacon. As applicable, Contractors shall comply with the Davis-Bacon Act (40 U.S.C. 276a to
276a-7) as supplemented by Department of Labor regulations (29 CFR Part 5), the provisions of which are incorporated
by reference into this contract as if contained herein.

l. Debarment of contactors/subcontractors / City's right to monitor. All contracting and subcontracting
agencies shall be actively registered in the sam.gov system and have a non-debarred status to perform work. The City
of Tuscaloosa shall have all rights to any and all documentation related to the project. Periodic monitering visits will
be performed by City of Tuscaloosa staff to ensure all federal and contract requirements are followed.

J. Green Building Standard for Replacement and New Construction of Residential Housing.
Contractors must meet the Green Building Standard in this subparagraph for: (i) all new construction of residential
buildings; and (ii) all replacement of substantially-damaged residential buildings. Replacement of residential buildings
may include reconstruction (i.e., demalishing and re-building a housing unit on the same lot in substantially the same
manner) and may include chances to structural elements such as flooring systems, columns or load bearing interior or
exterior walls. For purposes of this Nofice, the Green Building Standard means the contractor will require that all
construction covered by subparagraph, above, meet an industry-recognized standard that has achieved certification
under at least one of the following programs (i) ENERGY STAR (Certified Homes or Multifamily High Rise); (ii)
Enterprise Green Communities; (jiij) LEED (NC, Homes, Midrise, Existing Buildings O&M, or Neighborhood
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Development); (iv) ICC-700 National Green Building Standard; (v) EPA Indoor AirPlus (ENERGY STAR a prerequisite);
or (vi) any other equivalent comprehensive green building program, including regional programs. Standards for
rehabilitation of non-substantiall-damaged residential buildings: For rehabilitation other than that described in
subparagraph, above, contractors must follow the guidelines specified in the HUD CPD Green Building Retrofit
Checklist, available on the CPD Disaster Recovery Web site. Contractors must apply these guidelines to the extent
applicable to the rehabilitation work undertaken, including the use of mold resistant products when replacing surfaces
such as drywall. When older or obsolete products are replaced as part of the rehabilitation work, rehabilitation is
required to use ENERGY STAR- labeled, WaterSense labeled, or federal Energy Management Program (FEMP)-
designated products and appliances. Implementation: For construction projects completed under construction, or
under contract prior to the date that federal assistance was approved for the project the contractor is encouraged to
apply the applicable standards to the extent feasible but the Green Building Standard is not required; (i) for specific
which an ENERGY STAR-or-WaterSense-labeled or FEMP-designated product does not exist, the requirement to use
such products does not apply. The City encourages contractors to implement green infrastructure policies to the extent
practicable.

Vill.  ADECA-FUNDED CONTRACTS: The Contractor shall include the following provisions in all construction
contracts funded by the Alabama Department of Economic and Community Affairs (ADECA). For all ADECA-funded
construction contracts, in the event the provisions contained in this section conflict with provisions contained elsewhere
in this document, the provisions contained in this section shall prevail.

A Section 109 Clause, Housing and Community Development Act of 1974. No person in the United
States shall on the grounds of race, color, national origin or sex be excluded from participation in, be denied the benefits
of, or be subjected to discrimination under any program or activity funded in whole or in part with funds made available
under this title.

B. Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive
Order 11246) (applicable to contract/subcontracts exceeding $10,000). Contractor's attention is called to the “Equal
Opportunity Clause” and the “Standard Federal Equal Employment Opportunity Construction Contract Specifications”
set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for Goals for
Minority Female
Participation Participation
(Insert Goals) (Insert Goals)

These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographic area located
outside of the covered area, it shall apply the goals established for such gecgraphic area where the work is actually
performed. With regard to this second area, the Contractor also is subject to the goals for both its Federally involved
and non-Federally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based
on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals established for the geographical area
where the contract resulting from this solicitation is to be performed. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade, and the Contractor shall
make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or
female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting
the Contractor's goals shall be a violation of the Contract, the Executive Order and the regulations in 41 CFR 60-4.
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Compliance with the goals will be measured against the total work hours performed.

C. Section 3" Compliance in the Provision of Training, Employment and Business Opportunities.

1.

The work to be performed under this Contract is a project assisted under a program
providing direct Federal financial assistance from the Department of Housing and Urban
Development and is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968, as amended, 12, U.S.C. 1701u. Section 3 requires that to the
greatest extent feasible, opportunities for training and employment be given lower income
residents of the project area and contracts for work in connection with the project be
awarded to business concerns which are located in, or owned in substantial part by, persons
residing in the area of the project.

The parties to this Contract will comply with the provisions of said Section 3 and the regulations

issued pursuant thereto by the Secretary of Housing and Urban Development set forth in
24 CFR 135, and all applicable rules and orders of the Department issued thereunder prior
to the execution of this Contract. The parties to this Contract certify and agree that they are
under no contractual or other disability which would prevent them from complying with these
requirements.

The Contractor will send to each labor organization or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, if any, a notice
advising the said labor organization or workers' representative of this commitment under
this Section 3 clause and shall post copies of the notice in conspicuous places available to
employees and applicants for employment or training.

The Contractor will include this Section 3 clause in every subcontract for work in connection
with the project and will, at the direction of the applicant for or recipient of Federal financial
assistance, take appropriate action pursuant to the subcontract upon a finding that the
Subcontractor is in violation of regulations issued by the Secretary of Housing and Urban
Development, 24 CFR Part 135. The Contractor will not subcontract with any Subcontractor
where it has notice or knowledge that the latter has been found in violation of regulations
under 24 CFR Part 135 and will not let any subcontract unless the Subcontractor has first
provided it with a preliminary statement of ability to comply with the requirements of these
regulations.

Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135,
and all applicable rules and orders of the Department issued hereunder prior to the
execution of the Contract, shall be a condition of the Federal financial assistance provided
to the project, binding upon the applicant or recipient for such assistance, its successors
and assigns. Failure to fulfill these requirements shall subject the applicant or recipient, its
contractors and subcontractors, its successors and assigns to those sanctions specified by
the grant or loan agreement or contract through which Federal assistance is provided, and
to such sanctions as are specified in 24 CFR Part 135.

D. Section 402 Veterans of the Vietnam Era (if $10,000 or over). Affirmative Action for Disabled
Veterans and Veterans of the Vietnam Era.

1.
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because he or she is a disabled veteran or veteran of the Vietham era in regard to any
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agrees to take affirmative action to employ, advance in employment and otherwise treat
qualified disabled veterans and veterans of the Vietnam era without discrimination based
on their disability or veteran status in all employment practices such as the following:

79

Form No. PW-01/ Rev. 05-01-2019

B |

1

1



employment upgrading, demotion or transfer, recruitment, advertising, layoff or termination,
rates of pay or other forms of compensation, and selection for training, including
apprenticeship.

2. The Contractor agrees that all suitable employment openings of the Contractor which exist
at the time of the execution of this Contract and those which occur during the performance
of this Contract, including those not generated by this Contract and including those
cccurring at an establishment of the Contractor other than the one wherein the Contract is
being performed but excluding those of independently operated corporate affiliates, shall
be listed at an appropriate local office of the State employment service system wherein the
opening occurs. The Contractor further agrees to provide such reports to such local office
regarding employment openings and hires as may be required. State and local government
agencies holding Federal contracts of $10,000 or more shall also list all their suitable
openings with the appropriate office of the State employment service, but are not required
to provide those reports set forth in paragraphs 4 and 5.

3. Listing of employment openings with the employment service system pursuant to this clause
shall be made at least concurrently with the use of any other recruitment source or effort
and shall involve the normal obligations which attach to the placing of a bona fide job order,
including the acceptance of referrals of veterans and non-veterans. The listing of
employment openings does not require the hiring of any particular job applicant or from any
particular group of job applicants, and nothing herein is intended to relieve the Contractor
from any requirements in Executive Orders or regulations regarding nondiscrimination in
employment.

4.  The reports required by paragraph 2 of this clause shall include, but not be limited to, periodic
reports which shall be filed at least quarterly with the appropriate local office or, where the
Contractor has more than one hiring location in a State, with the central office of that State
employment service. Such reports shall indicate for each hiring location (1) the number of
individuals hired during the reporting period, (2) the number of nondisabled veterans of the
Vietnam era hired, (3) the number of disabled veterans of the Vietnam era hired, and (4)
the total number of disabled veterans hired. The reports should include covered veterans
hired for on-the-job training under 38 U.S.C.1787. The Contractor shall submit a report
within 30 days after the end of each reporting period wherein any performance is made on
this Contract identifying data for each hiring location copies of the reports submitted until
the expiration of one year after final payment under the Contract, during which time these
reports and related documentation shall be made available, upon request, for examination
by any authorized representatives of the contracting officer or of the Secretary of Labor.
Documentation would include personnel records respecting job openings, recruitment and
placement.

5. Whenever the Contractor becomes contractually bound to the listing provisions of this
clause, it shall advise the employment service system in each State where it has
establishments of the name and location of each hiring locaticn in the State. As long as the
Contractor is contractually bound to these provisions and has so advised the State system,
there is no need to advise the State system of subsequent contracts. The Contractor may
advise the State system when it is no longer bound by the contract clause.

6. This clause does not apply to the listing of employment openings which occur and are filled
outside of the 50 states, the District of Columbia, Puerto Rico, Guam and the Virgin Islands.

7. The provisions of paragraphs 2, 3, 4 and 5 of this clause do not apply to openings which the
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Contractor proposes to fill from within his own organization or to fill pursuant to a customary

and traditional employer-union hiring arrangement. This exclusion does not apply to a

particular opening once an employer decides to consider applicants outside of his own

organization or employer-union arrangement for that opening.

As used in this clause:

a. "All suitable employment openings” includes, but is not limited to, openings which
occur in the following .job categories: production and nonproduction; plant and
office; laborers and mechanics; supervisory and nonsupervisory; technical; and
executive, administrative, and professional openings that are compensated on a
salary basis of less than $25,000 per year. This term includes full-time
employment, temporary employment of more than three days’ duration, and part—
time employment. It does not include openings which the Contractor proposes to
fill from within his own organization or to fill pursuant to a customary and traditional
employer—union hiring arrangement nor openings in an educational institution
which are restricted to students of that institution. Under the most compelling
circumstances an employment opening may not be suitable for listing, including
such situations where the needs of the Government cannot reasonably be
otherwise supplied, where listing would be contrary to national security, or where
the requirement of listing would otherwise not be for the best interest of the
Government.

b. “Appropriate office of the State employment service system” means the local office
of the Federal-State national system of public employment offices with assigned
responsibility for serving the area where the employment opening is to be filled,
including the District of Columbia, Guam, Puerto Rico and the Virgin Islands.

c. “Openings which the Contractor proposes to fill from within his own organization”
means employment openings for which no consideration will be given to persons
outside the Contractor's organization (including any affiliates, subsidiaries, and the
parent companies) and includes any openings which the Contractor proposed to
fill from regularly established “recall” lists.

d.  “Openings which the Contractor proposes to fill pursuant to customary and traditional
employer-union hiring arrangements” means employment openings which the
Contractor proposes to fill from union halls, which is part of the customary and
traditional hiring relationship which exists between the Contractor and
representatives of his employees.

The Contractor agrees to comply with the rules, regulations and relevant orders of the

Secretary of Labor issued pursuant to the Act.

In the event of the Contractor's non-compliance with the requirements of this clause, actions

for non-compliance may be taken in accordance with the rules, regulations and relevant

orders of the Secretary of Labor issued pursuant to the Act.

The Contractor agrees to post in conspicuous places, available to employees and

applicants for employment, notices in a form to be prescribed by the Director, provided by

or through the contracting officer. Such notice shall state the Contractor’s obligation under
the law to take affirmative action to employ and advance in employment qualified disabled
veterans and veterans of the Vietnam era for employment, and the rights of applicants and
employees.

The Contractor will notify each labor union or representative of workers with which it has a
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collective bargaining agreement or other contract understanding, that the Contractor is
bound by the terms of the Vietnam Era Veterans Readjustment Assistance Act, and is
committed to take affirative action to employ and advance in employment qualified
disabled veterans and veterans of the Vietnam era.

13. The Contractor will include the provisions of this clause in every subcontract or purchase
order of $10,000 or more unless exempted by rules, regulations or orders of the Secretary
issued pursuant to the Act, so that such provisions will be binding upon each Subcontractor
or vendor. The Contractor will take such action with respect to any subcontractor or
purchase order as the Director of the Office of Federal Contract Compliance Programs may
direct to enforce such provisions, including action for non-compliance.

E. Certification of Compliance with Air and Water Acts (applicable to Federally assisted construction
contracts and related subcontracts exceeding $100,000). Compliance with Air and Water Acts. During the
performance of this Contract, the Contractor and all Subcontractors shall comply with the requirements of the Clean
Air Act, as amended, 42 USC 1857 et seg., the Federal Water Pollution Contract Act, as amended, 33 USC 1251 et
seq., and the regulations of the Environmental Protection Agency with respect thereto, at 40 CFR Part 15, as amended.
In addition to the foregoing requirements, all nonexempt Contractors and Subcontractors shall furnish to the Owner,
the following:

1. A stipulation by the Contractor or Subcontractors that any facility to be utilized in the
performance of any nonexempt contract or subcontract is not listed on the List of Violating
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.

2. Agreement by the Contractor to comply with all the requirements of Section 114 of the Clean
Air Act, as amended, (42 USC 1857¢-8) and Section 308 of the Federal Water Pollution
Control Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports
and information, as well as all other requirements specified in said Section 114 and Section
308, and all regulations and guidelines issued thereunder.

A stipulation that as a condition for the Contract, prompt notice will be given of any notification
received from the Director, Office of Federal Activities, or EPA indicating that a facility
utilized, or to be utilized for the Contract, is under consideration to be listed on the EPA List
of Viclating Facilities.

4, Agreement by the Contractor that he will include, or cause to be included, the criteria and
requirements in paragraphs A through D of this section in every nonexempt subcontract
and requiring that the Contractor will take such actions as the Government may direct as a
means of enforcing such provisions.

F. Compliance with Copeland Act Requirements. The contractor shall comply with the requirements of
29 CFR Part 3 which are incorporated by reference in this contract.

G. Drug-Free Workplace Requirements. The Drug-Free Workplace Act of 1988 (42 U.S.C. 701)
requires grantees (including individuals) of federal agencies, as a prior condition of being awarded a grant, to certify
that they will provide drug-free workplaces. Each potential recipient must certify that it will comply with drug-free
workplace requirements in accordance with the Act and with HUD's rules at 24 CFR part 24, subpart F.

©w

H. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Contractors who apply or bid for an award of
$100,000 or more shall file the required certification. Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or
employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352.
Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any
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Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

v. DISASTER RECOVERY FUNDED CONTRACTS:___The Contractor shall include the following provisions in
all Disaster Recover (DR) funded construction contracts. For all DR-funded construction contracts, in the event the
provisions contained in this section conflict with provisions contained elsewhere in this document, the provisions
contained in this section shall prevail.

A The Contractor agrees to abide by all applicable Federal regulations in receiving, disbursing and
accounting for Community Development Block Grant funds including, but not limited to all applicable sections of 24
CFR 570.

B. ADA Compliance. The Contractor hereby covenants and agrees that, in performing its
responsibilities and obligations hereunder, the Contractor, its officers, agents or employees will not, on the grounds of
race, color, sex, religion, national origin, disability or age, discriminate or permit discrimination against any person or
groups of persons in any manner. The Contractor further agrees to comply with all applicable State and Federal
ordinances and regulations, including but not limited to, the Rehabilitation Act of 1973, the Americans with Disabilities
Act (ADA), the Civil Rights Act of 1964 and any regulations promulgated there under.

C. Section 3 Compliance. The work to be performed under this contract is subject to the requirements
of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The
purpose of section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or
HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-
income persons, particularly persons who are recipients of HUD assistance for housing. The parties to this contract
agree to comply with HUD's regulations in 24 CFR Part 135, which implement section 3. As evidenced by their
execution of this contract, the parties to this contract certify that they are under no contractual or other impediment that
would prevent them from complying with the part 135 regulations. Contractor agrees to send to each labor organization
or representative of workers with which the Contractor has a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers' representative of the Contractor's commitments under this
section 3 clause, and will post copies of the notice in conspicucus places at the work site where both employees and
applicants for training and employment positions can see the notice. The notice shall describe the section 3 preference,
shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking applications for each of the positions; and
the anticipated date the work shall begin. Contractor agrees to include this section 3 clause in every subcontract
subject to compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an
applicable provision of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation
of the regulations in 24 CFR Part 135. Contractor will not subcontract with any subcontractor where the Contractor
has notice or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR Part 135.
Contractor will certify that any vacant employment positions, including training positions, that are filed (1) after
Contractor is selected by before the contractis executed, and (2) with persons other than those to whom the regulations
of 24 CFR part 135 require employment opportunities to be directed, were not filled to circumvent the Contractor's
obligations under 24 CFR part 135. Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD assisted contracts.

D. Section 109 Compliance. No person in the United States will, on the ground of race, color, national
origin, religion, or sex, be excluded from participation in, be denied the benefits of, or be subjected to discrimination
under any program or activity administered of provided under this Agreement, pursuant to Section 109 of title | of the
Housing and Community Development Act of 1974 (Title I) (42 U.S.C. 5309).

E. Section 402 Compliance. Contractors and subcontractors shall take affirmative action to employ and
advance in employment qualified covered veterans. Disabled veterans, recently separated veterans (veterans within 3
years of their discharge or release from active duty), veterans who served on active duty during a war or in a campaign
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or expedition for which a campaign badge has been authorized (referred to as “other protected veterans’), and Armed
Forces service medal veterans are covered veterans under VEVRAA, pursuant to the Vietham Era Veterans'
Readjustment Assistance Act of 1974, as amended (VEVRAA).

F. Copeland Anti-Kickback Act Compliance. Pursuant to The Copeland “Anti-Kickback® Act, 40 USC
§3145 and 18 USC §874, no contractor or subcontractor operating under this agreement shall induce an employee to
glve up any part of the compensation to which he or she is entitlied under his or her contract of employment. Contractors
and subcentractors shall submit a weekly statement of the wages paid to each employee performing on covered work
durmg the preceding payroll period.

G. Affirmative Action. During the performance of this contract, the contractors and subcontractors
operatmg under this agreement shall not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or
national origin. Contractors and subcontractors operating under this agreement shall comply with Affirmative Action
laws and regulations to ensure equal employment opportunities, including, but not limited to 41 CFR Part 60-1; 41 CFR
Part 60-2; 41 CFR Part 60-250; 41 CFR Part 60-741; compliance with E.O. 11246, “Equal Employment Opportunity,”
as amended by E.O. 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity.”

H. Compliance with Goals for Minority and Female Participation. The City of Tuscaloosa has voluntarily
adopted a Minority / Disadvantaged Business Enterprise (“MBE/DBE/WBE") Program designed to encourage the
participation and development of minority and disadvantaged business enterprises and to promote equal business
opportunmes to the fullest extent allowed by state and federal law. It is the intent of the City to foster compsetition
among contractors, suppliers, and vendors that will result in better quality and more economical services rendered to
the City. Under this policy, the City of Tuscaloosa has established a goal of ten to twenty percent (10-20%) inclusion
of minority and disadvantaged business enterprises for all services required to deliver City projects. In no case shall
the stated percentage be the determining factor in contract awards. Rather, contractors must demonstrate a good faith
effort to attain the desired percentage goal. The Developer is encouraged to adopt corresponding goals to those of the
Crty s Minority / Disadvantaged Business Enterprise (“MBE/DBE/WBE") Program.

l. Compliance with Environmental Laws; including The Clean Air Act and Clean Water Act. Contractors
and subcontractors operating under this agreement shall be responsible for ensuring compliance with Federal, State,
or local pollution control laws and related requirements, including but not limited to the Clean Air Act (42 U.S.C. 7401
et seq.) and the Federal Water Pollution Contro! Act as amended (33 U.S.C. 1251 et seq.). If a contracting officer
becomes aware of noncompliance with clean air or water standards in facilities used in performing nonexempt
contracts, that contracting officer shall notify the agency head, or a designee, who shall promptly notify the EPA
Admlmstrator or a designee in writing.

‘ J. Byrd Anti-Lobbying Agreement. Contractors operating under this agreement shall file the required
certification under the Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Each tier certifies to the tier above that it will
not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an
employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award
covered by 31 U.S.C. 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in
¢onnection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

K. HUD Form 4010 See next page.
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Fedoral Labor Standards Provisions m. t?emsz;ertmem of Houslng
n Dmbpmom
Office of Labor Relations
Applicability

The Projact or Program to which the construslion work
covered by this contract pertaing is belng assistad by the
United States of America and the following Federal Labor
Slandards Provisions are Included In this Contract
pursuent to the provisions spplicable to such Federal
assistance.

A. 1. (i} Minimum Weges. All laborers and mechanics
employed or working upon the site of the work, will be pald
unconditionally and not less often than once a week, and
without sudbsequent deduction or rebate on any account
(excapt such payroll deductlons as are permilted by
regulations lssued by the Ssocrotary of Labor under the
Copetand Act (20 CFR Parl 3), the fufl amount of wages
end bona fide fringe banefils (or cash aquivatenis thereof)
due el Ume of payment compuled ot rales not less than
thase contsined o the wage delermination of the
Secretary of Labor which Is attached hersto and made a
pent hereof, regardless of any centractual relationshlp
which may bo stleged to exist between the contractor and
such laborers and mechanics. Contributlons made or
costs reasonably anilcipated for bona fide fringe benefils
under Section ((b}(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are constdered wages pald to such
{storers or mechanles, subjacl to the provisions of 29 CFR
6.6{a}(1)(lv); also, regular contributions mada or cosis
Incurred (or moco than o weekiy poriod (but not iass often
than gquasterly) under plans, funds, or programs, which
cover tho particular weekly pericd, sre deemed to be
constructively made o incurred during such weekly period.

Such Isborers end mechanlcs shall be pald the appropriate
wage rate ard fringe bonefits on the wago daterminatten
for the classification of work actually perfermed, without
regard to skill, except as providad In 20 CFR 8.5(a)(4).
Leborers or mechsnics performing work In more than one
clasgificalion may be compansated at tho rete spscified for
aach classification for the time actually worked (herain:
Provided, That (he employer's payroll records accurately
sot ferih the time speat (n cach classification In which
work Is pesformed. The wage determination (Including any
ddditiena) classificallon end waga rates conformed under
20 CFR 6.5(a){1)()) and the Davis-Bacon poster (WH-
1321) shall be posted at all Umes by the contractor and lis
subcontrectors at the site of the work in @ prominent and
sccossible, placo whore it can Lo oasily ssen by the
workerss,

{lf) (a) Any class of laborers or mechanics which Is nol
listed In the wage determination and which is to be
employed under the contract shall be classifled in
conformance with the wagoe determination. HUD shall
gpprove en addilional classification and wage rate and
finge benefits therefar only when the (ollowing criterla
have basn met:

{1) The work to be performed by the classification
requested Is not parformed by a classification In the wage
determination; and

(2) Tho classification is utilized in the area by the
construction Indusiry; and

(3) Tho proposed wage rate, Inciuding any bona fide
fringe benofits, bsars a reasonable relalicnship to the
wage rates contalned In the wage determination.

(b) If the contractor end the taborers and mechsnics to de
employed In the classification (if known), or (helr
reprasentatives, and HUD or its designao agree on the
classification and wage rate (includlng the amount
designated for fringe benefils where appropriata), a report
of tho actlon taken shal? be sant by HUD or its designes lo
the Administrater of the Wage and Hour Division,
Employment Standards Administration, U.S. Bepariment of
Labor, Washingten, D.C. 20210. The Administratos, or an
suthorized ropresentative, will approve, meodify, or
disapprove avery addillongl claasification acticn within 30
days of rocelpt and so advise HUD or its designae or will
nolily HUD or ils designee within the 30-day period that
additional time is nscessary. (Appraved by the Office of
Mansgement and Budget under OMB contsol rRumber 1218-
0140.)

{c) In the ovent ths contractor, the laborers or mechanics
o be employed In the classiflcalion or thelr
representatives, snd HUD or ils designae do nol agree on
the proposed classificaticn and wage rote (Including the
amount designated for fringe benefils, where appropriate),
HUD or (s designee shali refer the questions, (ncluding
the visws of all Interested partles and the recommandation
of HUD or lis designee, to the Administrator for
datermination. The Administrator, or an authorized
represeniative, will Issue a determination within 30 days of
recelpl and so advise HUD or its designee or will notify
HUD or Its deslgnee within the 30-day period thal
sdditiona! time Is necossary. (Approved by the Office of
Mansgement and Budget under OMB Contrcl Number
1218-0140.)

(d) The wage rate (including fringe benafils where
appropriste) determined pursuant to subparsgraphs
(1)(liXb) or (c) of this paragraph, shall be pald to ail
workers performing work In the classification under this
contract from the first dey on which work ls performed In
the classilicatien.

(i} Whenever the minimum wage rate prescribed In the
contract for a class of laborers or mechanics Includas a
fringe bonefit which Is not expressed as an hourly rate, the
contractor shall elther pay the benefit as’stated in the
wago dotermination or shall pay anothsr bena fide fringe
benefit or an hourly cash equlvatent theraof.

{lv] i the contractor does not make payments (o a trustee
or othar third.person, the contractor may consider as pan
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of the wages of any laborer or mechanic the amount of any
cosls reasonably anticlpated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the wriiten request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aslde in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)

2. Withhotding. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assistied contract
subject to Davis-Bacon prevalling wage requirements,
which Is held by the same prime contractor so much of the
accrued payments or advances as may bo considered
necessary to pay laborers and mechanics, including
apprentices, tralnees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract n the avent of failure to pay any
laborer ¢r mechanic, Including any apprentice, trainee or
helper, employad or working an the siie of the work, all or
part of the wages required by the contract, HUD or Iis
designee may, after wrilten notice to the contractor,
sponsor, appficant, or owner, take such action as may be
necossary to cause (he suspension of any further
payment, ad ., OFf @ of funds until such
violations have ceased. HUD or its designee may, afler
written notice to the contractor, disburse such amounls
withheld for and on sccount of the contractor or
subcontractor to the respective employees to whom they
are due. The Comptroller General shall make such
disbursements [n the case of direct Davis-Bacon Act
contracts.

3. {l) Payrolls and basic records. Payrolis and basic
records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
pericd of throe years thereafter for all taborers and
mechanics working at the site of the work. Such records
shall coniain the name, address, and social securily
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section I{b)(2)(B) of the Davis-bacon Act), daily and
woaekly number of hours worked, deductions made and
actual wages pald. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a){1)(iv) that the wages of any
taborer or mechanic include the amount of any costs
reasonadbly anticipated in providing benefits under a plan
or program desctibed In Section I(b){2)(B) of the Davis-
Bacon Act, the contractor shall malntain records which
show that the commitment to provide such benefils is
enforceable, that the plan or program is financlally
responsible, and that the plan or program has been

communicated in writing to the lsborers or mechenics
affected, and records which show the costs anticipated or
the actual cost ([ncurred in providing such bensfits.
Contractors employing apprentices or firainees under
approved programs shal)l maintain writtan evidence of the
registration of apprenticeship programs and certification of
tratnee programs, the registration of the spprentices and
trainees, and the ralios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(i) (a} The contractor shall submit weekly for each week
in which any contrect work is performed a copy of all
payroils to HUD or [ts designee if the agency is a parly to
the contract, but if the agency is notl such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designes. The payrolls submitled shall sei out
accurately and completely all of the informatlon required
to be maintained under 20 CFR 5.5(a)(3)(i) except thal full
social security numbars and home addresses shall not be
Included on wookly transmittals. Instead the payrolits shall
only need to Include an individually identifying number for
each employee (e.g., the last four digits of the employee’s
soclal security number). The required weekly payroll
Information may be submiited in any form dasired.
Optional Ferm WH-347 Is avallable for this purpose from
the Wsge and Hour Division Web site at

: or its
successor site. The prime contractor Is responsible for
the submission of coples of payrolis by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to
HUD or lis deslignee If the agency is a party to the
coniract, but If the agency Is not such a parly, the
confractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmlission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. it is not a violation of this subparagraph for
prime contracter to require a subcontraclor to provide
addresses and soclal security numbers to the prime
contractor for i1s own records, without weskly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a
“Statement of Compllance,” signed by the contractor or
subconiractor or his or her agenl who pays or supervises
the payment of the persens employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contains the
information requlred to be provided under 29 CFR 5.5
(3)(3)(ii), the appropriate informalicn is being malntalned
under 29 CFR §.5(a)(3)(I), and that such information is
correct and complete;

Previous edzions are obsclete

Pege20l6

Office of the City Attorney
Form No. PW-01/ Rev. 05-01-2019

form HUD-4010 (03/2008)
ref. Handbook 1344.1

86



{2) That each laborer or mechanic (including each helper,
apprentice, and traines) employed on the contract during
the payroll period has been pald the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made elther directly or
Indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Parl 3;

(3) That each Iaborer or mechanic has been paid not less
than the applicable wage rates and fringe banafils or cash
equivalents for the classification of work performed, as
spacified In the applicable wage determination
incorporated Into the contract.

(¢} The weekly submission of a properly executad
cortification set forth en the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
*Statement of Compliance” required by subparagraph
A.3.(lI)(b).

(d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or eriminal
prosecution under Section 1001 of Title 18 and Sectlon
231 of Title 31 of the Unitad States Code.

(lt}) The contractor or subcontractor shall make the
racards requlred under subparagraph A.3.{i) available for
Inspeclion, copying, or transcription by suthorized
representatives of HUD or lts designee or the Department
of Labor, and shall permit such representatives fto
Interview employees during wqrking hours on the job. If
the contractor or subcontractor fails to submit the required
tecerds or o make them avallable, HUD or Its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantes of funds. Furthermore, failure {0 submit the
required records upon request or o make such records
avallable may be grounds for debarment action pursuant {o
29 CFR 5.12.

4. Approaticos and Trainoes.

(1) Apprantices. Apprentices will be permitled to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
Individually reglistered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeshlp Agency recognized by the
Office, or if a person is employed in his or her first 80
days of prodationary employment as an apprentice In such
an apprenticeship program, who I8 not individually
registered In the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Sorvices or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
Journaymen on the Job site In any craft classification shall
not be greater than the ratlo permittad to the contractor as
to the entire work force under the registered program. Any
worker (Isted on a payroll at an apprentice wage rate, who

Is not registerad or otherwise employed as stated above,
shall be pald not less than the applicable wage rale on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be pald not less than the
applicable wage rato on the wage determination for the
work actually performed. Where a contractor Is performing
congtruction on a project in a tocality other than thal in
which Its program Is registered, the ratios and wage rates
{expressed In porcentages of the journeyman's hourly
rate) specified In the contractor's or subcontractor’s
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registared program for the spprentice's lavel of progress,
exprassed as a percentage of the journeymen hourly rate
specified In the applicable wage determination.
Apprentices shall be pald fringe benefits In accordance
wilh the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe banafits,
apprentices must be pald the full amount of fringe benefits
listed on the wago determination for the applicable
classification. If the Adminisirator determines that a

* different practice prevalls for the applicable apprentice
.classification, fringes shall be paid in accordance with that

determinalion. In the event the Office of Apprenticeshlp
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize
apprentices al less than the applicable predetermined rate
for the work performed until an acceptable program Is
approved.

(1) Traineos. Except as provided in 29 CFR 5.16,
trainees will not be pormitted to work at less than the
predetermined rate for the work parformed unless they are
employed pursuant 'to and Iindividually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Deparlment of Labor,
Employment and Training Administration. The ratio of
trainoes to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Employment and Tralning Adminisiration. Every -trainee
must be pald at not less than the rate specified In the
approved program for the trainee's lavel of progress,
expressed 8s a percentage of the journayman hourly rate
specified In the applicable wage determination. Tratneas
shall be paid (ringe benefits In accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
delermination unless the Administrator of the Wage and
Hour Division datermines that there is an apprenticeship
program assoclated with the corresponding Journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee [isted on the payroll at a trainse rate who is not
registered and participating In a training plan approved by

Previous edions are obsolete
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the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work aclually performed. In addition,
any tralnee performing work on the job site In excess of
the ratio permitted under the registered program shall be
pald not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event (he Employment and Training Administration
withdraws approval of a training program, the coniractor
will no longer be parmiited to utilize trainees at less than
the applicable predetermined rate for the work performed
until gn scceptable program Is approved.

(itl} Equal employment opportunity. The utilization of
apprentices, tralnees and journeymen under 20 CFR Part §
shall be In conformity with the equal employment
opportunity requirements of Executive Order 11248, as
amended, and 29 CFR Part 30.

5. Complianco with Copeland Act requirements. The
contractor shall comply with the requiremenis of 29 CFR
Part 3 which are incorporated by reference in this contract

8. S8ubcontracts. The contractor or subcontraclor will
insert In any b cis the contained In
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
proveiling wage decision, and also a clause requiring the
subconlractors to include thaese clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lowear tier
subcontractor with all the contract clauses In this
paragraph,

7. Contract termination; debarment. A breach of the
contract clauses In 20 CFR 8.6 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 28 CFR
5.12.

8. Compilanco with Davis-Bacon and Related Act Requlraments,
All rulings and Interpretations of the Davis-Bacon and
Related Acts conlained in 20 CFR Parts 1, 3, and b are
hereln Incorperated by reference In this contract

9. Disputes concornlng labor standards. Disputes
arising out of the labor standards provisions of this
contract shail not be subject to the general dispules
clause of this contract, Such disputes shall be resolved in
accordance with the proceduras of the Department of
Labor set forth in 20 CFR Parts 5, 68, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of (s subcontractors) and HUD or
its designee, the U.S. Dspartment of Labor, or the
employaes or thelr representatives.

10. (i) Cortification of Ellgibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest tn the
contractor's firm is a person or firm ineligible to be
awarded Governmenl contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 20 CFR 5.12(a)}{1) or to be

awarded HUD contracis or participate In HUD programs
pursuant to 24 CFR Part 24,

(1) No part of this contract shall be subcontracted to any
person or firm Inellgible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
particlpate in HUD programs pursuant to 24 CFR Part 24.

{iti) The penalty for making false statements is prescribad
In tha U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.8.C.,
*Federal Housing Administration transactions®, provides in
part; “Whoaever, for the purpose of . . . Influencing In any
way the action of such Administration..... makes, ulters or
publishes any statement knowing the same to be false.....
shall be fined not more than $5,000 or impriscned not
more than fwo years, or both.”

1", Complaints, Procoodings, or Testimony by
Employeos. No laborer or maechanic o whom the wage,
salary, or ather labor standards provisicns of this Contract
are applicable shall be discharged cr In any cther manner
discriminated against by the Contractor or any
subcontractor becasuse such employse has filed any
complaint or Instituted or caused to be instituted any
proceeding or has testified or is about to testify In any
proceeding under or relating to the labor standards
applicable undar this Contract to his employer.

B. Contract Work Hours and Safoty Standards Act The
provisions of this paragraph B are applicable where the amount of the
piime contract excoods $100,000. As uszed in this paragraph, the
terms “taborers® and “mechanics” Include watchmen and guards.

(1) Overtimo roquirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
Involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
Individua! Is employed cn such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic recelves
compensation ot a rate nol less than one and ona-hall times the basic
rate of pay for sl hours worked in excess of 40 hours in such
workwegk,

(2) Violation; liabllity for unpaid wages; liquidated
damagoes. !n the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor rasponsible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (In the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or machanle, Including watchmen and guards,
employed in viclatton of the clause set forth In
subparagraph (1) of this paragraph, In the sum of $10 for each
calendar day on which such Individual was required or permitied to
work [n excass of the standard workweek of 40 hours without payment
of the cvertima wages required by the clause set forth In sub
paragraph (1) of this paragraph.

Previous oditions era cbadkete
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(3) Withholding for unpald wages and liquidated
damages. HUD or Its designee shall upon its own action
or upon writlen request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any monays payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined o be necessary (o salisfy any liabilities of
such or subconiractor for unpald wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert In any subcontracts the clauses set forth In
subparagraph (1) through (4) of this paragraph and also a
ciause requiring the subcontractors to include these
clauses In any lower ller subcontracts. The prime
contractor shall be rasponsible for compliance by any
subcontractor or lower tler subcontractor with the clauses
sel forth in subparagraphs (1) through (4) of this
paragraph.

C. Hoalth and Safety. Tha provisions of this paregraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required 10 work in
surroundings or under working conditlons which are
unsanitary, h dous, or dangerous to his health and
safety as determined under construction safely and health
standards promulgatad by the Secrelary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
Issued by the Secretary of Labor pursuant to Tiite 26 Part
1926 and fallure to comply may resull In Imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 98). 40 _USC
3701 ot seq.

{3) The contractor shall include the provisions of this
paragraph in every subcontracl so that such provisions will
be binding on each subcontractor. The contracter shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.

Previous edXions are obsoielo form KUD-3010 (00/2008)
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"General Decision Number: AL20190002 01/04/20] 9
Superseded General Decision Number: AL20180002

State: Alabama
Construction Type: Highway

Counties: Blount, Calhoun, Etowah, Shelby, St Clair and

Tuscaloosa Counties in Alabama,

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, bulding

structures in rest areas projecs, and railroad construction;
bascule, suspension & spandrel arch bridges desgned for
commercial navigation; bridges involving marine construction;

other major bridges)

Note: Under Executive Order (EO) 13658, an hourl_y minimum wage

of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2019. [f this contract is covered by the EO anda
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 20 CFR 5.5(2)(1)(i) (or the EQ minimum wage rate,
if it is higher than the conformed wage rate). The EO minimum
wage rate will be adjusted annually. Please note that

Oty A
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this EO applies to the abo ioned types of

entered into by the federal government that are subject

to the Davis-Becon Act itself, but it does not apply

to cantracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additiona!
information on contractor requirements and worker protecticns

under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number  Publication Date
0 01/04/2019

* SUAL2011-001 01/04/2011

Rates Fringes
Carpenter........ocenriimrens $13.88
Congrete finisher............. .$ 13.26

Electrician...

Power equipment operators:
Aggregate Spreadet.......... $14.17

PP ITUS S S—— $ 1185
Asphalt Spreadet...........$ 13.65
Backhoe, Clamshell,

Dragline, and Shovel........$ 15.87




Broom (Sweeper)............. $11.68
Bulldozer.................. $14.73
Crane & Derrick............. $20.63

Front End Loader............ $13.38

Milling Machine............. $ 1231
Motor Grader and Motor

Roller (Self-Propelled).....§ 12.38
Scraper........cccurenn. $ 13.00
Striping Machine............ $ 1520
Track Hoe/Excavator......... $ 14.64

Tractor and Loader (farm

rubber tired).............. $11.40

Tractor/Loader (all other

WOTK). ..oveerenenraeranns $11.22
Truck drivers:

Multi-Rear Axle............. $ 12.25

Single Rear Axle............ $11.54

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

B
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like fam‘ily to the employee) who is a victim of, domestic
violencej, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

|
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage 1"am that have been found to be prevailing for the
cited type(;s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""i;demiﬁers"" that indicate whether the particular
rateisa uni‘on rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted l%nion average rate),

Union Rate Identifiers
A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "'SU"" or

"MUAVG™ fimotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198“~005 07/01/2014, PLUM is an sbbreviation identifier of
the union wjhich prevailed in the survey for this

classiﬁeaﬁo:n, which in this example would be Plumbers. 0198

indicates the local union number or district council number
where agpliL:able, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current ncgotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) goveming



this classification and rate.
Survey Rate Identifiers

Classifications listed under the ""SU"" jdentifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all

rates reported in the survey, it may include both unien and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an intemal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier,

Survey wage rates are not updated and remain in effect until a

new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 6010 m
the example, is an internal aumber used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

i f
A UAVG rate will be updated once a year, usually in January o

to reflect a weighted average of the current
¢ of the union locals from which the rate is

each year,
nzgoﬁated/CBA rat

based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the mattes? This can
be:

* an existing published wage determination

* aswvey underlying a wage determination

. aWageandHouDivisionlmeruningfmhaposiﬁmon
a wage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summarics of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacan survey program. If the response from this initial
contact is not satisfactory, then the p described in 2)

and 3.) should be followed.

With regard to any other maiter not yet ripe for the formal
process described heve, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

Z)lftheanswutotheq\suﬁminl.)isyu,wan
inmemdpmy(ﬂme&ﬁectedbythemion)mmqum
wﬁmmdmﬁdmﬁon&omﬂwWasedenwAdminimlm
(Soe29CFRP¢n!.8mdz9 CFR Part 7). Write to:

Wage and Hour Administrator
US. Department of Labor

200 Constitution Aveauc, N.W.
Washingion, DC 20210




The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an -
. interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

1
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ALABAMA DEPARTMENT OF REVENUE i+
‘ SALEs AND UsE Tax DiIvisioN
| P.OBox 327710 * Montgomery, AL 361327710
| Application For

Sales and Use Tax Certificate of Exemption

FOR GOVERNMENT ENTITY PROJECT

1 This Certificate of Exemption wiil be limited to purchases which quaktfy for an exemption of
; salag and use taxes pursuant to Rule No. 810-6-3-.77

PROJECT INFORMATION:

PROJECT NAME

PROJECT OWKER'S FEIN (EXEMPT ENTITY)

STREET ADORESS OF PROJECT (CITY AND COUNTY INCLUDED) oty COuNTY
| APPLICANT'S INFORMATION:
| RELANON: (CHOOSE ONS) NAICS CODE
O exemptentty [ General Contractor [ sub-Contractor
‘ APPUCANTS LEOAL AN FEN
CY CONTUNIRS U3 TAX ACCORNT KUVGEA
|
| GARDIG ADORESS
; CONTACT PERION BUSNESS TELEPHONE NUMEER
‘ ( )
ESTIMATED START DATR ESTIMATED COMPLETION DATE
i REASONM EXINPTION [3 CQLAMED
JOB DESCRIFTION
| P
| WRLANY POLLUTION CONTROL EXENPTION BE APPUCAGLET ESTINATED POLLUTION GONTROL GOBT
O ves O s
i TOTAL BID AMOUNT LASOR COST MATERIAL OOST
'8 $ s

Office of the City Attormey
Form No. PW-01/ Rev. 05-01-2019
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PROJECT NAME PROSECT OWNER'S FEIN (EXEMPT ENTITY)

FORM OF OWNERSHIP:

D Individual D Partnership D Corporaticn El Multi member LLC D Singte member LLC

if applicant Is a corporation, a copy of the certified certificate of incorporation, amended certificate of incorporation, cerificate of
authority, or articles of incorporation should be attached. If the applicant Is a limited liability company or a limited liability partnetship,
a copy of the certifled articles of organization should be attached.

OWNERSHIP (NFORMATION:
Corporations — give namo, title, home address, and Soclal Security Number of each officer.
Partnerships ~ give name, home address, Social Security Number or FEIN of each partner.
Sole Proprietorships - give name, home address, Social Security Number of owner.

LLC - give name, home address, and Social Security Number or FEIN of each member.
LLP —give name, homoe address, and Sacial Security Number or FEIN of each partner.

NAME (PLEASE PRNT) SIGNATURE

REVENUE DEPARTMENT USE ONLY

Examiner’s Remarks
Examiner Date
Supervisor's Recommendation
Supervisor Date
PAGE 2
Office of the City Attorney
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Instructions For Preparation of Form ST: EXC-01
Sales and Use Tax Certificate of Exemption for Government Entity Project

In order to expedite the processing of your application, please include the following documentation when submitting your
application:

Exempt Entity:
1. Signed Application
2. Copy of Executed/Signed Contract and/or Letter of Intent

General Contractor:
1. Signed Application
2. Copy of Executed/Signed Contract and/or Letter of Intent
3. List of Sub-Contractors
4. Alabama Board of General Contractor's License
5. State/County Business License (usually cbtained through county probate office)
6. Any other municipal business licenses associated with the project

Sub-Contractor:
1. Application
2. Alabama Board of General Contractor’s License
3. State/County Business License (usually obtained thxough county probate office)
4. Any other municipal business licenses associated with the project
5. List of Sub-Contractors (if any)

| General contractors and sub-contractors:
| Any updates regarding the sub-contractors working on a project, additions and/or deletions, must be submitted to the
' Department within 30 days of occurrence.

If an extension is needed for a project, please contact the Department of Revenue at the address, numbers, or emails listed
below.

THERE IS A FILING REQUIREMENT IF YOUR APPLICATION IS APPROVED. The retumn will be filed
: through the Consumer's Use Tax account. If you do not currently have a Consumer’s Use Tax account, one will be
‘ opened for you. The return should be filed every filing period that the Contractor's Exemption Certificate is
active/open and should include the Project No., Exemption No., and the total amount of purchases for the filing
period. lftlmebmprodudpmd\asedwiﬂ\theexempﬁonceruﬁm&&mazemrehmmmtbeﬁledford\epeﬂ-
od. There is a requirement of one entry for each exemption certificate that is active for each filing period. The infor-
mation associated with the Contractor's Exemption Certificates is input at the bottom of the return.

The application and applicable documentation may be mailed, faxed, or emailed to the following:
Fax: (334) 353-7867

Emails: amber-hartley@revenue.alabama.gov brenda.wallace@revenue.alabama.gov

Mailing Address: ATTN: Contractor's Exemption
Alabama Dept. of Revenue
Sales & Use Tax Division - Room 4303
PO Box 327710
Montgomery, AL 36132-7710

Office of the City Attorney
Form No. PW-01/ Rev. 05-01-2019



Exhibit A

THE CITY OF TUSCALOOSA
MINORITY ENTERPRISE/DISADVANTAGED BUSINESS ENTERPRISE
(MBE/DBE/MWBE) POLICY FOR PUBLIC WORKS PROJECTS OVER $50,000

General Mission Statement

THE CITY OF TUSCALOOSA (hereinafter, “City”) has voluntarily adopted a Minority/Disadvantaged
Business Enterprise (MBE/DBE/WBE") Program designed to encourage the participation and development
of minority and disadvantaged business enterprises and to promote equal business opportunities in the City
to the fullest extent allowed by state and federal law.

It is the intent of the City to foster competition among contractors, suppliers, and vendors that will
result in better quality and more economical services rendered to the City. Under this policy, the City of
Tuscaloosa has established a goal of ten to twenty percent (10-20%) inclusion of minority and disadvantaged
business enterprise (hereinafter sometimes “MBE/DBE/WBE") for all services required to deliver City
projects. In no case shall the stated percentage be the determining factor in contract awards. Rather,
contractors must demonstrate a good faith effort to attain the desired percentage goal.

Program Goals

Itis the goal of this program:
o To ensure non-discrimination in the award and administration of City contracts.

o To help to remove barriers to the participation of DBE/MBE/WBE's in competing for City contracts.

o To ensure a level playing field exists on which DBE/MBE/WBE's can compete fairly for City
contracts.

Definition

1. "Minority Business Enterprise” (‘MBE") means a business which is an independent
and continuing enterprise for profit, performing a commercially useful function and is at least fifty-
one percent (51%) owned and controlled by an African American, or Black American.

2. "Women-owned Business Enterprise” (WBE") means a business which is an
independent and continuing enterprise for profit, performing a commercially useful function and
is at least fifty-one percent (51%) owned, operated and controlled on a daily basis by one or
more female American citizens.

3. "Disadvantaged Business Enterprise” (DBE") means a business which is an
independent and continuing enterprise for profit, performing a commercially useful function and
is owned by a majority of persons who are United States citizens or permanent resident aliens
(as defined by the Immigration and Naturalization Service) of the United States, and who are
Asian, Black, Hispanic or Native Americans, according to the following definitions:

“Asian” — means persons having origins in any of the original people of the Far East,
Southeast Asia, the Indian subcontinent, or the Pacific Islands.

Office of the City Attorney 94
Form No. PW-01/ Rev. 05-01-2019



“African American” or “Black American” means persons having origins in any black racial group of
Africa.

“Hispanic™ means persons of Spanish or Portuguese culture with origins in Mexico, South of Central
America, or the Caribbean Islands regardless of race.

“‘Native American” means persohs having origins in any of the original people of North America,
including American Indians, Eskimos and Aleuts.

Equal Business Opportunity

It is the policy of the City to promote full and equal business opportunities for all persons doing
business with the City, regardless of race, sex or national origin. It is the ultimate goal of this policy to promote
an equitable business climate district. The City will seek to increase minority and women participation for
contracts that require formal bids. These efforts will be for contracts above $50,000 as allowed by the
Alabama Public Works law. These efforts are designed to help prevent discrimination against minorities and
disadvantaged businesses and promote more completion among vendors, suppliers, and contractors of the
City of Tuscaloosa.

The City has established a goal of ten to twenty percent (10-20%) of the total construction related
expenditures to be provided by minority and disadvantaged business enterprises. While the policy provides
for voluntary participation by the City and is dependent upon race-neutral and gender-neutral considerations,
contractors are encouraged to comply with the City’s policy. The City of Tuscaloosa shall periodically review
the policy, including race/gender-neutral remedies, to determine its effectiveness.

Good Faith Effect

The City require contractors to demonstrate a good faith effort to attain the goal of 10-20%
participation of MBE/DBE/WBE's in all levels of the Public Works contracting process. Contractors shall
document their efforts to obtain minority and disadvantaged business participation in the bid documents.
Contractors should note that failure to document a good faith effort to the satisfaction of the City may subject
the contractor to bid rejection for non-responsiveness.

The following process shall constitute a good faith effort under the City's policy:

1)) Contractors deciding to bid on a City project shall submit the MBE/DBE/WBE
Documentation Statement and Acknowledgement (Form1). Submission of Form 1 confirms the
commitment of the contractor to participate in the inclusion effort for the project. Form 1 must be
submitted to the City of Tuscalcosa Community Development Program Manager with Infrastructure
and Public Services/Tuscaloosa Builds no later than seven (7) days prior to the bid, or at the pre-bid
conference, whichever is earlier. The City reserves the right to madify the submittal deadline as-
needed. :

2 Contractors shall submit MBE/DBE/WBE Bid Solicitation Notice (Form 2). Form 2
must be submitted to the City of Tuscaloosa Community Development Program Manager with
Infrastructure and Public Services/Tuscaloosa Builds no later than seven (7) days prior to the bid, or
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at the pre-bid conference, whichever is earlier. The City reserves the right to modify the submittal
deadline as-needed.

(3) Contractors shall submit a brief plan for achieving the stated MBE/DBE/WBE
Participation Goal for his/her trade (Form 3). Form 3 must be submitted in the contractor’s sealed
bid.

4) Contractor shall submit a listing of all MBE/DBE/WBE contractors that submitted
bids (Form 4). Form 4 must be submitted in the contractor's sealed bid. (Note: In the event a
MBE/DBE/WBE contractor submits a bid after the general contractor has sealed the bid, contractors
should write on the envelope the name(s) and scope of work of the MBE/DBE/WBE contractor who
submitted the bid.)

(5) Contractor shall submit a list of all MBE/DBE/WBE firms the contractor proposes to
utilize during the execution of the contract (Form 5). In addition, the contractor shall include on Form
5 all firms that the major subcontractors propose to utilize. Form 5 must be submitted in the
contractor’s sealed bid.

(6) Contractors shall be required to work in cooperation with the City's consultant in the
implementation of this program. Failure to do so, in the discretion of the City, may result in a rejection of bid
due to non-responsiveness.

Following compliance with item (6) above, submission of Form 1, Form 2, Form 3, Form 4, and Form 5 at

the above-prescribed times shall satisfy the good faith effort requirement. Failure to do so may result in rejection of
I?id due to non-responsiveness.

(6)

Additional Administrative Requirements/Procedure

(1) If the successful contractor will be subcontracting less than the started percentage
goal, the Contractor must complete a “MBE/DBE/WBE Unavailability Certification” (Form 6). Form
6 is due once a tentative contract award has been made.

(2) Contractors shall obtain the listing of certified MBE/DBE/WBE business by
contacting the City of Tuscaloosa Community Development Program Manager with Infrastructure
and Public Services/Tuscaloosa Builds to assist in soliciting MBE/DBW/WBE participation for the
project.

(3) Contractors shall not be required to use a MBE/DBE/WBE subcontractor who
cannot display reasonable technical and financially qualifications to perform the work in question.

4) In addition to the above requirements, contractors should note that the City reserves
the right to periodically audit payroll records to ensure compliance with the program. The City
employs the services of a Compliance Director.

(5) Upon completion of the project and prior to release of retainage or final payment,
the contractor shall submit a Project Closeout Report (Form 7) that includes final accounting of all
MBE/DBE/WBE firms utilized on the project.

On a monthly basis, contractors shall submit updated MBE/DBE/WBE reports (Monthly Report Form)
to identify any changes in MBE/DBE/WBE firm utilization (Form-8). Contractors shall submit Form 8
directly to the City of Tuscaloosa Community Development Program Manager with Infrastructure and
Public Services/Tuscalcosa Builds.
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Race/Gender — Neutral Remedies

The City recognizes that race/gender — neutral remedies may be effective tools used to increase
MBE/DBE/WBE participation. Therefore, the City will continue to explore these remedies. The remedies will
include, but will not be limited to, the following:

1. Technical assistance techniques to identify and increase the participation of MBE/DBE/WBE's
in the City's contracting, subcontracting and purchasing opportunities.

2. Continuation of the certification process.

The City will periodically review the success of these measures in order to determine the extent to
which the measures provide equitable access to the City's contracting, subcontracting and purchasing
opportunities.

The City has determined that this policy complies with all applicable local, state and national laws
concerning the contracting and purchasing process. The City shall not sacrifice product quality for lower
pricing, but shall make all awards in accordance with applicable law. It shall be the primary responsibility of
the City to insure that this policy is followed, and that all actions regarding the contracting and purchasing
process comply with all applicable statues as well as the defined goals relative to MBE/DBE/WBE
participation on all construction projects.

Contact Information:

Caramyl Drake

Community Development Program Manager
Infrastructure and Public Services/Tuscaloosa Builds
City of Tuscaloosa

Phone: (205) 248-5725

cdrake@iuscaloosa.com
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Form 1 (one page)
Documentation Statement and Acknowledgement

(Due no later than seven (7) days prior to the bid, or at the pre-bid
conference, whichever is earlier)

PROJECT NAME:_TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/ICW DATA
- CENTER HUB

FILENO.: A19-1050 ENGINEERING PROJECT NO.: 2019.028.001

‘ The Cily of Tuscaloosa has adopled a program to encourage the participation of Minority Business

Enterprises/Disadvantaged Business Enterprises (MBE/DBE/WBE) on its public works construction projects. The
signed statement serves as a commitment by the undersigned company to comply with this program as outlined by the
- City, relative to the involvement of MBE/DBE/WBE firm in City guidelines.

The undersigned Company will adhere to City program guidelines set forth to ulilize MBE/DBEMWBE
businesses in all construction projects, and all program forms (1-8) have been reviewed and understood.

2 R 11-26-19
ny Represendefive (Sigrture) .. D -

Lance F. Phillips Electrical Estimator
1 Company Representative (Printed) Title
 Premier Service Company, Inc 205-752-6332
1 Company Name Telephone Number
Tuscaloosa, AL 35401 205-752-1726
| City, State, Zip Fax Number
Office of the Cily Attomey 98
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Form 2 (6 pages)
Bid Solicitation Notice

(Due no later than seven (7) days prior to the bid, or at the pre-bid
Conference, whichever is earlier)

BID DATA

1.

GENERAL CONTRACTOR: P T€mier Service Company, Inc.

aooress: 1201 15th Street

Tuscaloosa, AL, 35401

contact (s, Lance F. Phillips

enx. 205-752-1726

e IPhillips@psc1201.com

2 owner City of Tuspaloosa
3. NAME OF éRO JECT: Tuscaloosa City Walk Project 10th Avenue and The Edge/CW Data Center Hub
FILENO.. A18-1050  ENGINEERING PROJECT NO.: 2019.028.001
4. SCHEDULE PRE-BID MEETING
paemve: /8
LOCATION:  wa
s DATEMME FoR RecerPr or aips: 12-10-19 at 9:00 AM
6. SCHEDULE BID OPENING
oatemnve: 12-10-19 at 9:00 AM
LOCATION: Council Chambar - Tuscaioosa Cliy Hal
7. ESTIMATED JOB START DATE | BD)
8. ESTIMATED COMPLETION DATE. | BD
Office of the City Atiomey 99
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[} 0692 STRUCTURAL PANELS

[_]08 15 WOOD DECKING

{10816 SHEATING

[__] 0817 SHOP FABRICATED STRUCTURAL

[_)0622 MILLWORK

10825 PREFINISHED PANEL
10828 PANELING

10843 WOOD STAIRS & RAILINGS
10844 GRNAMENTAL WOODWORK
(10848 WOOD FRAMES .

Jcs

“(Plessa fill-in for other oppoartunity)

DiVISION 7 = THERMAL & MOISTURE PROTECTION

{1142} (3} (4} ()

[_]07 11 DAMPPROOFING

L) 07 12 BUILT-UP BITUKINOUS
WATERPROOFING

] 07 13 SHEET WATERPROCFING

[_]07 16 CEMENTIOUS & REACTIVE
WATERPROOFING

[} 07 10 WATER REPELLANTS

[__10721 THERMAL INSULATION

107 22 ROOF & DECK INSULATION

[__10724 EXTERIOR INSULATION & FINISH
SYSTEMS

[__107 25 WEATHER BARRIERS
10728 VAPOR RETARDERS
10731 SHINGLES 8 SHAKES
10732 ROOF TILES

10733 NATURAL ROOF COVERINGS
10741 ROOF PAKELS

10742 WALL PANELS

10748 SIDING

10781 :mmuv BITUMINGUS

O0FING
(__107 52 MODIFIED BITUMINOUS
MEMBRANE ROOFING
)07 63 ELASTOMETRIC MEMBRANE

RGOFING
107 54 THERMOPLASTIC MEMBRANE
ROOFING o

(__]07 56 FLUID APPLIED ROOFING
(10758 ROLL ROCFING
{10761 SHEET METAL ROOFING
(L] 07 65 FLEXIBLE FLASHING

[__)07 71 ROOF SPECIALTIES

L_] 0772 ROOF ACCESSORIES

[__)07 81 APPLIED FIREPROOFING

L_) 07 84 FIRESTOPPING

[_307 81 PREFORMED JOINT SEALS

L] 0782 JOINT SEALANTS

50198 EXPANSION CONTROL
T _

(Ptsass fill-in for ather opportunity)

DIVISION 8 - GPENINGS {1} {2} {3} [4) {5)

{__]08 19 METAL BOORS & FRAMES

)08 12 MEVAL FRAMES

[_)08 13 METAL DOCRS

L) G5 14 WOOD DOCRS

[__]08 16 COMPOSITE DOORS

[__] 08 17 INTEGRATED DGOR OPENING
ASSEMBLIES

[_)08 31 ACCESS DOORS & PANELS
[_) 0832 SLIDING GLASS DOORS
[_)0833 COILING DOORS & GRILLES

1l

] 0841 ENTRANCES & STOREFRONTS

(10842 ENTRANCES

(16843 STOREFRONTS

(__10844 CURTAINWALL & GLAZED
ASSEMBLIES

{108 81 METAL WINDOWS

(10352 WOOD WINDOWS

[__103 83 PLASTIC WINDOWS

[_] 08 54 COMPOSITE WINDOWS

)08 68 SPECIAL FUNCTION WINDOWS

(10862 UNIT SKYLIGHTS

10863 METAL-FRAMED SKYLIGHTS

L_]¢a 74 DOOR HARDWARE

(] 0874 ACCESS CONTROL HARDWARE

10875 WINDOW HARDWARE

(10879 HARDWARE ACCESSORIES

(10881 GLASS GLAZING

(__]¢883 MIRRORS

(__108 84 PLASTIC GLAZING

{10888 SPECIAL FUNCTION GLAZING

{10891 LOUVERS

'—'2:“ VENTS

'(T’m filHn for other opportunity)

DIVISION 9 - FINISHES (1) {2) {3) {4} (8)

10921 PLASTER & GYPSUM
ASSEMBLIES

L_10922 SUPPORTS FOR PLASTER &
GYPSUM

[__)0923 GYPSUM PLASTERING
L) 0924 CEMENT PLASTERING
[__) 00268 VENEER PLASTERING
10928 BACKING 8 &
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)09 65 RESILIENT FLOORING

[__109 72 WALL COVERINGS
09 77 SPECIAL WALL SURFACING
0991 PAINTING
10963 STAINING & TRANSPARENT
FINISHING

[_10988 HIGH PERFORMANCE COATINGS
{ __] 0097 SPECIAL COATINGS

09

(_Plom fillin for other opportunity)

DIVISION 10 - SPECIALTIES {1} {2) {3} {4} (5}

[__110 11 VISUAL DISPLAY UNITS

110 14 SIGNAGE

(11022 PARTITIONS

11028 WALL & DOOR PROTECTION

(] 1028 TOILET, BATH & LAUNDRY
ACCESSORIES

L_11044 FIRE PROTECTION BPECIALTIES

] 1051 LOCKERS

[__11071 EXTERIOR PROTECTION

L1074 MANUFACTURED EXTERIOR
SPECIALTIES

11075 FLAGPOLES

[_] 1061 PEST CONTROL DEVICES

[_11088 SCALES

L_310__
(Plezse fill-in for other oppaortunity)

DIVISION 11 - EQUIPMENT {1
T umm«)m

112 mtmooomeuum

L__]11 13 LOADING DOCK EQUIPMENT
()11 14 PEDESTRIAN CONTROL
EQUIPMENT

[..] 11 24 MAINTENANCE EQUIPMENT

L__] 1142 FOOD PREPARATION EQUIPHENT

L] 11 43 FOOD DELIVERY CARTS AND
CONVEYORS

) 1148 CLEANING & DISPOSAL
EQUIPMENY
11152 AUDIO-VIBUAL EQUIPMENT

(Plomﬂll-hforoﬁmoppommm

DIVISION 12 - FURNISHINGS {1} {2} {3} (4} (5}

L__]1221 WINDOW BLINDS

[__] 1222 CURTAINS & DRAPES

[.] 1223 INTERIOR SHUTTERS

(] 1224 WINDOW SHADES

L_]1232 MANUFACTURED CASEWORK

_11235 SPECIALTY CASEWORK

[__] 12 36 COUNTERTOPS

L) 1248 FURNISHING ACCESSORIES

{11248 RUGS & MATS

{__) 12 31 OFFICE FURNITURE

{_) 1252 SEATING

)12 54 HOSPITALITY FURNITURE

{_112 58 (NSTITUTIONAL FURNITURE

{_11261 FIXED AUDIENCE SEATING

{__] 1263 STAD{UM & ARENA SBATING

{_) 1267 PEWS & BENCHES

[_) 1252 INTERIOR PLANTERS &
ARTIFICAL PLANTS

[_11293 SITE FURNISHINGS

Ly _

(Pumml-lnformrcppmuy)

DIVISION 13 - SPECIAL CONSTRUCTION

{1} ) B} 14) ()

(] 13141 SWRMING POOLS

(__) 13147 TUBS & POCLS

(] 1318 (CERINKS

1132t CONTROLLED ENVIRONMENT
ROCMS

11324 SPECIAL ACTIVITY ROOMS

(11328 ATHLETIC & RECREATIONAL

CONSTRUCTION

SPECIAL
L] 1331 FABRIC STRUCTURES
[_11334 FABRICATED ENGINEERED
STRUCTURES
{_] 1338 TOWERS
() 1342 BUILDING MODULES
L_)t348 aoum. VIBRA'RON. & SEISMIC

B :: 49 RADIATION PROTECTION
(thﬂll-luforcﬂtuoppow

(DS’IVISK!N 14 - CONVEYING SYSTEMS (1} {2} (3) (4}

] 14 11 MANUAL DUMBWAITERS
[_.] 14 12 ELECTRIC DUMBWAITERS
11429 ELECTRIC TRACTION ELEVATORS
] 1424 HYDRAULIC ELEVATORS
{_11427 CUSTOM ELEVATORCABS &

DOORS )

{_] 1428 ELEVATOR EQUIPMENT &
CONTROLS

L__] 1431 ESCALATORS
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[_]14 32 MOVING WALKS

[_114 42 WHEELCHAIR LIFTS

[__11451 CORRESPNDENCE & PARCEL LIFTS
[ 11481 PACILITY CHUTES

11492 PNEUMATIC TUBE SYSYTEMS

LI __
(Plem filldn for ather opportunity)

DIVISION 21 ~FIRE SUPPRESSION {1) {2) 3} {4} (5)
{__121 11 FIRE-SUPPRESSION

SERVICE PIPING &HEI’HODB
121 12 FIRE SUPPRESSION STANDPIPES
L1291 13FRE SUI;FM SPRINKLER

(__J 21 21 CARBON-DIOXIDE FIRE
EXTINGUISHING SYSTEMS
[_12122 CLEAN AGENT FIRE
EXTINGUISHING SYSTEMS
{__]21 31 CENTIFUGAL FIRE PUMPS
CJ21__
(Ploass fill-in for other oppertunity)

DIVISON 22-PLUMBING (1) {2} (3} & (6 5}
L2207 PLUMBING INSULA'

22 11 FACILITY WATER mmu'non
22 13 FACILITY SANITARY SEWERAGE
22 14 FACILITY STORM DRAINAGE
22 41 COMMERICAL PLUMBING FIXTURE

[_) 22 42 COMMERICAL PLUMBING FIXTURES

)22 45 EMERGENCY PLUMBING FIXTURES

)22 47 DRINKING FOUNTAINS & WATER
COOLERS

[__]22 51 SWIMMING POOL PLUMBING
SYSTEMS

L) 22 68 CHEMICAL-WASTE SYSTEMS FOR
[ 122 LAB & HEALTHCARE FACILITIES

‘(Pteaso fillein for othar opportunity)

DIVISON 23-HEATING VENTILATION AIR
CONDITIONING {1} {2} {3} {4} {5}

L__123 07 HVAC INSULATION

)23 08 INSTRUMENTATION & CONTROL
FOR HVAC

[_123 13 FACILITY FUEL-STORAGE TANKS

{__123 21 HYDRONIC PIPING & PUMPS

L Jaa22 Fs‘UWMPS& CONDENSATE PIFING &

23 31 HVAC DUCTS & CASINGS

23 33 AIR DUCT ACCESSORIES

23 34 HVAC FANS

23 37 AIR OUTLETS & INLETS

23 38 VENTILATION HOODS

[] 23 41 PARTICULATE AIR FILTRATION

[_123 52 HEATING BOILERS

[__]23 54 FURNACES

123 56 SOLAR ENERGY HEATING EQUIP.

(] 23 67 HEAT EXCHANGES FOR HVAC

[__123 62 PACKAGED COMPRESSOR &

CONDENSOR UNITS

[__) 23 63 REFRIGERANT CONDENSORS

[_]23 84 PACKAGED WATER CHILLERS

[__123 65 COOLING TOWERS

[__)23 73 INDOOR CENTRAL-STATION AIR-
‘= HANDLING UNITS

] 23 74 PACKAGED QUTDOOR HVAC EQUIP

[__] 23 82 CONVECTION HEATING & COOLING
UNITS
[__l 23 84 HUMIDITY CONTROL EQUIPMENT
(Plem fill-in for other apportunity)

DIVISON 26-ELECTRICAL {1} {2} (3} {4} {5}

[_12809 INSTRUMENTATION & CONTROL

ELECTRICAL SYSTEMS

(] 26 12 MED{UM VOLTAGE
TRANSFORMERS

) 26 22 LOW VOLTAGE TRANSFORMERS
] 26 24 SWITCHS & PANELS
28 25 ENCLOSED BUS ASSEMBLIES
28 27 LOW VOLTAGE DISTRIBUTION

EQUIPMENT

[_{_} 26 28 LOW VOLTAGE CIRCUIT
PROTECTIVE DEVICES

[__126 28 LOW VOLTAGE CONTROLLERS

[_] 26 32 PACKAGED GENERATOR
ASSEMBLIES

[__]26 35 POWER FILTERS & CONDITIONERS

[L_) 28 42 CATHODIC PROTECTION

[__128 61 INTERIOR LIGHTING

[_) 26 62 EMERGENCY LIGHTING

[__J 26 53 EXIT 8iGNS

(__) 26 54 CLASSIFIED LOCATION LIGHTING

[__) 26 95 SPECIAL PURPOSE LIGHTING

)26 58 EXTERIOR LIGHTING

{__126 61 LIGHTING SYSTEMS &

ESSORIES

ACC
()28 71 ELECTRICAL MACHINES
Ljas__
{(Plaasa fill-in for cther opportunity)

COMMUNICATIONS- 27 {1) {2) {3} (4} {5)
27 13 COMMUNICATIONS BACKBONE
CABLING

(__127 41 AUDIO-VIDEO SYSTEMS

[_127 51 DISTRIBUTED AUDIO VIDEO

[__]27 52 HEALTHCARE COMMUNICATIONS &
HONITORING SYSTEMS

127 53 DISTRIBUTED SYSTEMS

FOR
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FORM 3 (1page)
PARTICIPATION GOAL

(Must be submitted in the contractor's sealed bid)

General Contractor, - remier Service Company, Inc.

contac: JOSH B. Williams

Name of Project;_TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER
HUB

File No.. A19-1050 Engineering Project No. 2019.028.001
Date Submitted: 12-10-19

The project has a goal of ten to twenty percent (10-20%) MBE/DBE/WBE participation. Provide a brief summary of
how this goal will be achieved. Failure to submit this form may result in a bid being rejecled for non-respensiveness.

My goal for this project is 9 %.
| plan on achieving this goal by: | Urchasing materials from local WBE supplier.

Office of the City Allomey 105
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Form 4
Contractors Submitting Bids
(Must be submitted in the contractor's sealed bid)

| General Contraclor: Premier Service Company, Inc.

" Contact: Josh B. Williams

Name of Project:_TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER
- HUB
FileNo.: A19-1050  Engineering Project No.: 2019.028,001
 Date Submitted: 12-10-19

| All MBE/DBE/MWBE Firms Submitting Bids Scope of Work
1 Mayer Electrical Suppty Company, Inc. Conduit materials
Office of the Cily Atlomey 106
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FORM 5
CONTRACTORS SUBMITTING BIDS
(Must be submitted in the contractor’s sealed bid)

General Contractor: Premier Service Company, Inc.

Contact: Josh B. Williams

Name of Project: TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA

CENTER HUB

File No.: A19-1050 Engineering Project No.:2019.028.001
Total Contract Amount: $ 287.459.00

Total Amount of All Subcontractors: $0.00

Date Submitted: 12-10-19

All MBE/DBE/WBE firms to be utllized Scope of Work
N/A

(Use additional pages if necessary)

Office of the City Attorney
Form No. PW-01/ Rev. 05-01-2019
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Form 6
Unavailability Certification
(Must be submitted following tentative bid award)

! Kirby Michaels - Estimator (Name/Title), of
‘ Premier Service Company, Inc. (Company) certify that on
12-17-19 (Date) | contacted the following Minority/Disadvantaged Business

Enterprise to obtain proposals/bids for the following work items:

|
MDE/DBE/WBE Firm Work Items Sought Form of Proposal Sought

Mayer Electric Supply Company, Inc Innerduct Raceways Quote Sheet

|
To the best of my knowledge and belief, said Minority/Disadvantaged Business Enterprises were unavailable for work

on this project, or unable to prepare a proposal/bid for the following reason(s): Nene
!

|
(This form to be completed by each MBE/DBE/WBE listed, which was contacted, but did not submit a bid/proposal)

‘ (Name of MBE/DBE/WBE) was offered an opportunity
to submit a proposal on the above identified work on (Date) by
(Company Name).

The above statement is a true and accurate account of why | did not submit a proposal/bid on this project.

(Signature of MBE/DBE/WBE)

(Date)

i (Title)

(Use additional pages if necessary)

Office of the City Attorney 108
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Form 7
Project Closeout Report
(To be submitted upon completion of project)

General Contractor:

Contact:;

Name of Project:_ TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA CENTER
HUB
File No.: A19-1050  Engineering Project No.: 2019.028.001
Total Contract Amount: $
Final Contract Amount: $

Date Submitted:
All MBE/DBE/WBE firms verified Original subcontract amount Final subcontract amount
Office of the City Attorney 109
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Form 8
Monthly Report Form
(To be submitted monthiy directly to the City’s consultant)

General Contractor;

Contact;
Name of Project: TUSCALOOSA CITY WALK PROJECT 10™ AVENUE AND THE EDGE/CW DATA
CENTER _ HUB

File No.: A19-1050  Engineering Project No.: 2019.028.001
Total Contract Amount; $

Date Submitted:
Billings
' Each MBE/DBE/WBE Original
~ Contractor utilized subcontract Previous This period Total
amount amount amount Amount

|

|

(Use additional pages if necessary)

i

|

|
Office of the City Attorney 110
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Tuscaloosa CityWalk- 10™ AVE. Fiber Infrastructure Section

And CW/ Edge Data Center Hub

L3
Work Sequence Task List
Fiber and Cabling Infrastructure/Backbone Construction Project-
10™ Avel tion/ CW- C ub-

TASK/ PRIORITY DESCRIPTION

1.  Contract Documents Signed.

2. Notice to Proceed.

3.  Provide all Material Submittal Documents for Review and Approval.

4.  Place Order on all Materials.

5.  Setup Staging Area/ Materials Storage Warehouse/ Proof of Material in an Insured Stored Facility.

6. Receiving Materials. Proof of Material in an Insured Stored Facility.

7. CW/IT-Communications Room## 125 (2) Equipment Cabinets/Racks with all Hardware Installation in the
EDGE Building CW/ IT-Communication Room.

8. CW/IT-Communications Roomsf 125 Ladder Cable Tray with all Hardware Installation in the EDGE Building
CW/ IT-Communication Room.

9.  CityWalk Fiber Tie Cables in the EDGE Building Installation from CW-Rm.# 125 to Edge IT-Rm.# 108 and (1)
1-1/4” Innerduct with (2) FOC/SM Fiber Jumpers from IT- Equipment Cabinets CO1 and C02 to the Existing
TDOT Fiber Entrance Panel (Wall Enclosure).

a. Install FOC-24/SM Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm. # 108.

b.  Install FOC-24/MM-OM4 Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm.
# 108.

c.  Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in CW-Rm. #
125 and Edge IT-Rm. # 108.

d.  Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in
the FODPU Enclosures and Adaptor Panel Units Installation in CW-Rm. # 125 and Edge IT-Rm. #
108.

e.  Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test in CW-Rm. #
125 and Edge IT-Rm. # 108.

f.  ARMM 25-24 and CMR 25-24 Tie and Equipment Cables, VPP Patch Panels, DSP Panel, 110
Blocks Installation, Termination and Testing between and in CW-Rm.# 125 and Edge IT-Rm.#108.

10. Innerducts (3)1-1/4” in each conduits/ complete installation/ placement in all TDV Vaults- #1 and #2/ TDV

11.

12.

13.

Vaults- #3S through #7S and TDV Vaults- #3N through #11N, also from TDV- #1 into CW/ IT-
Communications Rooms# 125.

Vault Hardware installation/ placement in all TDV Vaults- #1 and #2/ TDV Vaults- #38S through #7S and TDV
Vaults- #3N through #11N, Hardware- (18 and 47 Hole Racks/ Rack Hooks, etc.)

NEMA 4X Rated 5"x5"x3"- Black Boxes/ Pole Mounted at Opening Portals for Security Cameras portal only,
installation/placement. (IT-Cabinets and the other (2) 5”x5"x3"Boxes for the IT Portals and Wireless Access
Points portals are under a separate contract.) ’

Fiber Infrastructure/Backbone and Fiber Station Cable Installation-
a.  Install FOC-288/SM Backbone Fiber Cable/ 10A01 from CW-Rm. # 125/ Work Operation: #201 to
QB-Vault TDV-2/ Work Operation: #1/ Fiber Splice #1.



14.

15.

16.

17.

18.

19.

20.

21.

25.

26.

27.

b.  Install FOC-120/SM Backbone Fiber Cable/ 10A01 from QB-Vault TDV-2 Work Operations: #1,
#2, #3, #5, #6/ Fiber Splices #1, #2, #3, #5, and #6 to QB-Vault TDV-7S / Work Operations: #7,
Fiber Splice #7.

c.  Install FOC-288/SM Backbone Fiber Cable/ 10A02 from CW-Rm. # 125/ Work Operation: #202 to
QB-Vault TDV-4S/ Work Operation: #4, Fiber Splice #4.

d.  Install FOC-288/SM Backbone Fiber Cable/ 10A01 from QB-Vault TDV-2 Work Operations: #1/

Fiber Splice #1 to QB-Vault TDV-11N/ Work Operations: #8, #9, #10, #11, #12, #13, #14, #15 and

#16, Fiber Splices #8, #9, #10, #11, #12, #13, #14, #15 and #16.

Install FOC-288/SM Backbone Fiber Cable/ 10A03 from CW-Rm. # 125/ Work Operation: #203 to

QB-Vault TDV-11N/ Work Operations: #17 / Fiber Splices #17.

Install FOC-6/SM Station Fiber Cables from TDV- #68S to IT-Cabinets #1.

Install FOC-6/SM Station Fiber Cables from TDV- #58S to IT-Cabinets #2 and #3.

Install FOC-6/SM Station Fiber Cables from TDV- #4S to IT-Cabinets #4.

Install FOC-6/SM Station Fiber Cables from TDV- #38 to IT-Cabinets #5, #6 and #7.

Install FOC-6/SM Station Fiber Cables from TDV- #2 to IT-Cabinets #8.

Install FOC-6/SM Station Fiber Cables from TDV- #3N to IT-Cabinets #9 and #10.

Install FOC-6/SM Station Fiber Cables from TDV- #4N to IT-Cabinets #11.

Install FOC-6/SM Station Fiber Cables from TDV- #5N to IT-Cabinets #12 and #13.

Install FOC-6/SM Station Fiber Cables from TDV- #6N to IT-Cabinets #14.

Install FOC-6/SM Station Fiber Cables from TDV- #7N to IT-Cabinets #15 and #16.

Install FOC-6/SM Station Fiber Cables from TDV- #8N to IT-Cabinets #17.

Install FOC-6/SM Station Fiber Cables from TDV- #9N to IT-Cabinets #18 and #19.

Install FOC-6/SM Station Fiber Cables from TDV- #10N to IT-Cabinets #20 and #21.

Install FOC-6/SM Station Fiber Cables from TDV- #11N to IT-Cabinets #22.

Install All #10 Black Locator Wires in the Innerducts with the Fiber Cabling between the QB. Vaults

to CW-Rm. #125 and to all Pole Mounted IT-Cabinets #1 through #22.

o

menoaBOPREFTEER D

Contractor to provide a Mock-up of (1) one of the IT-Cabinets (IT-Cabinet #8) to be reviewed and approved
before the fit-up of the remaining Cabinets are performed. Once approved all other cabinet can be completed.

Fiber Splice Case/Hardware Installation and Fiber Splicing Requirements/ Preparations/ Operations in TDV
Vaults- #2 through #7S and TDV Vaults- #2 through #11N.

Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in all IT-Cabinets #1
through IT- Cabinet #22.

Data Station SMB Boxes- 6 Port/ Copper-Cat6 Installation with Terminating Hardware in the Poles Mounted
IT/Cabinets for Cameras and Wireless Access Points in all IT-Cabinets #1 through IT-Cabinets #22.

Equipment Mounting Din Rails in the Pole Mounted IT/Cabinets- Install in all [T-Cabinets #1 through IT-
Cabinets #22.

Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in the FODPU
Enclosures and Adaptor Panel Units in all IT-Cabinets #1 through IT-Cabinets #22.

Copper/Cat6 Station Cable Drops Installation with SMB- 1 Port Boxes and Terminating Hardware in the Poles
for Cameras and Wireless Access Points in Poles with all IT-Cabinets #1 through IT-Cabinets #22.

Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test,
Copper/Cat6 Testing Requirements and all Record Documentation- Perform all Copper/Cat6 Test.

Placement of All Data Network Equipment/ Hardware System in CW/ IT-Communications Room# 125 and IT-
Cabinets #1 through IT-Cabinets #22.

Provide and install all Fiber Patch/ Jumper Cords Furnished and Installed as Required.
Provide and install all Copper-Cat6 Patch/ Jumper Cords Fumnished and Installed as Required.

Re-Location/Placement of the Existing Aerial TDOT Fiber from aerial to underground vault system. Fiber
Splicing in the CW/ Vaults TDV-1 and Testing in- (IT-Comm. Rm. #125).

Removal of the Aerial TDOT 10-Strand and Pole
Hardware equipment, Pole U-guards and Fiber support brackets.

B |
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28.

29.

30.

3L

32,

Completion of all labeling, firestopping, and duct sealing.
Completion of all project clean-up.
Final Inspection/ Completion of Punch List Items.

Provide all Project Close-out Documents such as but not limited to all As-Built Drawings and Testing Report
Documentation for the Infrastructure System.

Provide all Project System Warranty Documentation and Certificates for the Infrastructure System.

Schedule for Progress Payments-

15T Payment- 30%
(30% Cumulative Amount)

2"° Payment- 30%
(60% Cumulative Amount)

3™ Payment- 20%
(80% Cumulative Amount)

4™ Payment- 20% (Retainage)

(100% Cumulative Amount)

1) Progress Payment for- Order/ Purchase/ Proof of Materials in an Insured Stored Facility.

1) Progress Payment for- Completion of CW/Edge Data Center Hub IT-Comm. Room #125 Build-out and all
Hardware /Fiber Panels/Termination Equipment.
2) Progress Payment for- Completion of Vault Hardware in all QB. Vaults.
3) Progress Payment for- Completion of All Innerducts through all QB. Vaults and into CW/Edge Data Center
Hub IT-Comm. Room #125.
4) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in CW/Edge Data Center
Hub IT-Comm. Room #125 and Edge IT-Comm. Room #108 between the two rooms. (Not including
the Fiber Entrance Cables.)

1) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in the CW/ Vaults System,
in the IT-Cabinets (Pole mounted) and to the Entrance Fiber- CW/Edge Data Center Hub IT-Comm.
Room #125.

2) Progress Payment for- Completion of All Placement of the Data Network Equipment Hardware System
with all fiber and CAT6 patch cords/ jumpers.

1) Final Payment for- Completion of the Re-Location/Placement of the Existing Aerial TDOT Fiber from
aerial to underground vault system. Fiber Splicing in the CW/ Vaults TDV-1 and Testing in- (IT-Comm.
Rm. #125). '

2) Final Payment for- Completion of the Removal of the Aerial TDOT 10-Strand and Pole

Hardware equipment, Pole U-guards and Fiber support brackets.

3) Final Payment for- Completion of all labeling, firestopping, duct sealing, locator wiring and terminals.

4) Final Payment for- Completion all project clean-up and Close-out documents such as but not limited to

all As-Built Drawings, Testing Reports, Warranty and Advertisement Documents.



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

SECTION 270000 - COMMUNICATIONS

PART 1 - GENERAL

1.1

A.

INTRODUCTION/ RELATED DOCUMENTS

These specifications establish technical and operation requirements for various technologies planned for the
CityWalk project under construction by the City of Tuscaloosa. The physical infrastructure, such as fiber, is a
critical connector for IT-Communication Devices such as Security Cameras, Wireless Access Point Units,
Information Terminals, Digital Signage and Network Connection Equipment throughout the project area. A
properly designed and constructed telecommunications system shall be adaptable to change over time and
support current and future needs.

The City of Tuscaloosa is soliciting bids from qualified Contractors for the material and labor to install a
Fiber Network System. This bid and resultant contract is for the 10™ Avenue Section of the total CityWalk.
The total City Walk is being implemented along a 5.2 mile greenway walking/biking path. The project will
be built in segments. The CityWalk will originate at Harmon Park near the intersection of 10* Avenue and
Greensboro Avenue and terminate at a community park located in the Alberta community. The sections will
be bid separately.

The successful Contractor/ Vendor will be required to submit a proposal that demonstrates a technical
expertise, past experience with similar fiber systems/networks, a clear understanding of the objectives/goals
of the City, and capacity to engage additional resources to enhance or expand the fiber system/network. The
contractor/ vendors shall include in their company’s proposal the product descriptions, approach, and total

proposed solution. The Owner has the right to select the bid that is most responsive.

Drawings and general provisions of the contract, including General and Supplementary Conditions and Front
End Bid Documents, apply to this section.

The design and construction of the telecommunications system shall:

1. Provide telecommunications architecture based on recognized standards to support efficient, long-
lasting, cost-effective operations.

2. Reduce the amount of time required to install new networks or to reconfigure existing networks.

3 Provide the flexibility to operate multiple high bandwidth technologies on a single structured
cabling system.

4. Eliminate the cost of installing non-standard, proprietary, vendor-specific cabling by providing
standards-based cabling systems that will support a wide variety of equipment.

5. Improve network manageability and facilitate automated cabling system management through the
use of uniform and industry standard identification and numbering schemes.

6. Allow for the growth of anticipated high speed, high bandwidth Local Area Networks (LANS),
Metropolitan Area Networks (MANs) and Wide Area Networks (WANS) that may be required by
future specialized applications.

The Contract/ Bid includes quantities of Data Network Equipment to be installed (Labor Only) as
listed below. The City shall be providing all Data Network Equipment.
Clsco Traosition ‘Transition Battery Unit

CliyWak
Sectlons

IF-Cab. Transition | UPS Unit Mounting
(fostalied Compatible | Catalyst Networks Networks | Networks BATON/ EATON/ Rail Unit
ondera Fiber 834 IHX Indogtrisl Power Fiber M- | PWSIOL2000/ | PWYLONIOWW | Kits
GBIC Series 24 Grado ﬂqfw GBIC 3000R-XLIUN | 3000R-EBM2U | EATON

Modales/ . | 1010072000 | Network PT. Modules/ .

PoBe,/ Switches/ 25104 TN-GLC-
131 LX-58-
LH.
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Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

The Contract/ Bid includes the Re-Location/Placement of the Existing Aerial TDOT Fiber from
aerial to underground vault system. Fiber Splicing in the CW/ Vaults TDV-1 and Testing in- (IT-
Comm. Rm. #125). Removal of the Aerial TDOT 10-Strand and Pole Hardware equipment, Pole
U-guards and Fiber support brackets. See Drawings: (Work Operations 300 Through 308)

NOTE:

THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEERING CONSULTANT-

TALA/TTL, CITY TDOT DEPT., CITY IT-DEPT., EDGE BUILDING IT-DIRECTOR AND THE UNIVERSITY OF ALABAMA IT-
DEPT/ POINT OF CONTACT IS TALA/TTL TERRY WEAVER (205) 6124811, FOR THE SCHEDULED OUT OF SERVICE
RELOCATION AND FIBER CUTOVER PLAN AND DATE.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FIBER RELOCATION FROM AERIAL SERVICES TO
UNDERGROUND CONDUIT AND VAULT SYSTEM SERVICES.

WO/WORK OPERATIONS 300 THROUGH 308.

THE WORK TO COMPLETE THE RELOCTION AND CUTOVER PROCESS SHALL BE SCHDULED AND COMPLETED;
STARTING ON A FRIDAY EVENING AT 6:00PM AND ENDING BY MONDAY MORNING AT 5:00AM.

ALL SERVICES/ CIRCUITS MUST BE BACK UP PRIOR TO THE EDGE BUILDING OPEN FOR BUSNESSES BY MONDAY
MORNING AT 7:30AM. CAUTION ITEMS TO COMPLETE THIS WORK SHALL/MUST BE PERFORMED AFTER HOURS
AND OVER THE WEEKEND HOURS.

H.  The successful Contractor/ Vendor will be required to submit a bid that demonstrates a technical expertise,

‘ past experience with similar systems/networks, a clear understanding of the objectives/goals of the City, and
capacity to engage additional resources to enhance or expand the system/network. The contractor/ vendors
shall include in their company’s proposal descriptions, approach, and total proposed solution. The Owner has
the right to select the bid that is most responsive.

L Contractor/Vendors are expected to review the designed system description as described and note any
perceived gaps in what is described here and provide feedback via the RFI Questions Process.
J. A complete bid will include the following sections:
1. Summary of their Bid
2. High level project plan to implement the installation.
3. Detailed Scope of Work/ Time-Line Schedule.
4. Detailed Records and Test Plan.
K.  Contractor/ Vendor shall install an operational network system as specified herein.
L. The City of Tuscaloosa shall Furnish and provide Data Network Equipment.
M.  The City of Tuscaloosa IT-Department shall Set-up and Program the Data Network Equipment and turn over
to the contractor to install.

N The Contractor shall install the Data Network solution utilizing Cat6 and Fiber Cabling and related

! peripheral equipment as indicated and specified herein, and connecting the system and related peripherals to
the cabling infrastructure and network.

0. All equipment and materials shall be new and shall be designed specifically for the work to be done.
P. The design and construction of the telecommunications/ network system shall:
1. Provide telecommunications/ network architecture based on recognized standards to support
efficient, long-lasting, cost-effective operations.
2. Reduce the amount of time required to install new networks or to reconfigure existing local area
networks.
3. Provide the flexibility to operate multiple high bandwidth technologies on a single structured
cabling system.
4. Eliminate the cost of installing non-standard, proprietary, vendor-specific cabling by providing
standards-based cabling systems that will support a wide variety of equipment.
COMMUNICATIONS 270000-2



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

5. Improve network manageability and facilitate automated cabling system management through the
use of uniform and industry standard identification and numbering schemes.
6. Allow for the growth of anticipated high speed, high bandwidth Local Area Networks (LANSs),

Metropolitan Area Networks (MANs) and Wide Area Networks (WANS) that may be required by
future specialized applications.

1.2 STANDARDS:

A.  Effective telecommunications and networking cannot be accomplished without adherence to standards.
Additionally cabling infrastructure costs cannot be contained without adherence to sound installation and
management practices. To ensure that the future telecommunications and connectivity needs of agencies
are met in a cost-effective manner, these documents confirm the support of the ANSI/TIA/EIA and IEEE
standards for telecommunications.

American National Standards Institute (ANSI) approves standards as having been properly developed.
ANSI/TIA/EIA-526, Optical Fiber Systems Test Procedures.

ANSU/TIA/EIA-568, Commercial Building Telecommunications Cabling Standard.

ANSL/EIA/TIA-569, Commercial Building Standard for Telecommunications Pathways and Spaces.
ANSUTIA/EIA-606A, Administration Standard for the Telecommunications Infrastructure of Commercial
Buildings.

ANSVUTIA/EIA-607, Commercial Building Grounding and Bonding Requirements for
Telecommunications.

IEEE 802.3, Local Area Network Ethernet Standard.

Building Industry Consulting Service International, Inc. (BICSI) Telecommunications Distribution
Methods Manual (TDMM).

NFPA 70, National Electrical Code, Article 250, Grounding; Article 645, Information Technology
Equipment; Article 770, Optical Fiber Cables and Raceways; Chapter 8, Communications Systems.

~m 0 mmpuow

ben

1.3 STRUCTURED CABLING SYSTEM (SCS):

The OWNER requires following the general cabling industry practice of using a SCS. Other cabling
systems may be installed in addition to the SCS, but as a minimum the OWNER requires that a SCS be installed.
A properly designed SCS allows the contractor to fulfill the telecommunications needs without knowing
specifically what electronic equipment will be utilized. The SCS is geared for long-term stability and flexibility
and is based on the idea of providing cabling facilities that can be accessed along the CityWalk over time as

needed. The SCS approach allows the primary route, vaults, and counts to remain as additional connections are
used along the CityWalk.

B.  There are typically seven major components of the SCS as follows:

Service Entrance Facilities (Conduit, Innerduct Pathway, and Fiber Service Entrance)

Main Equipment Room/Telecommunications Room (Main Comm. Hub for Facility Connections)
Backbone Cabling (Fiber Cable Distribution throughout the Project Route)

Horizontal Cabling (Station Cable Drop Distribution throughout the Project Route/ In Poles and the
Comm. Room)

5. Work Area Outlets (Station Cable Drop Locations throughout the Project Route/ In Poles and the
Comm. Room)

bl b

6. Grounding and Bonding (In the Comm. Room and the at the Pole Mounted IT-Cabinets)
7. Administration and Labeling (In the Comm. Room and the at the Pole Mounted IT-Cabinets as well
as the End Station Jacks/Faceplates and SMB Boxes)
14 SCOPE:

A.  The OWNER requires a uniform cabling plan in each type of station for data, wireless, signage and video
distribution to allow for flexible changes, system renovations, equipment migrations and constant upgrades.
This cabling system shall be based on industry standard SCS’s that are not proprietary and conform to

COMMUNICATIONS 270000-3
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Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

current ANSI/TIA/EIA Commercial Cabling Standards.

15 QUALIFICATIONS:

A. Telecommunications Installer:

1.

9.

The installation of cable, equipment, terminations and associated services shall be performed by a
Telecommunications Contractor that is currently a Manufacturer’s Certified Structured Cabling
System installer in good standing with minimum of (5) years of experience on similar systems.

The installation company shall have an RCDD on staff performing the role of Project Manager, be
available for consultation and attend project meetings. In addition the contractor will appoint a job
superintendent to provide onsite support and make decision regarding the scope of work and changes
required by the work.

The Contractors Project manager and job superintendent and shall act as primary points of contact
for activities regarding this project. The job superintendent shall be required to make on-site
decisions regarding the scope of the work and changes required by the work. The job superintendent
shall be on the job-site whenever work is being performed or workers are present.

The Project Manager shall notify the appropriate owner representative/RCDD, telecommunications
system designer and the Agency’s Inspector of change requests and inspections. Final approval for
change requests must be obtained prior to commencement of work. Scheduling and coordinating
inspections between the Contractor, the owner representative /RCDD and the Agency’s Inspector is
critical.

The selected Contractor shall be fully capable and experienced in the installation of
telecommunications distribution systems and have a minimum of five (5) years of experience
installing SCS’s. To ensure the system has continued support, the City will contract only with a
Contractor having a successful history of SCS installations.

The Contractor shall have an RCDD on staff that will ultimately be responsible for this project. The
RCDD shall have sufficient experience in this type project and be able to lend adequate technical
support to the field forces during installation, during the warranty period and extended warranty
periods or maintenance contracts. The credentials (current BICSI certification stamp) of the
responsible RCDD must be attached to the Specifications response for evaluation by the City. The
City reserves the right to require the Contractor to assign another RCDD whom, in the City opinion,
possesses the necessary skills and experience required.

The owner may, with full cooperation of the Contractor, visit installations to observe equipment
operations and consult with references. Specified visits and discussion shall be arranged through the
Contractor; however, the Contractor personnel shall not be present during discussions with
references. The Contractor must provide a minimum of five (5) reference accounts at which similar
work, both in scope and design, have been completed by the Contractor within the last two (2) years.
In the event multiple Vendors submit a joint response, a single Vendor shall be identified as the
Prime Vendor. Prime Vendor responsibilities shall include performing overall project administration
and serving as a focal point for the owner to coordinate and monitor plans, schedules status
information and administer changes required. The Prime Vendor shall remain responsible for
performing tasks associated with installation and implementation of the entire telecommunications
project.

All Sub-Contractors shall be approved by the Designer. The Sub-Contractor information shall be
submitted with the Bid Proposal Documents. All submittals are subject to approval.

10. Qualifications for System Installer:

a. All telecommunication installers must have five or more years’ experience backed up with
credential showing certification and must be regularly engaged in the installation of
communications systems. The Contracting Officer may reject any proposed installer who
can’t show evidence of such qualifications. The contractor shall install 10% of the complete
system for inspection by the City representative to show compliance with contract
documents. If the contractor fails the inspection, the contractor shall bear the liability of
procuring the services of an installer who can install the systems to comply with the
contract documents and these specifications.

COMMUNICATIONS 2700004



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

1.6

1.7

B. The IT System Contractor/ Vendor shall have a Cisco Certified Engineer and/or Certified Technical

Personnel, Transition Networks Certified Engineer and/or Certified Technical Personnel and a RCDD on staff
performing the role of Project Manager, be available for consultation, and attend project meetings. In
addition, the contractor will appoint a job superintendent to provide onsite support and make decision
regarding the scope of work and changes required by the work.

The Contractor/ Vendor shall be fully capable and experienced in the installation of telecommunications/
network systems and have a minimum of five (5) years of experience installing networks.

. The Contractor/ Vendor must provide a minimum of five (5) reference accounts at which similar work, both

in scope and design, have been completed by the Contractor/ Vendor within the last two (2) years.

In the event multiple Vendors submit a joint response, a single Vendor shall be identified as the Prime
Vendor. Prime Vendor responsibilities shall include performing overall project administration and serving as
a focal point for the owner to coordinate and monitor plans, schedules status information and administer
changes required. The Prime Vendor shall remain responsible for performing tasks associated with
installation and implementation of the entire telecommunications/ network system project.

All Sub-Contractors/ Vendors shall be approved by the Designer. The Sub-Contractor information shall be
submitted with the Bid Proposal Documents. All submittals are subject to approval.

. Qualifications for the Network System Contractor/ Vendor- All telecommunication/ network installers must

have five or more years of experience backed up with credential showing certification and must be regularly
engaged in the installation of network communications systems.

. The Designer/Owner Representative may reject the Contractor/ Vendor who can’t show evidence of such

qualifications.

The contractor/ vendor shall prepare a Mock-up of one of the IT-Cabinet with the Data Network Equipment
for inspection by the owner’s representative to show compliance with contract document requirements. The
Contractor shall make corrections to the Mock-up if it does not meet the satisfaction of the Owners
Representative. The final Mock-up shall be used to set the installed compliance standard for all other IT-
Cabinets.

The Contractor/ Vendor Project Manager shall act as primary points of contact for activities regarding this
project. The Job Superintendent shall be required to make on-site decisions regarding the scope of the work
and changes required to labor task. The Job Superintendent shall be on the job-site whenever work is being
performed or workers are present.

. The Project Manager shall notify the appropriate Owner Representative/RCDD, Telecommunications System/

Network System Designer, and the Agency’s Inspector of change requests and inspections. Final approval for
change requests must be obtained prior to commencement of work. Scheduling and coordinating inspections
between the contractor, the owner representative /RCDD and the Agency’s Inspector is critical.

QUALITY ASSURANCE:

The Contractor shall install work in accordance with the latest OWNER Requirements, the latest BICSI
Cabling Installation Manual, EIA/TIE Standards Telecommunications building cabling systems planning
and design manual.

SUBMITTALS:

COMMUNICATIONS 270000-5
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A.

mon w

1. Product cut sheets for products supplied.

2. Testreports for horizontal cabling.

3. Test reports for backbone cabling.

4. Manufacturer’s warranties.

5. “D-size” As-built drawings in hard copy and electronically using AutoCAD’s latest version.

6. Complete Data File of the Drawings and Test Reports including the Summary Reports on a Flash
Drive.

F.  The As-built drawings shall accurately record location of service entrance conduit, termination
backboards, outlet boxes, cable raceways, cable trays, pull boxes, and equipment racks electronically using
AutoCAD’s latest version and on a minimum “D” size reproducible paper prints.

G.  The Contractor shall prepare 11” x 17" as-built serving zone drawings for each TR. The drawings shall be
laminated, framed and secured to the wall in the Main ER/TR Room.

H. The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless Network
System and the Data Network System shall coordinate and set up all System Records including but not
limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch Numbers, Fiber
Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults Numbers, Camera
Numbers, WAP Numbers, Fiber Assignments, Switch Port Assignments, Jack ID Assignments, Data
Station Patch Panel Port Assignments, IP Number Assignments and MAC Addresses
for all devices connected to each section of the network system. The information from each Contractor/
Vendor shall be coordinated with the Designer/ Consultant and the CMS/FMS- Record Management
System Contractor/ Vendor.

L The Contractor/ Vendor shall submit shop drawings and product data to the owner’s representative/RCDD
and designer for review and approval prior to commencement of work.

J.  The Contractor/ Vendor shall indicate installation details, system configuration, and system numbering on
shop drawings.

‘ K. The Contractor/ Vendor shall submit appropriate product data for each component to be supplied.
L. The Contractor/ Vendor shall submit manufacturer's installation instructions.
. M. The Contractor/ Vendor shall submit three copies of a complete, bound, project record manual consisting of
: the following:
1. Product cut sheets for products supplied.
2. System Test Reports. :
3. System Programming Documents.
4. Manufacturer’s Warranties.
5. “D-size” As-built drawings.
COMMUNICATIONS 270000-6

The Contractor shall submit shop drawings and product data to the owner’s representative/RCDD and
designer for review and approval prior to commencement of work.

The Contractor shall indicate installation details, cable routing, system configuration, and outlet
numbering on shop drawings.

The Contractor shall submit appropriate product data for each component to be supplied.
The Contractor shall submit manufacturer's installation instructions.

The Contractor shall submit (2) two copies of a complete, bound, project record manual consisting of the
following:
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N.

0.

The As-built drawings shall accurately record location of all networking equipment electronically using
AutoCAD’s latest version and on a minimum “D” size reproducible paper prints.

The contractor/ vendor will maintain a set of drawings to document all as-built information as it occurs
throughout the project. This will be maintained on a daily basis.

P. Atthe end of the project, the contractor/ vendor shall provide one set of the as-built drawings. Requirements:
(1)Hard Copy of the Drawings and Test Reports as well as (1) Complete Data File of the Drawings and Test
Reports including the Summary Reports on a Flash Drive.

Q. Provide two (2) copies of all operation manuals for all switches and electronic devices, bound in three-ring
binders.

R. The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless Network
System and the Data Network System shall coordinate and set up all System Records including but not
limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch Numbers, Fiber
Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults Numbers, Fiber
Assignments, Switch Port Assignments, Jack ID Assignments, Data Station Patch Panel Port Assignments, IP
Number Assignments and MAC Addresses for all devices connected to each section of the network system.
The information from each Contractor/ Vendor shall be coordinated with the Designer/ Consultant and the
CMS/FMS- Record Management System Contractor/ Vendor.

1.8 WORK SEQUENCE TASK LIST:
Fiber and Cabling Infrastructure/Backbone Construction Project- 10™ Avenue Section
TASK/PRIORITY DESCRIPTION
1. Contract Documents Signed.
2. Notice to Proceed.
3.  Provide all Material Submittal Documents for Review and Approval.
4.  Place Order on all Materials.
5. Setup Staging Area/ Materials Storage Warehouse/ Proof of Material in an Insured Stored Facility.
6. Receiving Materials. Proof of Material in an Insured Stored Facility.
7. CW/IT-Communications Room## 125 (2) Equipment Cabinets/Racks with all Hardware Installation in the EDGE
Building CW/ IT-Communication Room.
8. CW/IT-Communications Rooms 125 Ladder Cable Tray with all Hardware Installation in the EDGE Building
CW/ IT-Communication Room.
9.  CityWalk Fiber Tie Cables in the EDGE Building Installation from CW-Rm.# 125 to Edge IT-Rm.# 108 and (1) 1-
1/4” Innerduct with (2) FOC/SM Fiber Jumpers from IT- Equipment Cabinets C01 and C02 to the Existing TDOT
Fiber Entrance Panel (Wall Enclosure).
a.  Install FOC-24/SM Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm. # 108.
b.  Install FOC-24/MM-OM4 Indoor/Outdoor Plenum Fiber Cable from CW-Rm. # 125 to Edge IT-Rm. #
108.
c.  Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in CW-Rm. # 125
and Edge IT-Rm. # 108.
d.  Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in the
FODPU Enclosures and Adaptor Panel Units Installation in CW-Rm. # 125 and Edge IT-Rm. # 108.
e.  Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test in CW-Rm. # 125
and Edge IT-Rm. # 108.
f. ARMM 25-24 and CMR 25-24 Tie and Equipment Cables, VPP Patch Panels, DSP Panel, 110 Blocks
Installation, Termination and Testing between and in CW-Rm.# 125 and Edge IT-Rm #108.
COMMUNICATIONS 27060600-7
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

COMMUNICATIONS

Innerducts (3)1-1/4” in each conduits/ complete installation/ placement in all TDV Vaults- #1 and #2/ TDV
Vaults- #38 through #78 and TDV Vaults- #3N through #11N, also from TDV- #1 into CW/ IT-Communications
Roomst 125.

Vault Hardware installation/ placement in all TDV Vaults- #1 and #2/ TDV Vaults- #38 through #7S and TDV
Vaults- #3N through #11N, Hardware- (18 and 47 Hole Racks/ Rack Hooks, etc.)

NEMA 4X Rated 5”x5"x3"- Black Boxes/ Pole Mounted at Opening Portals for Security Cameras portal only,
installation/placement. (IT-Cabinets and the other (2) 5"x5"x3"Boxes for the IT Portals and Wireless Access
Points portals are under a separate contract.)

Fiber Infrastructure/Backbone and Fiber Station Cable Installation-

a.  Install FOC-288/SM Backbone Fiber Cable/ 10A01 from CW-Rm. # 125/ Work Operation: #201 to
QB-Vault TDV-2/ Work Operation: #1/ Fiber Splice #1.

b.  Install FOC-120/SM Backbone Fiber Cable/ 10A01 from QB-Vault TDV-2/ Work Operations: #1, #2,
#3, #5, #6/ Fiber Splices #1, #2, #3, #5, and #6 to QB-Vault TDV-7S / Work Operations: #7, Fiber
Splice #7.

¢. Install FOC-288/SM Backbone Fiber Cable/ 10A02 from CW-Rm. # 125/ Work Operation: #202 to
QB-Vault TDV-4S/ Work Operation: #4, Fiber Splice #4.

d. Install FOC-288/SM Backbone Fiber Cable/ 10A01 from QB-Vault TDV-2 Work Operations: #1/
Fiber Splice #1 to QB-Vault TDV-11N/ Work Operations: #8, #9, #10, #11, #12, #13, #14, #15 and
#16, Fiber Splices #8, #9, #10, #11, #12, #13, #14, #15 and #16.

Install FOC-288/SM Backbone Fiber Cable/ 10A03 from CW-Rm. # 125/ Work Operation: #203 to
QB-Vault TDV-11N/ Work Operations: #17 / Fiber Splices #17.

Install FOC-6/SM Station Fiber Cables from TDV- #6S to IT-Cabinets #1.

Install FOC-6/SM Station Fiber Cables from TDV- #58 to IT-Cabinets #2 and #3.

Install FOC-6/SM Station Fiber Cables from TDV- #4S to IT-Cabinets #4.

Install FOC-6/SM Station Fiber Cables from TDV- #38 to [T-Cabinets #5, #6 and #7.

Install FOC-6/SM Station Fiber Cables from TDV- #2 to IT-Cabinets #8.

Install FOC-6/SM Station Fiber Cables from TDV- #3N to IT-Cabinets #9 and #10.

Install FOC-6/SM Station Fiber Cables from TDV- #4N to IT-Cabinets #11.

Install FOC-6/SM Station Fiber Cables from TDV- #5N to IT-Cabinets #12 and #13.

Install FOC-6/SM Station Fiber Cables from TDV- #6N to IT-Cabinets #14.

Install FOC-6/SM Station Fiber Cables from TDV- #7N to IT-Cabinets #15 and #16.

Install FOC-6/SM Station Fiber Cables from TDV- #8N to IT-Cabinets #17.

Install FOC-6/SM Station Fiber Cables from TDV- #9N to IT-Cabinets #18 and #19.

Install FOC-6/SM Station Fiber Cables from TDV- #10N to IT-Cabinets #20 and #21.

Install FOC-6/SM Station Fiber Cables from TDV- #11N to IT-Cabinets #22.

Install All #10 Black Locator Wires in the Innerducts with the Fiber Cabling between the QB. Vaults to
CW-Rm. #125 and to all Pole Mounted IT-Cabinets #1 through #22.

o

PenoaBoRREERT PR D

Contractor to provide a Mock-up of (1) one of the IT-Cabinets (IT-Cabinet #8) to be reviewed and approved
before the fit-up of the remaining Cabinets are performed. Once approved all other cabinet can be completed.

Fiber Splice Case/Hardware Installation and Fiber Splicing Requirements/ Preparations/ Operations in TDV
Vaults- #2 through #7S and TDV Vaults- #2 through #11N.

Fiber Termination Interface FODPU Enclosures and Adaptor Panel Units Installation in all IT-Cabinets #1 through
IT- Cabinet #22.

Data Station SMB Boxes- 6 Port/ Copper-Cat6 Installation with Terminating Hardware in the Poles Mounted
IT/Cabinets for Cameras and Wireless Access Points in all IT-Cabinets #1 through IT-Cabinets #22.

Equipment Mounting Din Rails in the Pole Mounted IT/Cabinets- Install in all IT-Cabinets #1 through IT-Cabinets
#22.

Fiber Termination/ Fiber Pigtail-Connector Installation Requirements/ Preparations/ Operations in the FODPU
Enclosures and Adaptor Pane] Units in all IT-Cabinets #1 through IT-Cabinets #22.

Copper/Cat6 Station Cable Drops Installation with SMB- 1 Port Boxes and Terminating Hardware in the Poles for
Cameras and Wireless Access Points in Poles with all IT-Cabinets #1 through IT-Cabinets #22.

270000-8
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21.

27.

28.
29.
30.

31.

32.

Fiber Testing Requirements and all Record Documentation- Perform all Fiber Test.
Copper/Cat6 Testing Requirements and all Record Documentation- Perform all Copper/Cat6 Test.

Placement of All Data Network Equipment/ Hardware System in CW/ IT-Communications Room# 125 and IT-
Cabinets #1 through IT-Cabinets #22.

Provide and install all Fiber Patch/ Jumper Cords Furnished and Installed as Required.
Provide and install all Copper-Cat6 Patch/ Jumper Cords Furnished and Installed as Required.

Re-Location/Placement of the Existing Aerial TDOT Fiber from aerial to underground vault system. Fiber
Splicing in the CW/ Vaults TDV-1 and Testing in- (IT-Comm. Rm. #125).

Removal of the Aerial TDOT 10-Strand and Pole
Hardware equipment, Pole U-guards and Fiber support brackets.

Completion of all labeling, firestopping, and duct sealing.
Completion of all project clean-up.
Final Inspection/ Completion of Punch List Items.

Provide all Project Close-out Documents such as but not limited to all As-Built Drawings and Testing Report
Documentation for the Infrastructure System.

Provide all Project System Warranty Documentation and Certificates for the Infrastructure System.

19 SCHEDULE FOR PROGRESS PAYMENT:

15T Payment- 30%

1) Progress Payment for- Order/ Purchase/ Proof of Materials in an Insured Stored Facility.

(30% Cumulative Amount)
2™ Payment- 30% 1) Progress Payment for- Completion of CW/Edge Data Center Hub IT-Comm. Room #125
(60% Cumulative Amount) Build-out and all Hardware /Fiber Panels/Termination Equipment.

3% Payment- 20%

2) Progress Payment for- Completion of Vault Hardware in all QB. Vaults.

3) Progress Payment for- Completion of All Innerducts through all QB. Vaults and into CW/Edge
Data Center Hub IT-Comm. Room #125.

4) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in CW/Edge
Data Center Hub IT-Comm. Room #125 and Edge IT-Comm. Room #108 between the
two rooms. (Not including the Fiber Entrance Cables.)

1) Progress Payment for- Completion of All Fiber Placement/ Splicing/ Testing in the CW/

(80% Cumulative Amount) Vaults System, in the IT-Cabinets (Pole mounted) and to the Entrance Fiber- CW/Edge Data

Center Hub IT-Comm. Room #125.
2) Progress Payment for- Completion of All Placement of the Data Network Equipment
Hardware System with all fiber ard CAT6 patch cords/ jumpers.

4™ Payment- 20% (Retainage) 1) Final Payment for- Completion of the Re-Location/Placement of the Existing Aerial TDOT
(100% Cumulative Amount) Fiber from aerial to underground vault system. Fiber Splicing in the CW/ Vaults TDV-1 and

1.10 WARRANTIES:

Testing in- (IT-Comm. Rm. #125).

2) Final Payment for- Completion of the Removal of the Aerial TDOT 10-Strand and Pole
Hardware equipment, Pole U-guards and Fiber support brackets.

3) Final Payment for- Completion of all labeling, firestopping, duct sealing, locator wiring
and terminals.

4) Final Payment for- Completion all project clean-up and Close-out documents such as but not
limited to all As-Built Drawings, Testing Reports, Warranty and Advertisement Documents.

3

1

1

A.  The Contractor shall furnish a manufacturer’s warranty of products, applications and workmanship for 25

COMMUNICATIONS 270000-9
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Iy
.

years from the date of acceptance by the state. Products and workmanship shall carry warranties equal to or
greater than the warranty from the date of acceptance by the state.
Materials and workmanship shall be fully guaranteed by the Contractor for 25 years from transfer of title
against defects. The defects which may occur, as the result of faulty materials or workmanship within 25
years after installation and acceptance by the City shall be corrected by the Contractor at no additional cost
to the City.
The Contractor shall promptly, at no cost to the City, correct or re-perform (including modifications or
additions as necessary) nonconforming or defective work within 25 years after completion of the project.
The Contractor shall procure equipment and materials that carry warranties against defects and
workmanship whenever available. The Contractor shall transfer to the Agency Owner additional warranties
offered by the manufacturers, at no additional costs to the Agency.
The Contractor’s obligation under its warranty is limited to the cost of repair of the warranted item or
replacement thereof, at the Contractor's option. Insurance covering said equipment from damage or loss is
to be borne by the Contractor until full acceptance of equipment and services.
The Telecommunications contractor will maintain a set of drawings to document all as-built information
as it occurs throughout the project. This will be maintained on a daily basis.
At the end of the project, the telecommunications contractor shall provide (2) two sets of the revised as-built
drawings accurately showing all termination locations, cable routing, and labeling.
As-Built Document Requirements: (2)Hard Copy of the Drawings and Test Reports as well as (2) Complete
Data File of the Drawings and Test Reports including the Summary Reports on a Flash Drive.
Provide two (2) copies of all operation manuals for all switches and electronic devices, bound in three-ring
binders.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 270000
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Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

SECTION 270500 - COMMON WORK RESULTS FOR COMMUNICATIONS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the contract, including General and Supplementary Conditions and
Front End Bid Documents, apply to this section.

SUMMARY

Section Includes:

Communications equipment coordination and installation.
Sleeves for pathways and cables.

Sleeve seals.

Grout.

Common communications installation requirements.

Pull Boxes

P LN -~

DEFINITIONS

EPDM: Ethylene-propylene-diene terpolymer rubber.
NBR: Acrylonitrile-butadiene rubber.
SUBMITTALS

Product Data: For sleeve seals.

COORDINATION

Coordinate arrangement, mounting, and support of communications equipment:
1. To allow maximum possible headroom unless specific mounting heights that reduce headroom
are indicated.
2. To provide for ease of disconnecting the equipment with minimum interference to other
installations.
3. To allow right of way for pathways installed at required slope.

4. So connecting pathways, cables, wireways, cable trays, and busways will be clear of obstructions

and of the working and access space of other equipment.

Coordinate installation of required supporting devices in cast-in-place concrete, masonry walls, and other
structural components as they are constructed.

Coordinate location of access panels and doors for communications items that are behind finished
surfaces or otherwise concealed.

Coordinate selection and application of Firestopping specified in Architectural Division Section
"Through-Penetration Firestop Systems."

1
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PART 2 - PRODUCTS

2.1

A.

22

A.

SLEEVE SEALS

Description: Modular sealing device, designed for field assembly, to fill annular space between sleeve
and pathway or cable.
1. Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the work include, but are not limited to, the following:
a. STI Firestop Products
b. Nelson Firestop Products
c. 3M,; Fire Protection Products Division

2. Sealing Elements: EPDM interlocking links shaped to fit surface of cable or conduit. Include
type and number required for material and size of pathway or cable.

3. Pressure Plates: Stainless steel. Include two for each sealing element.

4. Connecting Bolts and Nuts: Stainless steel of length required to secure pressure plates to sealing
elements. Include one for each sealing element.

GROUT
Nonmetallic, Shrinkage-Resistant Grout: ASTM C 1107, factory-packaged, nonmetallic aggregate grout,

noncorrosive, nonstaining, mixed with water to consistency suitable for application and a 30-minute
working time.

PART 3 - EXECUTION

3.1

E.

3.2

A

B.

COMMON REQUIREMENTS FOR COMMUNICATIONS INSTALLATION
Comply with NECA 1.

Measure indicated mounting heights to bottom of unit for suspended items and to center of unit for wall-
mounting items.

Headroom Maintenance: If mounting heights or other location criteria are not indicated, arrange and
install components and equipment to provide maximum possible headroom consistent with these
requirements.

Equipment: Install to facilitate service, maintenance, and repair or replacement of components of both
communications equipment and other nearby installations. Connect in such a way as to facilitate future
disconnecting with minimum interference with other items in the vicinity.

Right of Way: Give to piping systems installed at a required slope.

SLEEVE-SEAL INSTALLATION

Install to seal exterior wall penetrations.

Use type and number of sealing elements recommended by manufacturer for pathway or cable material
and size. Position pathway or cable in center of sleeve. Assemble mechanical sleeve seals and install in

annular space between pathway or cable and sleeve. Tighten bolts against pressure plates that cause
sealing elements to expand and make watertight seal.

COMMON WORK RESULTS FOR COMMUNICATIONS 270500-2
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33 FIRESTOPPING
A Apply Firestopping to penetrations of fire-rated floor and wall assemblies for communications
installations to restore original fire-resistance rating of assembly. Firestopping materials and installation

requirements are specified in Architectural Division Section "Through-Penetration Firestop Systems."

END OF SECTION 270500

COMMON WORK RESULTS FOR COMMUNICATIONS 270500-3
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SECTION 270520 - GROUNDING & BONDING FOR COMMUNICATIONS SYSTEMS FOR INSIDE AND
OUTSIDE PLANT FACILITIES

PART 1 - GENERAL
1.1 TELECOMMUNICATIONS SERVICE ENTRANCE FACILITIES

A Access to the telecommunications grounding system specified by ANSI/TIA/EIA-607-A is mandatory.
1.2 MAIN TELECOMMUNICATIONS EQUIPMENT ROOMS

A. Access shall be made available to the telecommunications grounding system specified by ANSI/TIA/EIA
- 607 - Commercial Building Grounding and Bonding Requirements for Telecommunications.

1.3 TELECOMMUNICATIONS ROOMS

A.  Access shall be made available to the telecommunications grounding system specified by ANSITIA/EIA
- 607 - Commercial Building Grounding and Bonding Requirements for Telecommunications.

14 GROUNDING AND BONDING

A.  The National Electrical Code (NEC) provides grounding, bonding, and electrical protection requirements
to ensure life safety. Modern telecommunications systems require an effective grounding infrastructure to
ensure optimum performance of the wide variety of electronic information transport systems that may be
used throughout the life of a building. The grounding and bonding requirements of ANSI/TIA/EIA-607
are intended to work in concert with the cabling topology specified in ANSI/TIA/EIA-568, and installed
in pathways and spaces as specified in ANSI/TIA/EIA-569. The requirements of these standards, and of
this manual, are in addition to the requirements of the NEC.

B.  Conduits for Backbone and Horizontal Cabling Pathways shall be bonded to the grounding electrode
system per the NEC.

All conduits shall be bonded to the grounding system as per NEC.

D. Telecommunications grounding, bonding, and electrical protection at state facilities shall comply with
the requirement of the NEC, ANSI/TIA/EIA-607, and the additional requirements stated herein.

E. Telecommunications Main Grounding Busbar (TMGB)

1. The TMGB shall be installed at an accessible and convenient location in each Entrance Facility.

2. The TMGB shall be a pre-drilled copper busbar with standard NEMA bolt hole sizing and
spacing. The busbar shall be %-inch thick x 4-inch wide, with length sized to accommodate
ground connection of telecommunications racks, equipment, and shielded cables in the room,
plus provision for 30% growth.

3. The TMGB shall be bonded to the building main electrical service-grounding electrode. No
other grounding point for the TMGB shall be allowed. The TMGB shall not be bonded
independently to water pipe, structural steel or electrical conduit.

F. Telecommunications Ground Busbar (TGB)

1. The Telecommunications Grounding Busbar (TGB) shall be a pre-drilled copper busbar with
standard NEMA bolt hole sizing and spacing. The busbar shall be %4-inch thick x 2-inch wide,
with length sized to accommodate ground connection of all telecommunications racks,
equipment, and shielded cables in the room, plus provision for 30% growth. The TGB shall be
installed in each of the Telecommunications Rooms.

GROUNDING & BONDING FOR COMMUNICATIONS SYSTEMS 270520-1
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2.

The TGB’s shall be bonded together. Refer to the Telecommunications Riser Diagram.

3. The Telecommunications Grounding Busbar (TGB) for the IT- Comm. Cabinets shall be a

Square-D Ground Bar Kit Model/Part# PK9GTACP. It shall be mounted in the upper right corner.
The Contractor/ Vendor shall provide and install the TGB and make-up all ground connections.
All grounding connections shall be tagged and labeled.

G.  Equipment Racks, Equipment Cabinets and Cable Ladder Racks

1.

2.

Equipment racks, equipment cabinets, cable ladder racks and exposed non-current carrying metal
parts of the telecommunications Structured Cabling System shall bonded to the TMGB or TGB.
Each section of a cable ladder rack or tray, shall be bonded together by one of three ways:

a. Remove paint down to bear metal at the point where the rack section interconnection
hardware is mounted. Bond the rack assembly to the TMGB or TGB with a #6 AWG
ground wire unless noted otherwise.

b. Bond individual rack sections together using braided metal bonding straps or #6 AWG
ground wires. The straps or ground wire shall be attached with bolts through holes drilled
in the cable rack sections. The bolts must contact bear metal on the rack sections. Bond the
rack assembly to the TMGB or TGB with a #6 AWG ground wire unless noted otherwise.

c. Bond individual rack sections to a #6 AWG ground cable unless noted otherwise run
throughout the entire length of rack. The ground cable shall be bonded to the TMGB or
TGB.

H.  Grounding and Bonding of Backbone Cables

1.

2.

3.

4.

OSP copper backbone cables shall have the metallic cable shields bonded to the ground lug of the
primary protector block at the entrance to each building.

Optical fiber cables that contain metallic shielding or metallic strength members must have those
metallic components bonded to the TMGB at each end of the cable.

Inside plant copper or optical fiber backbone cables that contain metallic shielding shall have
their shields bonded to the TMGB at each end.

The metallic shield of splices made to backbone cables shall be bonded together to maintain
shield continuity.

PART 2 - PRODUCTS

21 TELECOMMUNICATIONS SERVICE ENTRANCE FACILITIES

A.  GROUNDING AND BONDING

1.

Service Entrance TMGB

a. Provide a bond with a minimum of a # 6 AWG unless noted otherwise, green insulated
ground wire from the TMGB to the main electrical service building ground. TMGB (1/4” x
4” x 12”) provided by others under a separate contract.

b. Label grounding and bonding hardware and connections per ANSI/TIA/EIA 606-A.
Panduit ground tag pt. #LTYK. Contractor shall provide Ground Tags on all grounding
connections.

c. The ground busbar assembly shall be copper, 1/4” x 4” x 12” with insulators and support
bracket. Provide lugs for each Bonding Conductor (BC) and the Telecommunications
Bonding Backbone (TBB). Hardware (bolts) shall be silicone bronze and lugs shall be
copper alloy sized for connecting the BC and TBB to the TMGB and TGB.

d. Rack mounted equipment ground busbar shall be 3/16” x 3” x 18 5/16” for attachment to
19" mounting rails of equipment racks and cabinets. Provide splice plates for attachment to
multiple equipment racks and cabinets, #6-32 silicon bronze screws, ground lugs and
mounting hardware.

GROUNDING & BONDING FOR COMMUNICATIONS SYSTEMS 270520-2
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2.2

23

24

MAIN TELECOMMUNICATIONS EQUIPMENT ROOMS

A. GROUNDING AND BONDING

1. The TGB shall be bonded to the Main Electrical service building ground by means ofa #6
AWG unless noted otherwise, green insulated ground wire. TGB (1/4” x 2” x 12”) provided by
others under a separate contract.

2. Label grounding and bonding hardware and connections per ANSI/TIA/EIA 606A.

3. The ground busbar assembly shall be copper, 1/4” x 2 x 12” with insulators and support bracket.
Provide lugs for each BC and the TBB. Hardware (bolts) shall be silicone bronze and lugs shall
be copper alloy sized for connecting the BC and TBB to the TMGB and TGB.

4, Rack mounted equipment ground busbar shall be 3/16” x 34" x 18 5/16” for attachment to 19”
mounting rails of equipment racks and cabinets. Provide splice plates for attachment to multiple
equipment racks and cabinets, #6-32 silicon bronze screws, ground lugs and mounting hardware.

TELECOMMUNICATIONS ROOMS

A. GROUNDING AND BONDING

1. The TGB shall be bonded to the Main Electrical service building ground by means of a #6
AWG unless noted otherwise, green insulated ground wire.

2. Label grounding and bonding hardware and connections per ANSI/TIA/EIA 606-A.

3. The ground busbar assembly shall be copper, 1/4” x 4” x 13.5” with insulators and support
bracket. Provide lugs for each BC and the TBB. Hardware (bolts) shall be silicone bronze and
lugs shall be copper alloy sized for connecting the BC and TBB to the TMGB and TGB.

4. Rack mounted equipment ground busbar shall be 3/16” x 3" x 18 5/16” for attachment to 19”
mounting rails of equipment racks and cabinets. Provide splice plates for attachment to multiple
equipment racks and cabinets, #6-32 silicon bronze screws, ground lugs and mounting hardware.

ADMINISTRATION AND LABELING

The BC shall be provided with a self adhesive, self laminating, mechanically printed label with a clear
protective laminating over wrap or mechanically printed heat shrink tubing.
The label shall be approved by the owner’s representative/RCDD prior to application.

The TGB and TMGB shall be provided with a copper, brass or 1/16” mechanically stamped tag, 3"
square surface area minimum, legible and permanently affixed. The tag shall be approved by the owner’s
representative /RCDD prior to application.

The Contractor shall provide and install Ground Label Tags on all Grounds Conductors at all locations,
such as ground termination unit (TMGB and TGB), Equipment Rack/Cabinets, ladder tray, wall rack, the
conduits, wall cable tray, vaults, and IT-Cabinets. The tag shall be a “Caution Ground Do Not Remove”
yellow and green tag, Panduit Pt.# PT-BGND.

The Contractor shall provide and install (1) #10 Location/Wire Conductor (Black in color) from the main
communication equipment room (Terminated on a Square-D Termination Strips 10 Position) through all
Vaults to the IT-Cabinets. The Location/Wire Conductors from the IT-Cabinets to the serving QB-Vaults
shall be spliced in vaults on Square-D Termination Strips 10 Position, which shall be mounted level on

GROUNDING & BONDING FOR COMMUNICATIONS SYSTEMS 270520-3
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the side wall of the vaults 6” from the bottom and 6” from the corner. The main conductor through the
vault shall terminate on the same strips. The Location/Wire Conductors and Terminal Strips shall be
labeled with Orange 3.5” x 2.5” Tags. The tag shall be labeled “Fiber Location Conductor/ Do Not
Remove” tag, Xpress-Tags Pt.# TG-2122-FO .

25 GROUNDING

A. Comply with requirements in Division 16 Section for grounding conductors and connectors.

B. Telecommunications Main Bus Bar:

1.

2.

3.

Connectors: Mechanical type, cast silicon bronze, solderless compression-type wire terminals,

and long-barrel, two-bolt copper alloy lugs for connection to ground bus bar.

Ground Bus Bar: Copper, minimum 1/4 inch thick by 4 inches wide with 9/32-inch holes spaced
1-1/8 inches apart.

Stand-Off Insulators: Comply with UL 891 for use in switchboards, 600 V. Lexan or PVC,
impulse tested at S000 V.

C. Comply with ANSI-J-STD-607-A.

D. Label grounding and bonding hardware and connections per ANSI/TIA/EIA-606-A.

PART 3 - EXECUTION

3.1 TELECOMMUNICATIONS SERVICE ENTRANCE FACILITIES

A.  GROUNDING AND BONDING

1.

2.
3.
4,
5

6.
7

The Contractor shall install the grounding busbar as required by ANSI/TIA/EIA 607-A and the
NEC. At locations indicated.

Equipment racks, conduits, cable trays, ladder racks, etc. shall be bonded to the grounding
busbar.

Bonding connectors and clamps shall be mechanical type made of silicon bronze.

Terminals shall be solderless compression type, copper long-barrel NEMA two bolts.

The Contractor shall bond the shield of shielded cables to the grounding busbar per applicable
code and manufacturers recommended practices.

Grounding and bonding shall be in accordance with ANSI/TIA/EIA-607-A and the NEC.
Labeling shall be in accordance with ANSI/TIA/EIA 606-A.

3.2 MAIN TELECOMMUNICATIONS EQUIPMENT ROOMS

A. GROUNDING AND BONDING

L

2.

The Contractor shall install the grounding busbar as required by ANSI/TIA/EIA 607-A and the
NEC. At locations indicated.

Equipment racks, conduits, cable trays, ladder racks, etc. shall be bonded to the grounding
busbar.

Bonding connectors and clamps shall be mechanical type made of silicon bronze.

Terminals shall be solderless compression type, copper long-barrel NEMA two bolts.

The Contractor shall bond the shield of shielded cables to the grounding busbar per  applicable
code and manufacturers recommended practices.

Grounding and bonding shall be in accordance with ANSI/TIA/EIA-607-A and the NEC.
Labeling shall be in accordance with ANSI/TIA/EIA 606-A.

33 TELECOMMUNICATIONS ROOMS

A.  GROUNDING AND BONDING

GROUNDING & BONDING FOR COMMUNICATIONS SYSTEMS 270520-4
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1. The Contractor shall install the grounding busbar as required by ANSITIA/EIA 607 and the
NEC. At locations as indicated.

2. Equipment racks, conduits, cable trays, ladder racks, etc. shall be bonded to the grounding

busbar.

Bonding connectors and clamps shall be mechanical type made of silicon bronze.

Terminals shall be solderless compression type, copper long-barrel NEMA two bolts.

The Contractor shall bond the shield of shielded cables to the grounding busbar per applicable

code and manufacturers recommended practices.

Grounding and bonding shall be in accordance with ANSI/TIA/EIA-607 and the NEC.

Labeling shall be in accordance with ANSI/TIA/EIA 606A.

©n W

N

34 GROUNDING

A Install grounding according to the BICSI TDMM, "Grounding, Bonding, and Electrical Protection"
Chapter.

B. Comply with ANSI-J-STD-607-A.
C. Locate grounding bus bar to minimize the length of bonding conductors. Fasten to wall allowing at least
2-inch clearance behind the grounding bus bar. Connect grounding bus bar with a minimum No. 2/0
AWG grounding electrode conductor from grounding bus bar to suitable electrical building ground.
D. Bond metallic equipment to the grounding bus bar, using not smaller than No. 6 AWG equipment
grounding conductor.
1. Bond the shield of shielded cable to the grounding bus bar in communications rooms and spaces.

35 ADMINISTRATION AND LABELING

A The Contractor shall permanently secure the label within six (6) inches from both ends of the BC.

B. The Contractor shall permanently secure the tag within six (6) inches from the TMGB and TGB.

END OF SECTION 270520
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SECTION 270530 - PATHWAYS FOR TELECOMMUNICATIONS SYSTEMS

PART 1 - GENERAL

RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Supplementary

Conditions and Front End Bid Documents, apply to this section.

GENERAL
A.  Telecommunications Space Overview
1. The design of spaces to house telecommunications cabling and equipment shall be in accordance
with the ANSITIA/EIA 569A: Commercial Building Standard for Telecommunications Pathways
and Spaces and addenda to this standard.
2. Rooms used for telecommunications, including Entrance Facilities (EF), the Telecommunications

Equipment Rooms (TER), and Telecommunication Rooms (TR) shall be dedicated to the sole use
of Telecommunications. No other building facility equipment shall be housed in rooms used for
telecommunications including, but not limited to, fire alarm systems, monitoring systems, security
systems, janitorial services, supply storage, departmental storage, etc.

TELECOMMUNICATIONS ROOM REQUIREMENTS (EF/TR ROOMS AND POLE MOUNTED IT-

CABINETS)

1. General Communication Room: (Rooms/ Building and IT- Comm. Cabinets are under a separate

A

F.

contract.)

The Main Telecommunications Equipment Room in the Edge Building (CW/ 10™ Ave. — Edge/
CW Data Center Hub) shall be connected to the backbone pathway for cabling to the
Telecommunications Fiber Facilities and the IT-Telecommunications Comm. Cabinets (Pole
Mounted).

The Main ER/TR shall be equipped with (2) two floor mounted 19” (480 mm), 4-post
telecommunication enclosed equipment cabinets. (IN THIS CONTRACT.)

Backboard layouts and design will be as shown on the drawings. All backboards will be
constructed of 3/4" high density Birch exterior plywood and cut to size as indicated; 4’ x 8’
mounted vertically 6” AFF, covering two walls of communication equipment room, (8)
Backboards Total. Backboards will be painted on all surfaces, including front, back and edges,
with two (2) coats of fire retardant Light Grey paint. (EXISTING - NOT IN THIS
CONTRACT.)

General: The communications wiring closets will provide the following: two (2) duplex 110/120
VAC minimum 20-amp filtered dedicated power utilizing NEMA L-5-20 R receptacles; two (2)
duplex 208/240 VAC minimum 30-amp filtered dedicated power utilizing NEMA L-5 30 R
receptacle. Environmental controlled (AC/HVAC) ambient temperature not to exceed 70°
Fahrenheit; access secured. (EXISTING - NOT IN THIS CONTRACT.)

Install two (2) free standing, enclosed type, 19-inch equipment cabinets, bolted to the floor, with a
minimum 3-feet clearance in front and behind nearest wall. (IN THIS CONTRACT.)

PATHWAYS FOR TELECOMMUNICATIONS SYSTEMS 2705300-1
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G. Backboards: Telephone backboards (TBB) will be 4x8 feet, 3%”-inch thickness with two (2) coats
of insulating fire-retarding paint (light grey). The backboard shall be mounted in a vertically
position 6” above finished floor, covering two walls of ER. One grounded electrical power outlet
will be provided in each terminal room, mounted beneath TBB. (EXISTING - NOT IN THIS
CONTRACT.)

H.  Grounding: The resistance to ground (ground wire and the grounding electrode system) must be
five (5) OHMS or less.

2. BACKBONE PATHWAYS

A. All Backbone Pathways (Vaults and Conduit Duct-banks) are being provided under a separate contract.

B. The Contractor shall provide all Firestop and duct seal material and installation in conduits/ sleeves.
PART 2 - PRODUCTS

2.1 LADDER RACK (IN THIS CONTRACT.)
1. Contractor to provide ladder rack and stand-offs as shown on drawings for support of backbone
cables passing vertically and horizontally in the ER.

A. Include connecting hardware and support hardware for a complete installation including, but not limited
to, equipment cabinets to runway mounting plates, wall angle support brackets, butt splice swivels,
junction splice connections and grounding kits.

B. Ladder Rack:
1. Manufacturers: Subject to compliance with requirements, available manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:

A. Hoffman
B. Cooper B-Line
C. Chatsworth

2. Ladder Rack Materials: Metal, suitable for indoors and protected against corrosion, finished in
black powder coat. Ladder rack shall be a tubular side bar type nominally 3/8" thick by 1-1/2"
high (Minimum) with 1/2" x 1" welded rings spaced 9" on center. UL Listed Black in color.

a. Ladder Racks: Nominally 12 inches wide, and a rung spacing of 9 inches.
b. 12” Equipment Ladder Tray-

Hoffman UL Listed

12” Tray/ Black Pt.# LSS12BLK

Junction Clamp Kit Pt.# LISKB

In-Line Butt Kit Pt.# LBSKB

12” Angel Support Kit Pt.# LWASK12BLK

12” Wall Support Bracket Kit Pt.# LTSB12BLK

2.2.1 Install Cable Trays (Wall Mounted) behind Entrance Conduits in ER Fiber cable Routing and
Management/ Mounted Vertically (3) Sections 2”x18”x 10’ Black in Color): (IN THIS

CONTRACT.)
1. Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
PATHWAYS FOR TELECOMMUNICATIONS SYSTEMS 2705300-2
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Basket Tray Type:

a. CABLOFIL
b. Cooper B-Line, Inc.
c. Flex Tray

2. Cable Distribution and Conduits (Wall Mounted Vertically behind Entrance Conduits in ER
Fiber cable Routing and Management): Provide (3) 18”x 2” basket tray Black in Color

(CABLOFIL Pt.# CF54/450) with all necessary fittings to compose a complete system as noted
on drawings.

STRUCTURED CABLING (HORIZONTAL) SUPPORTS

Metallic J-hooks shall be used for this project to route cable from above cable outlet to cable tray. (NIC/
Not In this Contract)

Cable Support: NRTL labeled. Cable support brackets shall be designed to prevent degradation of cable
performance and pinch points that could damage cable. Cable ties are not allowed. :
1. Comply with NFPA 70 and UL 2043 for fire-resistant and low-smoke-producing characteristics.

2. Adjustable cable supports, plenum rated.

CONDUIT SYSTEMS

Conduit and Boxes: Comply with requirements in Division 26 Section "Raceway and Boxes for
Electrical Systems. "Flexible metal conduit shall not be used. (NIC/ Not In this Contract.)

1. Outlet boxes shall be no smaller than 4 11/16" x 4 11/16 "x 2 % " with single gang
adapter plate. (NIC/ Not In this Contract)

2. Station conduits shall be 1” EMT conduit with bushing, stubbed to cable that systems. Terminated
and grounded. (NIC/ Not In this Contract)

All construction and installation work shall be done in a thorough and workmanlike manner, in
accordance with the plans, specifications, and drawings. All construction materials and labor are subject
to the Owner/Architect’s approval, prior to the work commencement.

The Telecommunications Contractor will be responsible for fire stopping all of the firewall penetrations
or fire barriers, conduit wall sleeves cable trays, riser sleeves, and conduits. Fire stopping is to be done
with rock wool, SSAMW and SPEC-SEAL-SSP100 putty, with Duct Seal MCO PR868 to meet all city,
state, and national fire codes. (In this Contract)

All Telecommunication conduits required for installation in the building floor slabs and above ceilings

shall be furnished and installed by the Electrical Sub-contractor under Division 26-Electrical under
a separate contract. These conduits are to be routed as shown on the Division 27 — Telecommunications
drawings. (NIC/ Not In this Contract.)

All conduits shall be thoroughly cleaned before installation. During the construction process and after
the duct line is complete; the ends of the conduits shall be plugged to prevent entry of any foreign matter.
Particular care shall be taken to keep the conduits free of concrete or any other substance during the
course of the construction process. Where it is necessary to cut the tapered end on a piece of conduit at
the site, the cut shall be made with a tool or lathe designed for that specific purpose. After the duct line
has been completed, a mandrel, not less than twelve inches (12") long, having a cross section of
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approximately one-quarter inch (1/4") less than the inside cross section of the conduit, shall be pulled
through each conduit. Afterward, a brush with stiff bristles and swabs shall be pulled through the conduit
to make certain that no foreign materials have entered.

E. The Contractor shall install a polyolefin pull line, of two hundred pound 200Ib.) Tensile strength, in each
conduit. George-Ingram, Part Number 9465-02, or equivalent, is the acceptable polyolefin pull line.

Conduits:

a. Galvanized Rigid steel (GRC) or Intermediate Grade steel conduit (IMC): Use for 1-%4"
diameter and larger; for circuit's exposed to weather or moisture; in hazardous locations;
run underground or in concrete. Terminate with double locknuts and O.Z. Type BLG
grounding type bushing in dry locations and watertight hubs in wet locations. Join with
threaded fittings. Do not use split fittings underground.

b. Electrical Metallic Tubing (EMT): Use in dry locations only; use for branch circuits;
auxiliary and control circuit's; telephone circuits. Join and terminate with steel rain-tight
compression insulated throat fittings except auxiliary, control and telephone circuit's 1-'4"
diameter and larger use all-steel setscrew insulated throat fittings.

c. Approved manufacturers for Galvanized Rigid Conduit (GRC), Intermediate Metallic
Conduit (IMC), and Electrical Metallic Tubing (EMT) are Triangle, Allied, and Wheatland.

d. Flexible steel conduit's (FC): Spirally wound interlocked steel raceway: National Electrical
Products "Greenfield". Use for interior day locations for final connections to recessed
lighting fixtures and to vibrating equipment (motors, transformers, etc.). Terminate with
galvanized steel compression fittings approved for grounding.

e. Liquid-tight flexible steel conduit (LT) shall have the same construction as flexible steel
conduit above, except with PVC coating by Anaconda (Steatite). Use in exterior and wet
locations for final connections to vibrating equipment. Terminate with galvanized steel
compression fittings approved for grounding.

f. PVC conduit shall be PVC/TC-8EB or as required by local codes. Connections shall be
fully bonded and sealed, using approved epoxy cement.

F. Installation costs are to include all necessary equipment for a turnkey job such as hangers; fittings set
screw, connector ends, bushings, and color coding, as well as the repainting/clean-up of drywall area
around each new outlet box. Also, it shall be the contractor’s responsibility to make and restore all
firewall penetrations (various types) to the government, State, County and City specifications.

G. All conduits are to be placed above and below the lay-in ceilings as required for the type systems, and
must be supported from the overhead with unistrut and supported to wall structures.

H. The Contractor shall install pull cords in each conduit.

L Include all required conduit cut in boxes.

J. The conduit installation work is to comply with the latest edition of the National Electrical Code,
National Electrical Safety Code, Standard Building Code, Local Ordinances and other standards
indicated herein.

K. The contractor is to Color code all conduit with 1” inch wide band of vinyl plastic electrical tape, 3M
Company "Scotch 35", applied two (2) full turns around conduit, 6 inches from all conduit terminations
into the pull boxes on each side of the walls, floors, or roof penetrated by conduit and where conduit
enters the wall to outlets below.
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CONDUIT COLOR CODE SYSTEM

Voice/Data: Blue/Black
Data:

Electrical pull box covers must be labeled with the name of the feeder source and the feeder load. The
labeling must be done in painted stencil letters. These conduits shall be installed as indicated on the
construction drawings and to the Owner/Architect’s satisfaction.

Support all boxes from structure. Support Outlet Boxes in metal stud walls with Caddy Type H metal
supports. Locate adjacent power, telephone and data Telecommunication outlets side by side with
minimum distance between. Use additional metal supports as required.

Install adjacent outlets at different levels in one vertical line where possible. Group outlets at same level
where possible.

Thread-less rigid or intermediate grade fittings shall not be used.

Bushings shall be steel or malleable iron, galvanized, with smooth 1050-rated phenolic ring with
grounding lug where required.

Electrical metallic tubing, thread less type connectors and couplings, etc., use galvanized steel, concrete
tight, insulated throat, set screw type.

Connectors for flexible steel conduit shall be UL approved for grounding, galvanized steel, thread less
type, with insulated throat.

Where ground conductor is installed in conduit 1%" and larger, provide insulated ground bushings and
bond full size ground wire from bushings to box or cabinet with self-tapping screw and appropriate lug.

Conduit supports: Use approved straps, rods, hangers, and trapeze channels. Conduit shall not be
supported with wire or perforated straps.

Conduit penetrations through roof shall be made in pitch pockets approved by the Owner/Architect and
shall be located adjacent to the equipment served.

INNERDUCT (Innerducts Are - In This Contract) The Contractor is to install all innerducts.
All Vaults, Conduit Duct-banks are being installed under a separate contract. (EXISTING)

The corrugated innerduct placed in all conduits are installed under this contract. Three (3) 1 1/4"
innerducts will be installed in each conduit as shown on the drawings. Innerduct will be Orange in color
and will be furnished with pre-threaded (900 1b.) pull-tapes.

PATHWAYS FOR TELECOMMUNICATIONS SYSTEMS 2705300-5

1

1 1

B |

1

N |

I B |

B



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

B.

2.6

The innerduct assignment for each individual cable, for any conduit section, is specified on the drawings.
Cable will not be placed in innerducts, other than that specified on the drawings, without approval from
the engineer/designer.

It will be the Telecommunications Contractor’s responsibility to determine whether conduits assigned for
occupancy will be rodded and cleaned. Conduits, which cannot be cleaned, will be reported to the
engineer/designer. Water based lubricant will be applied to reduce tension on the innerducts.

The maximum pulling load on the innerducts will not exceed 600-lbs tension. Allow extra footage of
pull lines to compensate for the stretch of the innerduct during the pull. After the pull is completed,
allow the innerduct to resume normal length.

Provide sufficient length of innerduct to extend 6 inches beyond the conduit ends. Innerducts will be
installed in accordance with manufacturer’s instructions and industry standards. Care will be taken to
avoid kinking the innerduct or applying excessive tension during installation. (In this Contract)

FIRESTOPPING AND SEALING CONDUITS/TRAYS

The Telecommunications Contractor will be responsible for sealing and firestopping of all penetrations and
conduits used and un-used in the telecommunications system. The Fire and smoke wall penetrations shall be
sealed promptly in all active walls so as not to diminish the level of life safety. Seal around conduits, sleeves
and other wiring raceways passing through floors, fire rated walls, or partitions which extend to underside of
the structure above in strict conformance with project drawings.

Note: The contractor will be responsible for fire stopping all of the firewall penetrations or fire barriers;
conduit wall sleeves cable trays, riser sleeves, and conduits. Fire stopping is to be done with rock wool,
SSAMW and SPEC-SEAL 100 putty, with 3 M CS-195 to meet all State and National Fire Codes. The
Contractor shall install STI-EZ PATH fire rated pathways PT#EZD33FWS and PT.#EZP333W as required
and as indicated on the drawings to meet all city, state, and national fire codes.

PART 3 - EXECUTION

1.

LADDER RACK
Install at 96" (8°-0"") AFF per manufacturer's recommendations and secured to the top of equipment racks.

The ladder rack shall be supported at three foot intervals with triangular support brackets from the walls
and securely attached to the equipment.

Cable radius waterfalls shall be attached to the ladder rack to maintain cable bending radius where cables
enter and exit the ladder rack.

Cable shall be secured to the ladder rack using reusable Velcro type cable ties to arrange cables in logical
bundles.

Telecommunications grounding and bonding shall be in accordance with applicable codes and
regulations. Comply with ANSI/TIA/EIA-607-A and the NEC.

Comply with requirements for demarcation point, pathways, cabinets, and racks specified in Division 27
Section "Communications Equipment Room Fittings." Drawings indicate general arrangement of
pathways and fittings.

Ladder racks shall comply with NEMA VE2 and ANSI/TIA/EIA 569-B.
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2. VERTICAL LADDER RACKS
A Vertical ladder rack shall be installed by the Contractor.

B. The vertical ladder rack shall be installed on the wall above/below sleeves from the floor to the ceiling
above. Stand offs shall be installed as necessary to support the required ladder rack. The anchoring
system provided shall be suitable for the type of wall and the weight to be supported by the ladder rack.

3. STRUCTURED CABLING (HORIZONTAL) SUPPORTS (In this Contract)

A. Metallic J-hooks shall not be used for this project.

B. Provide Velcro type tie wraps for the structured cabling.

C. The adjustable cable supports shall be rated to carry Category 6 cabling and sized not to exceed the
manufacturer's recommended quantity of cables.

D.  Voice/Data station cables are to be placed to all locations from the Telecommunication Equipment
Rooms as indicated on the wiring limits defined on the drawings. All cables are to be run in cable trays
and conduit, as indicated on drawings. The telecommunication contractor shall route this cabling as
indicated on the drawings and provide proper spacing to prevent any EMF/EMI/RFI interference.

END OF SECTION 270530
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SECTION 270540- UNDERGROUND DUCTS AND RACEWAYS FOR COMMUNICATIONS SYSTEMS
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the contract, including General and Supplementary Conditions and
Front End Bid Documents, apply to this section.

1.2 GENERAL

A.  Underground Ducts and Raceways for Communications Systems Overview
1. The design of the Underground Raceway System shall be in accordance with the ANSI/TIA/EIA
758: Customer — Owned Outside Plant Telecommunications Cabling Standard and addenda to this
standard.

PART 2 - PRODUCTS

2.1 PULL BOXES.MAINTANCE HOLES/VAULTS (NIC/ Not In This Contract)

All Vaults, and Conduit Duct-banks are being installed under a separate contract. (NIC/

Concerning PARAGRAPHS A, B, AND E- FOR INFORMATION PURPOSES ONLY.)

(EXISTING - NOT IN THIS CONTRACT.)

A.  Pull-boxes shall be of the type, design and size as shown on the drawings. Construct pull and
junction boxes per National Electrical Manufacturer’s Association (NEMA) standards. Sizes shall
be per the National Electric Code. Pull boxes shall be single door, NEMA 12 type enclosures with
16 gauge steel construction, continuously welded seams, ground smooth, and continuous piano
type door hinge and gasketed door. Locking shall utilize a three point latching handle with key
lock, counter clockwise rotation to open. These units shall be as manufactured by Hoffman. After
installation, the cabinets shall be painted to match building walls. Pull boxes inside buildings shall
be furnished with galvanized finish and with screw covers, ten gage steel minimum. Provide
gasketed cover with brass screws for all weatherproof boxes. Seal around conduits or other wiring
material passing through the floor or through partitions which extend to the slab above or passing
through fire resistant rated ceiling or walls to prevent passage of fumes, smoke or fire. Sealing
methods shall be in strict accordance with standard drawings included in the bid documents.

B.  New Vaults shall be sized as shown on the drawings. Underground vaults shall be Quazite
Composolite precast concrete with concrete covers, part number PG4872B A48/vault equipped
with cover part number PG4872HAGQG0/cover. The contractor shall use all manufacturers suggested
installation practices in the joining of all materials. Standard hardware required for construction
and utilization of the maintenance holes/vaults shall be provided as detailed on the drawings. This
includes the racking bolt assemblies, vertical support brackets, rack hooks, etc., as shown in the
drawings. ALL bottoms of open bottom underground vaults shall be filled with a four (4) inch
deep layer of pea gravel. Maintenance holes/vaults distributed by Oldcastle Precast, Tucker GA,
telephone number 480-899-1937.

1.) Manufacturers: Subject to compliance with requirements, provide products by one of the
following:
a. Old Castle
b. Hubbell
c. Strongwell
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C.

(This Item Is In The Contract)-

The Fiber Infrastructure Vendor/ Contractor shall install all cable support/ routing hardware in
the QB/ Vaults. The Installation of all Standard Vault Hardware shall be completed prior to the
fiber cable placement. The Standard Vault Hardware required for construction and utilization of
the Maintenance Holes- QB/Vaults shall be provided as detailed on this drawing.

1. This includes the racking bolt assemblies, vertical support brackets, rack hooks, etc., as
indicated in the drawing documents.

2. Contractor to Install-
a. (4) 47 Hole Racks/ Hubbell Pt.# 400551 in each vault
b.(2) 18 Hole Racks/ Hubbell Pt.# 400550 in each vault
c. (16) “S” Brackets/ Hubbell Pt.# 440556 in each vault
d. (18) 10” Rack Hooks/ Hubbell Pt.# 400524 in each vault

INNERDUCT (Innerducts Are - In This Contract) The Contractor is to install all
innerducts.) See Below.

All holes required in the concrete structures for installation of OSP/ISP shall be mechanically
cored and sleeves installed.

22 CONDUITS CONSTRUCTION/EXCAVATION AND RESTORATION OF GROUNDS (NIC/ Not In

A.

This Contract) All Vaults, Conduit Duct-banks are being installed under a separate
contract. (NIC/ PARAGRAPHS A-D, AND F-HH FOR INFORMATION PURPOSES
ONLY.)

All construction and installation work shall be done in a thorough and workmanlike manner, in
accordance with the plans, specifications, and drawings. All construction materials and labor are
subject to the Engineer/Architect’s approval, prior to the work commencement. The contractor
shall be responsible for restoring all grounds to the original (pre-construction) condition. The
restoration must conform to all original grades, such as asphalt, concrete sidewalks, curbs, sod,
grass, etc.

All Conduits will be concrete encased, four inch (4”) PVC/ TC 8EB, as shown on the drawings
unless noted otherwise. The conduit’s are to be buried at a minimum depth of thirty-six inches
(36") for future grade, unless otherwise stated on the construction drawings. All trenches shall be
backfilled and tamped on twelve — inch (12”) levels. A twenty-four inch (24") backfill is required
prior to the buried cable warning tape. The Buried Cable warning tape is required in all trenches
and is to be placed above the conduits.

Four (4) #4 reinforcing rods shall be installed in all concrete duct banks when entering buildings.
The rods shall extend six feet (6’) from the building. The rods are to be tied to the building as
required. The contractor may elect to install rigid galvanized steel conduit for at least six fees (6”)
before entering the building in lieu of installing #4 reinforcing rods.

The conduit shall consist of single, round bore conduit for future cables. The number of and the
size of the ducts shall be indicated on the construction drawings. The duct lines shall be laid at a
minimum grade of four (4”) per one hundred foot (100”) slope towards the maintenance holes and
vaults. The terminations at the maintenance holes and vaults and the buildings shall utilize end
bells.
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(This Item Is In The Contract)-

E.  The Fiber Infrastructure Vendor/ Contractor shall provide and install the duct plugs at all of
the maintenance holes and vaults, such as JMS (Jack Moon) Brand, number JMS 40B1167S
(4"") duct plugs. All cables entering the ducts shall be sealed according to the industry standards
to provide a watertight seal. Any changes in the direction of the runs shall be accomplished by
using special couplings or bends manufactured for that specific purpose. All unoccupied conduits
and innerducts shall be sealed with JMS 4D402U, or as required. The underground conduit
system shall be sealed using duct seal part number MCOPR868 where applicable.

F. The conduit shall be thoroughly cleaned before laying it. During the construction process and
after the duct line is complete; the ends of the conduits shall be plugged to prevent water from
washing mud into the conduits. All entrances into the maintenance holes/vaults dust window are
to be grouted to prevent seepage of water and debris into the vault. Particular care shall be taken
to keep the conduits free of concrete or any other substance during the course of the construction
process. Where it is necessary to cut the tapered end on a piece of conduit at the site, the cut shall
be make with a tool or a lathe designed for that specific purpose. After the duct line has been
completed, a material, not less than twelve inches (12") long, having a cross section of
approximately one-quarter inch (1/4") less than the inside cross section of the conduit, shall be
pulled through each conduit. Afterward, a brush with stiff bristles and swabs shall be pulled
through the conduit to make certain that no particles of earth, sand, gravel, to etc., have been left
in the line. The underground-encased conduit shall be TC-8EB and meet the industry standards
suitable for encasement in concrete.

G. Conduits shall be completely encased in concrete six-inches (6") on top and three-inch (3")
minimum, all other sides as indicated (4" PVC/TC-8EB) on the construction drawings. The
thickness of the concrete encasement, is a minimum, and may be increased to fit the actual shape
of the trench. Spacing blocks shall be made of concrete, plastic pt. #SZ88NJN & pt. #289NJN or
other suitable non-metallic material. Joints in the conduits shall be staggered at least 6 inches.
Conduits shall be jointed with the manufacturer’s approved compound. Ducts shall be securely
anchored to prevent movement during the placement of the concrete.

H. Multiple conduits shall be placed in concrete with at least three inches (3") clear around the
conduit and a minimum of four inches (4”) at the top if places less than 36" below grade, as shown
on the drawings.

L An orange warning tape (8 inches) shall be installed twenty four inches (24") above the concrete
encased conduits.

1. The Contractor shall install a polyolefin pull line, of two hundred pound (200Ib) tensile strength,
in each conduit. George-Ingram, part number 9465-02, or equivalent, is the acceptable polyolefin
pull line.

K.  Asapplicable, the contractor will do all bracing and shoring’s necessary to support or retain the
earth banks and face of the excavation, as well as to adequately protect the workman. The
contractor is to consider the adjacent buildings, pavement, and the other existing improvements
from damage during this process. The contractor shall provide timber, curbing, planking, or select
piling of adequate sections when required. The contractor must erect barricades as necessary for
safety. Excavations shall be closed and/or barricaded for public protection prior to leaving the job
site at night. The protection should include warning lights and or guards.

L. In preparing the trench bed for the conduit installation, level the trench bed to form an even base.
In some cases, it may be necessary to provide and/or finish earth to establish an even base. If,
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upon excavation, the trench bed appears to be incapable of firmly supporting the conduit, the
owner/architect will determine whether a concrete base is required.

M.  PVC Duct separators shall be placed at intervals of approximately six feet (6°) and fastened
securely.

N.  Concrete pour: All concrete shall be poured onto the duct banking using a chute and evenly
distributing the concrete by hand to provide a minimum encasement. Concrete strength: All
concrete shall conform to Class “B”, Type I as per specification Section 03300, Cast in Place
Concrete.

O.  Backfill material: Backfill material shall consist of crushed aggregate meeting requirements of the
AHIJ and other applicable authorities. Testing of the backfill placement is the vendor’s expense.
Drainage Fill: Washer gravel, crushed stone, or slag, size 1-1/2" down, with finer aggregate for
topping is acceptable. Granular Fill: Washed gravel or crushed stone size 3/8" down to 1/4", no
fines are acceptable.

P. Accessibility to fire hydrants, fire alarm boxes, sidewalks and driveways shall be maintained. As
necessary, temporary bridges over the trenches must be used to carry storm water away from the
work area.

Q.  Entrance/In-Building conduit will be EMT type or rigid type conduit, as shown on the drawings.
The contractor shall provide conduit installation for all horizontal and vertical feeders, supports,
and pull boxes, as required by the National Electrical Code (NEC) and /or as shown on the
construction drawings.

Conduits:

1. Galvanized Rigid steel (GRC) or Intermediate Grade steel conduit (IMC): Use for 1-1/4°
diameter and larger: for circuit’s exposed to weather or moister: in hazardous locations: run
underground or in concrete. Terminate with double locknuts and O.Z. Type BLG
grounding type bushing in dry locations and watertight hubs in wet locations. Join with
threaded fittings. Do not use split fittings underground.

2. Electrical Metallic Tubing (EMT): Use in dry locations only: use for branch circuit’s,
auxiliary and control circuits and telephone circuits. Join and terminate with steel rain-tight
compression insulated throat fittings except auxiliary, control and telephone circuit’s 1-1/4"
diameter and larger use all-steel setscrew insulated throat fittings.

3. Approved manufactures for Galvanized Rigid Conduit (GRC), Intermediate Metallic
Conduit (IMC), and Electrical Metallic Tubing (EMT) are Triangle, Allied, and Wheatland.

4. Flexible Steel Conduit’s (FC): Spirally wound interlocked steel raceway: National
Electrical Products “Greenfield”. Use for interior day locations for final connections to
recessed lighting fixtures and to vibrating equipment (motors, transformers, etc.). Terminate
with galvanized steel compression fittings approved for grounding.

5. Liquid-tight flexible steel conduit (LT) shall have the same construction as
flexible steel conduit above, except with PVC coating by Anaconda (Steatite).

Use in exterior and wet location for final connections to vibration equipment.
Terminate with galvanized steel compression fittings approved for grounding.

Q.  Installation costs are to include all necessary equipment for a turnkey job such as: hangers,
fittings set screws, connector end, bushings, and color coding, as well as the repainting/clean up of

drywall area around each new outlet box. Also, it shall be the contractor’s responsibility to make
and restore all firewall penetrations (various types) to the State and County specifications.

R.  All conduits are to be placed above the lay-in ceilings and must be supported from the overhead
with unistrut.

S.  The Contractor shall install pull cords in each conduit.
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BB.

CC.

DD.

EE.

Include all required conduit cut in boxes.

The conduit installation work is to comply with the latest edition of the National Electrical Code,
National Electrical Safety Code, Standard Building Code, Local Ordinances, and other standards
indicated herein. Color code all conduit with one inch (1”) wide band of vinyl plastic electrical
tape, 3M Company “Scotch 35", applied two (2) full turns around conduit, 6 inches (6”) from all
conduit terminations into the pull boxes on each side of the walls, floors or roof penetrated by
conduit and where conduit enters the wall to outlets below:

Conduit Color Code System

Information System:
Voice/Data Black
Data

The electrical pull box cover must be labeled with the name of the feeder source and the feeder
load. The labeling must be done in painted stencil letters. These conduits shall be installed as
indicated on the construction drawings and to the Owner/Architects satisfaction.

Support all boxes from structure. Support Outlet Boxes in metal stud walls with
Caddy Type H metal supports. Locate adjacent power, telephone, and data
Telecommunication outlets side by side with minimum distance between. Use
additional metal supports as required.

Install adjacent outlets at different levels in one vertical line where possible. Group
outlets at same level where possible.

Thread-less rigid or intermediate grade fittings shall no be used.

Bushings shall be steel or malleable iron, galvanized, with smooth 105 rated phenolic ring with
grounding lug where required.

Electrical metallic tubing using thread-less type set screw type connectors and
coupling. Galvanized steel using concrete tight, insulated throat.

Connectors for flexible steel conduit shall be UL approved for grounding, galvanized steel, thread-
less type, with insulated throat.

Where ground conductors are installed in conduit 1-1/4"and larger, provide insulated ground
bushings and bond full size ground wire from bushings to box or cabinet with self-tapping screw
and appropriate lug.

Seal around conduits, sleeves and other raceways passing through floors, fire rated walls, or
partitions which extend to underside of the structure above in strict conformance with project
drawings.

Fire and smoke wall penetrations shall be sealed promptly in all active walls so as not to diminish
the level of life safety.

The contractor will be responsible for labeling/tagging all Firewall/Smoke Penetrations with a red
tag, indicating the Company Name, Date, Permit Number, Job/Project number, and color code the
conduit on each side of the penetration with Brown/Blue tape. The contractor is to provide digital
photos of all completed conduct/wall penetrations.
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GG. Conduit supports: Use approved straps, rods, hangers, and trapeze channels.
Conduit shall not be supported with wire or perforated straps.

HH. Conduit penetrations through roof shall be made in pitch pockets approved by
Owner/Engineer and shall be located adjacent to the equipment served.

23 INNERDUCT
(Is In This Contract) All Innerducts are being installed under this contract.

A. OSP HDPE type corrugated innerduct, as manufactured by Carlon or equivalent. Three 1 1/4” innerducts
will be installed in conduits as shown on the drawings. Each inner duct will be Orange in color and will
be furnished with pre-threaded pull-tapes. Innerduct shall be PT# AGD2N1JNNC (11301b.) pull cord for
OPS/HDPE installations.

B. The innerduct assignment for each individual cable, for any conduit section, is specified on the drawings.
Cable will not be placed in innerducts, other than that specified on the drawings, without approval from
the engineer/designer. It will be the Telecommunications Contractor’s responsibility to determine
whether conduits assigned for occupancy will be rodded and cleaned. Conduits, which cannot be
cleaned, will be reported to the engineer/designer. Water based lubricant will be applied to reduce tension
on the innerducts. The maximum pulling load on the innerducts will not exceed 660-1bs tension. Allow
extra footage of pull lines to compensate for the stretch of the innerduct during the pull. After the pull is
completed, allow the innerduct to resume normal length. Provide sufficient length of innerduct to extend
6 inches beyond the conduit ends. Innerducts will be installed in accordance with manufacturer’s
instructions and industry standards. Care will be taken to avoid kinking the innerduct or applying
excessive tension during installation.

PART 3 - EXECUTION
3.1 EXAMINATION

A. Examine areas to receive the system. Notify Designer if areas are not acceptable. Do not proceed with
installation until unacceptable conditions have been corrected.

3.2 INSTALLATION
A, Install system in accordance with manufacturer’s instructions.
B. Install system at locations as required.

33 FIELD QUALITY CONTROL

A. Complete commissioning checklist at completion of installation and submit copies to Architect.

END OF SECTION 270540
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SECTION 270600 - SCHEDULE FOR COMMUNICATIONS
PART 1 - GENERAL
1.1 SCHEDULE
A. The contractor shall prepare a construction schedule with milestones and duration of tasks defined. The
schedule shall be a Gant type chart electronically produced by Microsoft Project software or approved
equal.
B. Coordinate schedule with the owners representative/RCDD
PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION 270600

SCHEDULE FOR COMMUNICATIONS 270600-1



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project

City of Tuscaloosa
SECTION 270800 - COMMISSIONING OF COMMUNICATIONS
PART 1 - GENERAL

1.1 GENERAL

A. The owner representative/RCDD will review the contractor progress throughout the construction process.

B. The owner representative/RCDD reserves the right to attend construction meetings, inspect the job site

during construction to ensure compliance with the specifications and TDMM, telecommunications codes
and standards.

C. The owner representative/RCDD shall be included in all phases of the project.

D.  The owner representative/RCDD will assist the contractor with the analysis, approval and commissioning
of the structured cabling system.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION 270800
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SECTION 271100 - COMMUNICATIONS EQUIPMENT ROOM FITTINGS

1.1

1.2

1.3

14

PART 1 - GENERAL
RELATED DOCUMENTS

Drawings and general provisions of the contract, including General and Supplementary Conditions and
Front End Bid Documents, apply to this section.

SUMMARY

Section Includes:
1. Telecommunications mounting elements.
2. Telecommunications equipment racks and cabinets.
3. Telecommunications service entrance pathways.

Related Sections:
1. Division 271300 Section "Communications Backbone Cabling" for Structural Cabling associated
with system panels and devices.
2. Division 271500 Section "Communications Horizontal Cabling" for Structural Cabling
associated with system panels and devices.

DEFINITIONS
BICSI: Building Industry Consulting Service International.

Ladder Rack: A fabricated structure consisting of two longitudinal side rails connected by individual
transverse members (rungs).

LAN: Local area network.

RCDD: Registered Communications Distribution Designer.

SUBMITTALS

Product Data: For each type of product indicated. Include construction details, material descriptions,
dimensions of individual components and profiles, and finishes for equipment racks and cabinets.
Include rated capacities, operating characteristics, electrical characteristics, and furnished specialties and

accessories.

Shop Drawings: For communications equipment room fittings. Include plans, elevations, sections,
details, and attachments to other work.

1. Detail equipment assemblies and indicate dimensions, weights, loads, required clearances,
method of field assembly, components, and location and size of each field connection.

2. Equipment Racks and Cabinets: Include workspace requirements and access for cable
connections.

3. Grounding: Indicate location of grounding bus bar and its mounting detail showing standoff

insulators and wall mounting brackets.

Qualification Data: For Installer, layout technician, installation supervisor, and field inspector.
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1.5 QUALITY ASSURANCE
A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, bya

qualified testing agency, and marked for intended location and application.

B. Telecommunications Pathways and Spaces: Comply with ANSI/TIA/EIA-569-B.
C. Grounding: Comply with ANSI-J-STD-607-A.
1.6 PROJECT CONDITIONS
A. Environmental Limitations: Do not deliver or install equipment frames and ladder racks until spaces are
enclosed and weather-tight, wet work in spaces is complete and dry, and work above ceilings is complete.
Polyvinyl floor tile shall be in place prior to mounting systems to the floor.
1.7 COORDINATION
A. Coordinate layout and installation of communications equipment with Owner's telecommunications and
LAN equipment and service suppliers.
B. Coordinate location of power raceways and receptacles with locations of communications equipment
requiring electrical power to operate.
PART 2 - PRODUCTS
2.1 EQUIPMENT CABINETS/ FRAMES (IN THIS CONTRACT.)
A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Hoffman
2. Cooper B-Line
3. OCC
B. - General Cabinet/Frames Requirements:
1. Equipment Frames: Freestanding, Enclosed Cabinet- 4 post modular units designed for
telecommunications terminal support and coordinated with dimensions of units to be supported.
2. Module Dimension: Width compatible with EIA 310 standard, 19-inch panel mounting.
3. Finish: Manufacturer's standard, baked-polyester black powder coat.
4 UL Listed.
C. Floor-Mounted Cabinet/Racks:
1. Vertical and horizontal cable management channels, top and bottom cable troughs, grounding
lug.
2. Baked-polyester powder coat black finish with Doors.
3 Freestanding floor mounted Server Equipment Cabinet will be Hoffman 85”x32"x47”, Catalog
Number/ PT# PNC21812B-Black and Grey with Perforated Single Front Doors/ Perforated
Double Rear Doors/ (2) Removable Side Panels as defined on drawings and as manufactured by
Hoffman.
a. Install Equipment Cabinets w/vertical organizers and shall be furnished complete with
accessories. Quantities are to be as specified and shown on drawings. There shall be
Hoffman Vertical Cable Management 4” wide cable channels included in Pt.# PNC21812B.
Hoffman Server Cabinets to be installed with all accessories as required. The contractor shall
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provide and install OCC Horizontal Cable Management Pt.# CM503 (2U) as indicated in all
documents and drawings .

b. Each cabinet is to include:

One (1) - Hoffman Ground Bar Pt.# DG19.

One (1) - OCC 19” Power Strip, 20A, with AMP Meter Pt.# PS120 —Black.

Two (2) - OCC Vertical Power Strip 20A, with AMP Meter Pt.# PS320 —Black.

Two (2) — CPV/ Chatsworth Light Bar, PT.# 12803-701.

One (1) - Hoffman Fan Unit Pt.# A19FT3B.

Two (2) - Hoffman Vertical Cable Management 4” wide cable channels with covers, which
are included in Pt.# PNC21812B.

Four (4) - OCC Horizontal Cable Management Pt.# CM503 (2U).

One (1) - Hoffman Screw PKG. (250 Count), Pt. #AS1032250.

Two (2) — IronBox 5-20P to L5-20R Plug Adapter Power Cord, Pt. #IBX-3842-01/ (1 Foot
Pigtail Adapter).

Two (2) - IronBox 5-20P to 5-15/20R Plug Adapter Power Cord, Pt. #IBX-6781-01/ (1 Foot
Pigtail Adapter)

D. Modular Freestanding Cabinets:

SOXENAUMB LN~

0.

Removable and lockable side panels.

Hinged and lockable front and rear doors.

Adjustable feet for leveling.

Screened ventilation openings in the front and rear doors.
Cable access provisions in the roof and base.

Grounding bus bar.

Roof or door mounted, 550-cfm fan with filter.

Power strips.

Baked-polyester powder coat black finish with Red Doors.
Cabinets keyed alike.

E. Cable Management for Equipment Cabinet/Frames:

1.
2.
3.
4

5.

Metal, with integral wire retaining fingers.

Baked-polyester powder coat black finish.

Vertical cable management panels shall have front and rear channels.

Provide horizontal crossover cable manager at the top of each relay rack, with a minimum height
of two rack units each.

Horizontal cable managers shall have extended covers to hide patch cables lacing into vertical
cable managers.

22 LABELING

A. Comply with USASOC and ANSI/TIA/EIA-606-A and UL 969 for a system of labeling materials,
including label stocks, laminating adhesives, and inks used by label printers.

PART 3 - EXECUTION

31 ENTRANCE FACILITIES

A. Coordinate with owner for the installation of demarcation point, protected entrance terminals.

COMMUNICATIONS EQUIPMENT ROOM FITTINGS 271100-3



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project

City of Tuscaloosa
32 FIRESTOPPING
A. Comply with requirements in Division 07 Section "Through-Penetration Firestop Systems." Comply with

33

34

TIA/EIA-569-A, Annex A, "Firestopping.”
Comply with BICSI TDMM, “Firestopping Systems" Article.
IDENTIFICATION

Identify system components, cabling, and cabling complying with ANSI/TIA/EIA-606-A. Comply with
ALL requirements FOR "Interior Painting" for painting backboards. For fire-resistant plywood, do not
paint over manufacturer's label. For paint additive coats on AC grade plywood, provide label on
backboard.

See Division 271500 Section "Communications Horizontal Cabling" for additional identification
requirements. See Evaluations for discussion of TIA/EIA standard as it applies to this Section. Paint and
label colors for equipment identification shall comply with ANSI/TIA/EIA-606-A.

Labels shall be preprinted or computer-printed type.
AS - BUILT DRAWINGS

The ER/TR Communications Room shall have a (contractor furnished) complete set of as — built
drawings for the area being served with unique jack ID for each outlet for the complete system section
where in the Comm. Facility or Pole Mounted stations. As ~ built drawings shall be 11” x17” and shall
be mounted in a hard cover/ plastic next to the door.

The Telecommunications contractor will maintain a set of drawings to document all as-built information
as it occurs throughout the project. This will be maintained on a daily basis. At the end of the project,
the telecommunications contractor shall provide (2) two set of the revised as-built drawings accurately
showing all termination locations, cable routing, and labeling. Requirements: (2) Hard Copy of the
Drawings and Test Reports as well as (2) Complete Data File of the Drawings and Test Reports including
the Summary Reports on a Flash Drive.

Provide two (2) copies of all operation manuals for all switches and electronic devices, bound in three-
ring binders.

The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless
Network System and the Data Network System shall coordinate and set up all System Records including
but not limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch
Numbers, Fiber Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults
Numbers, Camera Numbers, WAP Numbers, Fiber Assignments, Switch Port Assignments, Jack ID
Assignments, Data Station Patch Panel Port Assignments, IP Number Assignments and MAC Addresses
for all devices connected to each section of the network system. The information from each Contractor/
Vendor shall be coordinated with the Designer/ Consultant and the CMS/FMS- Record Management
System Contractor/ Vendor.

END OF SECTION 271100
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SECTION 271300 - COMMUNICATIONS BACKBONE CABLING

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

A.

=

o ®m m Y 0

RELATED DOCUMENTS

Drawings and general provisions of the contract, including General and Supplementary Conditions and
Front End Bid Documents, apply to this section.

SUMMARY
Section Includes:
1. Pathways.
2. UTP cable.
3. 8.3/125-micrometer, single mode optical fiber cabling optical fiber cabling and 50/125-
Micrometer, multi-mode/OM4 optical fiber cabling.
4, Cable connecting hardware, patch panels, and cross-connects.
5. Cabling identification products.
RELATED SECTIONS: 271500 - Communications Horizontal Cabling
DEFINITIONS
BICSI: Building Industry Consulting Service International.

Cross-Connect: A facility enabling the termination of cable elements and their interconnection or cross-
connection.

EMI: Electromagnetic interference.

IDC: Insulation displacement connector.

LAN: Local area network.

RCDD: Registered Communications Distribution Designer.

UTP: Unshielded twisted pair.

BACKBONE CABLING DESCRIPTION

Backbone cabling system shall provide interconnections between Telecommunications rooms in the
telecommunications cabling system structures as well as the IT-Comm. Cabinets. Cabling system
consists of backbone cables, intermediate and main cross-connects mechanical terminations, and patch

cables or jumpers used for backbone-to-backbone cross-connection.

Backbone cabling cross-connects shall be located in Telecommunications rooms. Bridged taps and
splitters shall not be used as part of backbone cabling.

PERFORMANCE REQUIREMENTS

General Performance: Backbone cabling system shall comply with transmission standards in
ANSI/TIA/EIA-568-B.1, when tested according to test procedures of this standard.
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1.6 SUBMITTALS
A.  Product Data: For each type of product indicated.
B. Shop Drawings:
1. System Labeling Schedules: Electronic copy of labeling schedules, in software and format
selected by Owner.
2. System Labeling Schedules: Electronic copy of labeling schedules that are part of the cabling
and asset identification system of the software.
3. Cabling administration drawings and printouts.
4, Cabling diagrams to show typical cabling schematics including the following:
a. Cross-connects.
b. Patch panels.
c. Patch cables.
5. Cross-connects and patch panels. Detail mounting assemblies, and show elevations and physical
relationship between the installed components.
6. Ladder rack layout, showing ladder rack route to scale, with relationship between the rack and
adjacent structural, electrical, and mechanical elements. Include the following:
a. Vertical and horizontal offsets and transitions.
b. Clearances for access above and to side of ladder racks.
c. Vertical elevation of ladder racks above the floor or bottom of ceiling structure.
d. Load calculations to show dead and live loads as not exceeding manufacturer's rating for
rack and its support elements.
C. Qualification Data: For Installer, qualified layout technician, installation supervisor, and field inspector.
D. Source quality-control reports.
E. Field quality-control reports.
F. Maintenance Data: For splices and connectors to include in maintenance manuals.
G. Software and Firmware Operational Documentation:
1. Software operating and upgrade manuals.
2. Program Software Backup: On magnetic media or compact disk, complete with data files.
3. Device address list.
4. Printout of software application and graphic screens.
1.7 QUALITY ASSURANCE OF PRODUCTS
A Surface-Burning Characteristics: As determined by testing identical products according to ASTM E-84
by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
1. Flame-Spread Index: 25 or less.
2. Smoke-Developed Index: 50 or less.
B. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, bya
qualified testing agency, and marked for intended location and application.
1.8 DELIVERY, STORAGE, AND HANDLING
A.  Test cables upon receipt at Project site.

COMMUNICATIONS BACKBONE CABLING

1. Test optical fiber cable to determine the continuity of the strand end to end. Use optical loss test
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1.9

A

1.10

A,

1.11

A.

2. Test optical fiber cable while on reels. Use an Optical Time Domain Reflectometer to verify the
cable length and locate cable defects, splices, and connector, including the loss value of each.
Retain test data and include the record in maintenance data.

3. Test each pair of UTP cable for open and short circuits with a TDR.

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install cables and connecting materials until wet work in
spaces is complete and dry, and temporary HVAC system is operating and maintaining ambient
temperature and humidity conditions at occupancy levels during the remainder of the construction period.
Polyvinyl floor tile shall be in place prior to mounting systems to the floor.

COORDINATION

Coordinate layout and installation of telecommunications pathways and cabling with Owner's
Representatives and RCDD.

EXTRA MATERIALS

Furnish extra materials that match products installed and that are packaged with protective covering for
storage and identified with labels describing contents.

1. Patch-Panel Units: 10% of each type.

2. Connectors and covers: 10% of each type.

PART 2 - PRODUCTS

2.1

A.

B.

C.

D.

EQUIPMENT CABINETS/ FRAMES (THIS ITEM IS IN THE CONTRACT.)

Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Hoffman
2. 0OCC
3. Cooper B-Line

General Frame Requirements:
1. Equipment Frames: Freestanding, modular units designed for telecommunications terminal
support and coordinated with dimensions of units to be supported. See Section 271100.
2. Module Dimension: Width compatible with EIA 310 standard, 19-inch panel mounting.
3. Finish: Manufacturer's standard, baked-polyester black powder coat.
4 UL Listed.

Floor-Mounted Racks: Modular-type, construction.
1. Vertical and horizontal cable management channels, top and bottom cable troughs, grounding
lug.
2. Baked-polyester black powder coat finish.

Modular Freestanding Cabinets:

Removable and lockable side panels.

Hinged and lockable front and rear doors.

Adjustable feet for leveling.

Screened ventilation openings in the front and rear door.
Cable access provisions in the roof and base.

Grounding bus bar.

Roof or door mounted, 550-cfm fan with filter.

Power strip.

PXNANRLN -
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9.
10.
11.

Baked-polyester black powder coat finish.

Cabinets keyed alike.

INSTALL:

(2) IT-Equipment Server Cabinet will be Hoffman 85”x32"x47”, Catalog Number/ PT#

PNC21812B-Black and Grey with Perforated Single Front Doors/ Perforated Double Rear

Doors/ (2) Removable Side Panels as defined on drawings and as manufactured by Hoffman.

1. Install Equipment Cabinets w/vertical organizers and shall be furnished complete with
accessories. Quantities are to be as specified and shown on drawings. There shall be
Hoffman Vertical Cable Management 4” wide cable channels included in Pt.# PNC21812B.
Hoffman Server Cabinets to be installed with all accessories as required. The contractor shall
provide and install OCC Horizontal Cable Management Pt.# CMS503 (2U) as indicated in all
documents and drawings .

2. Install all items as indicated below in each cabinet:

One (1) - Hoffman Ground Bar Pt.# DG19.

One (1) - OCC 19” Power Strip, 20A, with AMP Meter Pt.# PS120 —Black.

Two (2) - OCC Vertical Power Strip 20A, with AMP Meter Pt.# PS320 -Black.

Two (2) — CPI/ Chatsworth Light Bar, PT.# 12803-701.

One (1) - Hoffman Fan Unit Pt.# A19FT3B.

Two (2) - Hoffman Vertical Cable Management 4” wide cable channels with covers, which
are included in Pt.# PNC21812B.

Four (4) - OCC Horizontal Cable Management Pt.# CM503 (2U).

One (1) - Hoffman Screw PKG. (250 Count), Pt. #AS1032250.

Two (2) - IronBox 5-20P to L5-20R Plug Adapter Power Cord, Pt. #IBX-3842-01/ (1 Foot
Pigtail Adapter).

Two (2) —IronBox 5-20P to 5-15/20R Plug Adapter Power Cord, Pt. #IBX-6781-01/ (1 Foot
Pigtail Adapter)

E. Cable Management for Equipment Frames:

LN

Metal, with integral wire retaining fingers.

Baked-polyester black powder coat finish.

Vertical cable management panels shall have front and rear channels, with covers.

Provide horizontal crossover cable manager at the top of each relay rack, with a minimum height
of two rack units each.

Horizontal cable managers shall have extended covers to hide patch cables lacing into vertical
cable managers.

22 UTP FEEDER CABLE

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

WRNAND LN~

0oCC

Siemon
Leviton
Berk-Tek
Hubbell
Hitachi
Mohawk
General
Superior Essex

B. Description: 100-ohm, see Drawings for number of pairs formed into 25-pair binder groups covered with
a thermoplastic jacket.

1.
2.
3.

Comply with ICEA S-90-661 for mechanical properties.
Comply with ANSI/TIA/EIA-568-B.1 for performance specifications.
Comply with ANSI/TIA/EIA-568-B.2.
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4. Listed and labeled by an NRTL acceptable to authorities having jurisdiction as complying with
UL 444 and NFPA 70 for the following types:
a. Communications, Riser Rated: Type ARMM, CMR or CMP, complying with UL 1666.

. C. Furnish and install ARMM CMR Cable Types, 24 AWG, to comply with the National/Electrical Code,
! as stated in Section 800-3 (b) and as shown on the drawings. (THIS ITEM IS IN THE CONTRACT.)

ARMM 25 Pair 24 AWG General Pt. #2019000
CMR 25 Pair 24 AWG Mohawk Pt. #M58141/ LT48094

All non-riser/stub cable will be CMR type cable, 24 AWG.

D. Furnish and install CMR 25 pair cables to link the voice patch panels in the racks and the wall
termination field for voice patching operations, as shown on the drawings. The voice patch panels will be
linked using 25 pair cables of the required length and number, as shown on the drawings. Length is to be
field verified. Cable must have terminated connections at rack end. The number of cables shall be as
required for each location. If required in the contract / project.

Furnish and install CMR room tie cables Mohawk Pt. #M58141/ LT48094- CMR, gray color, as
manufactured by Mohawk and as shown on the drawings.

Furnish and install ARMM riser cables General Pt. #2019000- ARMM, gray color, as manufactured by
General and as shown on the drawings.

E. 'UNDERGROUND COPPER CABLE (OSP/INTERBUILDING BACKBONE)- (NIC/ Not In This
Contract) No Underground Copper Backbone/ Feeder Cable in this contract. (NOT IN THIS
CONTRACT.)

1. All construction and installation work shall be done in a thorough and Workmanship
Manner and in accordance with the plans, specifications and drawings. All construction materials

and labor are subject to the engineer/designer’s approval prior to the commencement of work.
Underground cable shall be RUS-PE-89 / or RUS-PE-39 Type Cable, 24 AWG or UF type.

PE-89AL Filled Foam Skin Cable RUS  Pt. #XXXXXXX pair 24AWG PES9AL (NIC)

2. A cable feeder of suitable dimension shall be used between the face of the duct, to
Protect the cable and guide it into the duct as it is payed off the reel. The cable shall not be bent,
at any locations to less than ten (10) times the outside diameter of the cable. The contractor shall
use the able feeder guides, feeding sheaves and all other proper equipment necessary for cable
pulling operations. If proper equipment is not used, the Engineer/Owner’s representative shall
stop all cable pulling operation until corrective action is taken.

3. The mechanical stress placed upon a cable during installation shall not be such that cable is
twisted or stretched. The contractor shall obtain the maximum pulling tension that will be allowed
on the cable to pull the cable into the conduit section.

4. As the cable is payed off the reel, it much be carefully inspected for jacket defects. If defects are
noticed, the puling operation shall be stopped immediately. The Owner/Architect will determine
what corrective action will be taken.

5. As the cables are pulled off the reel into the cable feeder guide, they shall be sufficiently
lubricated.
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6. Cable placement shall be stopped immediately if the able on the reel does not payoff freely. The
cause of the binding must be cleared, to the satisfaction of the Architect before the pulling
operation can be resumed.

7. Sufficient cable shall be provided in each pedestal/cable closure to properly rack and splice the
cable as shown on the drawings.

8. All cable ends shall be protected at all times, with acceptable end caps, except during the splicing
operations. During the splicing operations, “Open Splice” protections shall be available for
immediate installation in case of sudden rising water.

9. Splice cases shall be Preformed Line Production copper closures, size and accessories as detailed
on drawings.

F.  UNDERGROUND/ENTRANCE COPPER CABLE SYSTEM INSTALLATION- NIC (Not In This
Contract). (NOT IN THIS CONTRACT.)

1. The Telecommunication contractor shall be responsible for furnishing, splicing,
connection, and installing the copper voice and data cables at all locations as shown on the
drawings. All construction and installation work shall be done in a thorough and workmanlike
manner in accordance with plans, specifications and drawings. All construction materials and
labor are subject to approval prior to the start of work (ANSI/TIA/EIA-606).

a. There will be two (2) different methods of splicing used: NIC (Not In This Contract).

1. Underground splicing: 3M 4000 super mini modules with DPM and grease caps
will be used when performing straight and bridge splicing. 3M 4000 modules
will be used when performing clearing and capping. All splices are to be made in
Preformed Line Products underground splice closures as indicated to the
drawings. (Underground splices.) NIC.

See Drawings.

2.  Inside Plant/Riser splicing: Pic-A-Bond amp part number 6122-2 will
be used when performing straight, bridge and clear and capping. All splices are
to be made in stainless split sleeve (Preformed Line Products — Armadillo, part#
8006750). Entrance splices, when completed, will be wrapped with 3M splicer
wrap or equivalent. (All other entrances splice) NIC - See Drawings.

Note: All cable sheaths shall be bonded and grounded throughout the plant with 4460-S’s and associated
closure/hardware accessories to confirm with (ANSI/TIA/EIA607). Bonding cable sheaths shall conform
to standards (ANS/TIA/EIA 607) total number of 4460’s in relation to size of cables. All cables in the
plant will be identified with red plastic cable tags.

2. The contractor shall provide all miscellaneous splicing materials necessary to complete each

splice:
a. Color coded binder ties PP24X50F
b. Bonding braid dispenser pack 25/4467
c. Scotchlok sheath bonds 44608 or 4462
d. 3M 88 Tape 88T
e 3M LR tape LR Tape
f. 3M Cable Wraps M
8. 3M #4442 Re-enterable Gel 3M
h. 3M 4000 Modules Connectors DPM
i AMP Pic-A-Bond Connectors 6122-2

3.  Building entrance protection will he Circa 1880B1-50 protectors with gas tube/heart sensor
Protectors, Circa C4B1E. NIC - See Drawings
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4. Protectors and Cable sheaths shall be bonded and grounded at all locations throughout the OSP/ISP
Cable plant, to new grounds provided by contractor in the telephone equipment rooms with proper
grounding attachments. Cable protections and grounding shall conform to (ANSI/TIA/EIA-607).
All sheaths throughout the Outside Plant/Inside Plant must be bonded, as indicated above.

2.3 UTP CABLE HARDWARE
A Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. ocCC
2. Siemon
3. Leviton
4. Hubbell
5. Panduit

B. General Requirements for Cable Connecting Hardware: Comply with TIA/EIA-568-B.2, IDC type, with
modules designed for punch-down caps or tools. Cables shall be terminated with connecting hardware of
same category or higher. Connectivity solution shall be manufactured by the same company for an end-
to-end solution.

C. Connecting Blocks (voice only): 110-style IDC for Category 3. Provide blocks for the number of cables
terminated on the block, plus 20 percent spare. Integral with connector bodies, including plugs and jacks
where indicated.

D. Cross-Connect: Modular array of connecting blocks arranged to terminate building feeder cables and
permit interconnection between cables.
1. Number of Terminals per Field: One for each conductor in assigned cables.

E. The voice backbone cables will be terminated on wall mounted 110 type blocks GCC
100 Pair Block Pt # DCC100/110EFSLK and OCC 300 Pair Block Pt # DCC300/110EFSLK. The
Contractor shall provide and install 110 Cable Organizers OCC Pt.# COH110L. There shall be 25 pair
cables run from the 100 and 300 pair 110 blocks to the cabinet and terminated into Voice/Telco Patch
Panel OCC Pt.# DCC2488/110ASE in order to create a cross connect field in the rack for connection of
backbone cable to the station cables. (THIS ITEM IS IN THE CONTRACT.)

F. At the station end, data cables will be terminated on faceplates and equipped as defined in Section
271500. All conductors will be terminated on both ends, station and Telecommunications Equipment
Room.

G. The data station cables will be terminated on rack mounted OCC Modular Patch Panels (Fully Loaded).

H. The Patch Panels: (THIS ITEM IS IN THE CONTRACT.)
Data Panel shall have (24 or 48 Ports) Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK) for
data cables.
DA Panel shall have (24 or 48 Ports) Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK) for door
access cables.
CAM Panel shall have (24 or 48 Ports Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK) for
camera cables.
WAP Panel shall have (24 or 48 Ports) Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK)) for
wireless access point cables.

L OCC Horizontal cable Management assembl.y, OCC Part # CM503 shall be installed as indicated on the
drawings. (THIS ITEM IS IN THE CONTRACT.)
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24 OPTICAL FIBER CABLE AND FIBER SLICE CASES (THIS ITEM IS IN THE CONTRACT.)

A Manufacturers: Subject to compliance with requirements, provide products by one of the following:
OCC- Cable and Cases

Corning- Cable and Cases

Siemon- Cable

Preform Line Products/PLP- Cases

Hitachi- Cable

General- Cable

Superior Essex- Cable

NoaLhhAhwbN~

B. Description: Single mode, 8.3/125-micrometer and multi-mode 50/125-OM4(NIC) micrometer, number
of strands as shown on drawings, nonconductive dielectric, 900 UM tight buffered, optical fiber cable.

Comply with ICEA S-83-596 for mechanical properties.
Comply with ANSI/TIA/EIA-568-B.3 for performance specifications.
Comply with ANSI/TIA/EIA-492BAAA for detailed specifications.
Listed and labeled by an NRTL acceptable to authorities having jurisdiction as complying with
UL 444, UL 1651, and NFPA 70 for the following types:

a. Riser Rated, Nonconductive: Type OFNR or OFNP, complying with UL 1666.
Maximum Attenuation: 0.5 dB/km at 1310 nm and 0.5 dB/km at 1550 nm.
Mode Field Diameter: Between 8 and 10 microns, + 10%.
Dispersion: Zero dispersion wavelengths, 1310 nm + 10 nm, ANSI/TIA/EIA-455-169 or
ANSI/TIA/EIA-455-175.

8. Cut-off wavelength shall be less than 1279 nm measured in accordance with ANSI/TIA/EIA-

455-170.
9. Individual fiber tube colors per ANSI/TIA/EIA-606-A.

el o M e

Now

C. APPROVED FIBER TYPES:

Fiber Type and Size Fiber Pti# Fiber Color
SM 6 Fiber-OSP OCC, DX006DSLA9YR Yellow
SM 120 Fiber-OSP OCC, HC120JSLACYA Yellow
SM 288 Fiber-OSP OCC, HC288JSLACYA Yellow
SM 24 Fiber-ISP OCC, BX024KSLA9YP Yellow
MM-OM4 24 Fiber-ISP OCC, HC024KALE9QP Agqua

D.  The cable shall be UL listed type OFNR and is suitable for installation in building risers in accordance
with National Electrical Code Article 770.

E. The contractor shall provide FOC-6/SM, FOC-120/SM, FOC-288/SM, FOC-24/SM-ISP, and FOC-
24/MM-OMA4/ISP channel high density fiber optic breakout cable in accordance with the requirements of
this description, the detail drawings, and as specified in the contract.

F. Applicable Documents:
The following documents of the latest issue form a part of this specification to the extent specified herein:

ANSVTIA/EIA-STD-RS-455 Standard Test Procedures for Fiber Optic Fibers, Cables,
Transducers, Connecting and Terminating Devices

ANSVTIA/EIA-STD-RS-359 Standard Colors for Color Identification and Coding

ANSI/TIA/EIA-568-B.3 Optical Fiber Cabling Components Standard

ANSI/TIA/EIA-598C Fiber Optic Cable Color Coding
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ICEA-S-104-696 Standard for Indoor-Outdoor Optical Fiber Cable

MIL-STD-202 Test Methods for Electronic and Electrical Component Parts

MIL-HDBK-454 Standard General Requirements for Electronic Equipment

MIL-STD-810 Environmental Test Methods and Engineering Guidelines

UL Subject 1666 Standard Flame Test for Flame Propogation Height of
Electrical and Optical Cable Installed Vertically in Shafts

NFPA 70-2014 National Electrical Code Article 770, Optical Fiber Cable

G. Requirements:
Assembly: The fiber optic cable shall consist of, but not be limited to, the following components:

1. tight-buffer fiber unit

2. rod fillers

3. armid yarn strength members
4. protective outer jacket

H.  The cable shall be assembled by helically stranding a plurality of tight-buffer fiber units and, if necessary,
rod fillers around a central rod filler; and pressure extruding a protective outer jacket directly over the

stranded cable core.
L Optical Fiber: Each optical fiber shall meet the following dimensional requirements:
Singlemode
Diameter (um)
Cladding 125
Primary Coating 245

J. Tight-Buffer Fiber Unit: The tight-buffer fiber unit shall consist of 12 optical fibers surrounded by an
acrylate coating which encases the optical fibers to form a fiber unit. Each fiber unit shall be surrounded
by and in direct physical contact with a synthetic color coded thermoplastic elastomeric polymer jacket.
The subcable outside diameter shall be 2.0 mm.

K. Outer Jacket: The outer jacket shall consist of an extrusion of indoor/outdoor, oil resistant, low
temperature, flame retardant Polyvinylchloride (PVC) having a nominal wall thickness of 1.27
millimeters and a minimum wall thickness of 0.6 millimeters at any point. The jacket shall be pressure
extruded directly over the outer layer of the stranded cable core and shall completely fill the outer
interstices of the outer layer of the stranded cable core. The outer jacket shall be smooth and be free from
holes, splits, blisters, and other surface flaws.

L. Ripcord: The cable shall contain a non-wicking aramid yarn beneath the cable jacket to serve as a ripcord
for jacket removal.

M. Cable Marking: The outer jacket shall be surface printed with the manufacturer's identification and the
required UL markings. Optional markings including date of manufacture, manufacturer's part number,
and sequential numerical meter marks shall be as required by the purchase order.

N. 3-Colors: The subcable outer jackets shall be color coded in accordance with ANSI/TIA/EIA-598C. The

color of the outer jacket shall be black or yellow (SM-Yellow and MM/OM4-Aqua.). The color of the
markings on the cable shall be white. Primary colors shall be in accordance with EIA-STD-RS-359.

0. Cable Diameter: The overall cable diameter shall be 15.0 mm.

P.  Optical Performance: The optical performance shall meet the requirements:
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Wavelength 1310 nm 1550 nm
Maximum Attenuation 0.5 dB/km 0.5 dB/km

R.

Nominal Zero Dispersion Slope 0.092 ps/(nm?-km)

Mechanical Performance:
Fiber Proof Test: All fibers shall be subjected to a minimum proof stress of 0.7 GPa. (100 kpsi)

Fiber Strippability: Both the primary fiber buffer layers, subcable jackets, and outer jacket shall be easily
removed with commercially available mechanical stripping tools.

Minimum Bend Radius: The minimum bend radius of the cable under full rated tensile load shall be no
larger than 15x the outside diameter of the cable and no more than 10x the outside diameter of the cable
with no load on the cable.

Minimum Tensile Strength: The cable shall withstand a minimum installation tensile load of 2,700N and a
minimum continuous tensile load of 600N. Installation loads in excess of 2700N (600 1bs) are not
recommended.

Impact Resistance: The cable shall withstand an impact force per ICEA 696 Indoor/Outdoor Standard.

Crush Resistance: The cable shall withstand compression load of 1800 N/cm, per ANSI/TIA/EIA-RS-455-
41A.

Cyclic Flex Resistance: The cable shall withstand cyclic flexing 2600 cycles per the requirements of
ANSI/TIA/EIA-RS-455-104A.

Environmental Performance: The fiber optic cable shall comply with the requirements specified herein
when subjected to the following environmental conditions.

Temperature: The cable shall comply with the optical and mechanical performance requirements if
specified herein over the operating temperature range of -40°C to + 85°C. The cable shall not be damaged
in any way when exposed to the storage temperature range of -55°C to + 85°C. Installation temperature of
actual cable is -20°C to + 60°C.

Humidity: The cable shall comply with the optical and mechanical performance requirements if specified
herein up to 95% relative humidity (non-condensing) when subjected to moisture resistance conditioning
according to Method 106B of MIL-STD-202 except that the specimen shall not be vibrated.

Moisture Resistance: Optical and mechanical performance shall not be degraded and the cable shall not be
damaged in any way by immersion in ground water. The cable shall block water penetration without the
use of gel flooding compounds according to EIA-455-82B per 1 meter water head pressure and 1 meter
open end cable for 24 hours.

Fungus Resistance: The outer jacket material used in construction of this cable shall be fungus inert as
described in requirement 4 of MIL-HDBK-454.

Sunlight/UV Resistance: The outer jacket material shall be suitable for long-term exposure to sunlight and
weather, with a life expectancy in excess of 20 years. Suitability shall be determined in accordance with
MIL-STD-810, method 505.

F]6%n61e Retardancy: The cable shall be UL listed type OFNR as meeting the requirements of UL Subject
1666.

Quality Assurance Provision: The fiber optic cable shall meet or exceed the requirements of
this specification when measured in accordance with the methods of the individual requirements
or the following methods as defined in EIA-STD-RS-455.

1. fiber dimensions

2. attenuation

3. bandwidth
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4, numerical aperture
5. fiber proof test
6. cable bending
7. tensile load
8. impact resistance
9. crush resistance
10.  attenuation vs. temp

S. Quality Standard: Manufacturer shall provide ISO 9001 certification.

Preparation for Delivery:
T. Reels: The fiber optic cable shall be shipped on non-returnable wooden reels in continuous lengths as

specified in the purchase order with a -0% +10% overrun tolerance. The diameter of the drum shall be at
least 20x the diameter of the cable.

U. Marking: Waterproof labels shall be attached to the reel showing length, cable identification number,
date of manufacture, and UL Listing labels.

V.  The Fiber Cable Facilities shall be fusion spliced as specified on the drawings..

W.  Perform Fusion Splices with loss not to exceed 0.2 dB. Each splice will be tested bi-directionally with an
Optical Time domain Reflectometer (OTDR) to verify splice loss at the time of splicing. Any splice not
meeting the minimum loss will be redone. Identify any required splice in the submittal. Any splice
required but not identified in the submittals will be brought to the attention of the engineer/designer for
approval prior to being accomplished.

X.  Fiber Splices shall be performed with the appropriate Corning Heat Shrink Sleeves (Corning
Pt.# 2806031-01/ 50 Pack).

Y.  Fiber Fan-out Kits shall be provided and installed as required within the cable facility system.
The Contractor shall install OCC Fan-out Kits Pt.# HCBK12-24900.

Z.  The Fiber Splices shall be made in an OCC Fibreguard 800 Series Enclosures as specified on
drawings. The enclosures shall contain all fiber splice trays such as FGT-24S for 24 fibers and
FGT-48S for 48 fibers. The enclosures shall also contain all Fibregard Grommet Kits such as
FGD-1H, FGD-2H andFGD-4H.

See Fiber Splice Enclosures Kits Below:

1. OCC Fibreguard 800 Series Enclosures 8.1” X 24.9” Pt.# FG8-6S
2. OCC Fibreguard 800 Series Enclosures 8.1” X 24.9” Pt.# FG8-6548
3. OCC Fibreguard 800 Series Enclosures 8.1” X 24.9” Pt.# FG8-2S

2.5 OPTICAL FIBER CABLE HARDWARE

A Manufacturers: Subject to compliance with requirements, provide products by one of the following:

OCC
Corning
Siemon
Leviton
Hubbell
Panduit

ANl b
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B. Cross-Connects and Patch Panels:

Fiber Enclosure Panels shall be available in rack mount, 4RU/ also in wall mount versions. Single mode
fibers shall be terminated in enclosures as indicated.

1.

Fiber Optic Distribution Panel Units (FODPU) Rack Mount shall be 4U and 2U, OCC Pt.#
RTS4U-HD16APB & OCC Pt.# RTS2U-HD16APB and will be installed at locations shown on
the drawings. The panels will be sized for maximum capacity to accommodate fiber counts of the
cables. (THIS ITEM IS IN THE CONTRACT.)

The FODPU Rack Mounted panels will be installed in 19" Equipment Cabinets, complete with
accessories located and as defined on the drawings. Fiber optic adaptor panels will be furnished
and mounted in freestanding racks. Exact location of the racks will be approved by the
engineer/designer to enable the owner to expand the backbone cabling into the horizontal
distribution system. The 19" racks will be installed as indicated. The racks will be located to
provide and to meet clearance requirements of other equipment, which may be located in the same
area or as indicated on the drawings. (THIS ITEM IS IN THE CONTRACT.)

Fiber Optic Distribution Panel Units (FODPU) Wall Mount shall be OCC Pt.# ZDMB6B (In IT-
Cabinets) and will be installed at locations shown on the drawings. The panels will be sized for
maximum capacity to accommodate fiber counts of the cables.

Contractor shall provide a Mock-up of (1) one of the IT-Cabinets (IT-Cabinet #16) to be reviewed
and approved before the fit-up of the remaining Cabinets are performed. Once approved all other
cabinet can be completed.

The Contractor shall install (1) NEMA 4X Rated 5”x5”°x3”- Black Boxes/ Pole Mounted at the
Opening Portals for Security Cameras portal only, (IT-Cabinets and the other (2) 5°x5”x3”Boxes
for the IT Portals Wireless Access Points portals are under a separate contract.)

The FODPU Wall Mounted panels will be installed in the IT-Comm. Equipment Cabinets that are
Pole Mounted, complete with accessories located and as defined on the drawings. Fiber optic
adaptor panels will be furnished and mounted in the IT-Comm. Equipment Cabinets. Exact
location in the cabinets will be approved by the engineer/designer to enable the owner to expand
system. The units will be located to provide and to meet clearance requirements of other
equipment, which may be located in the same area or as indicated on the drawings.

FODPU Panels shall be furnished with loaded duplex adapter panels: (THIS ITEM IS IN THE
CONTRACT.)

SM-LC/24 Port HD, OCC Pt# 6124SMQLCHD for Single-mode fiber with 24 LC (Blue) adaptors
for single-mode fibers. (THIS ITEM IS IN THE CONTRACT.)

SM_LC/6 Port Standard, OCC Pt # 616DLC with 6 LC (Blue) adaptors for single-mode fibers.
(THIS ITEM IS IN THE CONTRACT.)

Blank Cover Plates (Black) for all unfilled locations will be furnished with blank cover plates,
OCC Pt.#600HD. (THIS ITEM IS IN THE CONTRACT.) '

MM-LC/24 Port HD, OCC Pt# 6124QLC50GHD for Multimode Fiber with 24 LC (Aqua)
adaptors for multimode fibers. (THIS ITEM IS IN THE CONTRACT.)
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2.6

8.  Fiber Optic connectors shall be “LC” for Single-mode and Multimode Fiber Cables. The
connector shall be: (THIS ITEM IS IN THE CONTRACT.)

FIBER PIGTAIL- 6 STRAND SM / LC to BLANK (BLUE) housing for Single-mode.
OCC PT. #PS8LCUPC06-2M

FIBER PIGTAIL- 12 STRAND SM / LC to BLANK (BLUE) housing for Single-mode.
OCC PT. #P8LCUP12-2M

FIBER PIGTAIL- 12 STRAND MM-OM4 / LC to BLANK (BLACK) housing for Multi-mode.
OCC PT. #P5QLCUPC06-2M

9.  Connector couplings at the termination panels will be protected with dust caps at all times.

10. The Contractor shall furnish all Fiber Optic Duplex Patch Cords/Jumpers, OCC Single -mode.
See Below:1 meters, 2 meters and 3 meters in length. Patch cords shall have LC to LC connections
as required, SM/Yellow in color. Contractor shall provide the following:

OCC Pt.# DSLCUPC-LCUPC-1M, 3’-(60) SM of each.
OCC Pt.# DSLCUPC-LCUPC-2M, 7°-(60) SM of each.
OCC Pt.# DSLCUPC-LCUPC-3M, 10°-(60) SM of each.
OCC Pt.# DSLC-LC-2MG, 7’-(8) MM/OM4 of each.
OCC Pt.# DSLC-LC-3MG, 10°-(8) MM/OM4 of each.

A0 o

Cable Connecting Hardware:
L. Comply with Optical Fiber Connector Intermateability Standards (FOCIS) specifications of
ANSI/TIA/EIA-604-2, ANSUTIA/EIA-604-3-A, and ANSI/TIA/EIA-604-12. Comply with
ANSITIA/EIA-568-B.3.

2. Quick-connect, simplex and duplex, Type LC connectors. Insertion loss not more than 0.75 dB.
Minimum return loss of 20 dB.
3. Type SFF connectors may be used in termination racks, panels, and equipment packages.

4. The connector shall have optical axial pull strength at 2.2N at 0 degree angle and 2.2N at 90

degree angle, with a maximum 0.5 dB increase in attenuation in accordance with
ANSI/TIA/EIA-455-6B.

IDENTIFICATION PRODUCTS

Comply with TIA/EIA-606-A and UL 969 for a system of labeling materials, including label stocks,
laminating adhesives, and inks used by label printers.

The Contractor shall provide and install Fiber Label Tags on all cables at all locations, such as fiber
termination unit, ladder tray, wall rack, before entering the conduit/innerducts, vaults, IT-Cabinets and
wall mounted fiber termination unit. The tag shall be a “Caution Fiber Optic Cable” yellow and black tag,
Panduit Pt.# PST-FO.

The Contractor shall provide and install (1) #10 Location/Wire Conductor (Black in color) from the main
communication equipment room (Terminated on a Square-D Termination Strips 10 Position) through all
Vaults to the IT-Cabinets. The Location/Wire Conductors from the IT-Cabinets to the serving QB-Vaults
shall be spliced in vaults on Square-D Termination Strips 10 Position, which shall be mounted level on
the side wall of the vaults 6” from the top and 6” from the corner. The main conductor through the vault
shall terminate on the same strips. The Location/Wire Conductors and Terminal Strips shall be labeled
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with Orange 3.5” x 2.5” Tags. The tag shall be labeled “Fiber Location Conductor/ Do Not Remove” tag,
Xpress-Tags Pt.# TG-2122-FO.

2.7 TESTING AND ACCEPTANCE

A.  Prior to placement of the cable, each fiber will be tested from both ends while on the spool with an Optical
Time Domain Reflectometer (OTDR) at a wavelength of 850 and 1300 NM for Multi-mode and 1310
and 1550 NM for Single-mode. The OTDR test will ensure that the fibers conform to the manufacturers
attenuation specifications and that no damage occurred during shipping. Hard copy results of the tests
will be provided to the engineer/designer prior to, approval for the placement to proceed. A
representative of the cable manufacturer will certify the test results.

B. The Telecommunications contractor will provide a thorough testing program for
the fiber optic and copper cabling. This testing will include preliminary testing and final acceptance
testing. Final acceptance testing will be performed jointly by the contractor and engineer/designer. The
contractor will provide proposed testing procedures and test equipment to the engineer/designer prior to the
commencement of the tests. All fibers will be individually tested with connectors attached. The testing will
include continuity, transmission loss test (dB losses) splice loss test (dB losses) and other cabling system
testing normally performed. All faults will be corrected and retested. The tests will be performed in
accordance with the manufacturer’s recommendations.

C. OTDR Multi-mode and Single-mode Cable Test Procedures:

An Optical Time Domain Reflectometer (OTDR), which combines a stable light source and photo
detector, will be used to measure the total internal reflection of all optical fibers. The Contractor will
ascertain and certify that the SC connectors are at .25 dB loss or less for each fiber strand Multi-mode
and Single-mode. Splice loss for both must be maintained at .20 dB loss or less.

1. All OTDR Testing will comply with industry standards and test equipment manufacturer
specifications. The test configuration will consist of one graded index 50.0/125-OM4 Multi-mode
Fiber Optic Patch Cord from the OTDR to the system cable being tested (Multi-mode Fiber), and
one 8.3/125 Single-mode Fiber Optic Patch Cord from the OTDR to the system cable being tested
(Single-Mode Fiber).

2. The test jumper connector will be cleaned with a lint free wipe before insertion into the system
couplers.

3. Onthe OTDR, once a correlation is set on the screen, the cursors will not be reset or moved until
all cable strands involved are plotted and tested.

4.  All Multi-mode testing will be performed at wavelengths of 820 NM to 850 NM for low pass
testing and 1300 NM to 1326 NM for high-end test. All Single-mode testing will be performed at
wavelengths of 1300 NM to 1310 NM for low pass testing and 1550 NM to 1560 NM for high-end
test. Measure the loss in the A to B direction, Lab, at B. Then, measure the loss in the B to A
opposite direction, Lba, at A. Calculate fiber path loss by averaging the loss measurements. (Loss
AtoB +loss Bto A/2.) All measured and calculated losses will be recorded in a table similar to
that shown below.

OPTICAL TRANSMISSION LOSS MEASUREMENTS
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Cable Path Identification:
Location A:
Operator A:
Location B:
Operator B:
Fiber Length: Wavelength:
Date:
Design Loss (fiber + connectors)
MEASURED AND CALCULATED LOSSES
Fiber Path Lab Lba L(average) dB
No. Color dB dB (Lab + Lba)/2

Hard copy test results at both wavelengths for both Multi-mode and Single-mode Fiber must be
submitted for system documentation on ~ 8-1/2" X 11" sheet of paper. Test results must state
the equipment type, the span name, the fiber number loss in dB, I.O.R. (Index of Refraction),
the type of scan, and the date of the test.

All end caps (dust caps) will be replaced on all couplers after the testing is completed. All face
covers and rear panel doors on the FODPU will be put back into their proper places after the
testing is completed.

Recorded loss measurements will not exceed the manufacturer’s specifications for dB loss at the
tested wavelengths as stated in the cable specifications. A fiber path loss, which is higher than
the design loss, indicates a problem with the measurement or fiber path. The measured
transmission loss will first be confirmed using the above procedures, including cleaning and
inspecting the connectors. Then, the fiber path will be checked to determine the cause or causes
of the high loss, such as improperly constructed terminations, damaged connectors, pinched
fiber, etc. The Contractor will correct all faults and retest the fibers to insure transmission
losses are within specifications.

Upon completion of the above tests, submit one (1) copy of a written and one (1) data file CD or
Flash Drive report detailing the test results for the Owners review, prior to final acceptance
testing. The report must exemplify that the installation conforms to the specifications and is
ready for final inspection and testing.

" D. Copper backbone/equipment cable testing will consist of testing for:

Types of copper (outside plant/backbone) cable testing: (Some documentation must be done in
MS Word report form.)

Shield continuity
Conductor continuity

COMMUNICATIONS BACKBONE CABLING 271300-15



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project
City of Tuscaloosa

E.

F.

Conductor Insulation resistance

AC/DC Voltage induction

Loop resistance

Shield to ground (Meg. Test) Cables must meg to infinity.

Typical test equipment used for these tests include:
Model T136B Circuit test set

Biddle Major Megger Insulation tester

Model 435/535 (TDR) Biddle digital Radar cable test set

Volt/Ohm meter

3M/Dynatel 573A Sheath fault/ Cable locator (other series are-900, 945, 965T, 745 and 2273)
Dracon Model 77 Cable analyzer or System 36 Cable analyzer.

Signal Level Testing Equipment for CATV System.

Typical

Cable testing will be preformed on a per pair basis.

Cable Meg testing will be preformed on a per section basis.

COAX Cable testing will be preformed bases on system design/amplifier end of line
readings.

Data/DA/CAM/W AP Station testing will be performed with a Fluke Tester DTX-1800/DTX-5000, Micro
Test Omni/Scanner II, and/or IDEAL LAN TEK - 7G latest hardware and software release, with detailed
reports of all testing. (CAT 6 Specifications)

Acceptance Testing will be performed by the contractor and observed by the engineer/designer and
owner. These tests will include random testing of fibers and copper cables selected by the
engineer/designer, to verify conformance to these specifications. Any or all of the above tests will be
performed as instructed by the engineer/designer, at the time of the acceptance test.

Complete re-testing will be performed, and any necessary corrections made, should any acceptance test
fail to meet specified standards.

The contractor will furnish one (1) complete set of all test reports and records. This set will consist of an
electronic copy and hard copy of all test reports, and drawings showing as built and installed cable
routing, termination points, fiber assignments and termination panel wiring. This must include all fiber
pre-installation tests, splice tests, and final installed tests results and all copper tests. Testing device
software will be included and will be suitable for downloading on the owner’s computers.

The owner will accomplish owner acceptance of the system on the satisfactory completion of the
acceptance test and receipt of all final test reports.

PART 3 - EXECUTION

3.1 ENTRANCE FACILITIES
A. Coordinate backbone cabling with the protectors and demarcation point provided by communications
service entrance facilities provider with the owner’s representative/RCDD.
COMMUNICATIONS BACKBONE CABLING 271300-16
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32 CABING METHODS
A.  Cabling Method: Install cables in raceways and ladder racks except within equipment racks and cabinets.
Conceal raceway and cables except in unfinished spaces.
1. Comply with requirements for raceways and boxes.
B. Cabling Method: Conceal conductors and cables in accessible ceilings, walls, and floors where possible.
C. Cabling within Enclosures: Bundle, lace, and train cables within enclosures. Connect to terminal points
with no excess and without exceeding manufacturer's limitations on bending radii. Provide and use
lacing bars and distribution spools.
33 INSTALLATION OF CABLES
A. Comply with NECA 1.
B. General Requirements for Cabling:

1. Comply with ANSI/TIA/EIA-568-B.1.

2. Comply with BICSI ITSIM, "Cable Termination Practices."

3. Install 110-style IDC termination hardware unless otherwise indicated.

4 Terminate all conductors; no cable shall contain un-terminated elements. Make terminations
only at indicated outlets, terminals, cross-connects, and patch panels.

5. Cables shall not be spliced. Secure and support cables at intervals not exceeding 30 inches and
not more than 6 inches from cabinets, boxes, fittings, outlets, racks, frames, and terminals.

6. Install lacing bars to restrain cables, to prevent straining connections, and to prevent bending
cables to smaller radii than minimums recommended by manufacturer.

7. Bundle, lace, and train conductors to terminal points without exceeding manufacturer's
limitations on bending radii, but not less than radii specified in BICSI ITSIM, "Cabling
Termination Practices" Chapter. Use lacing bars and distribution spools.

8. Do not install bruised, kinked, scored, deformed, or abraded cable. Do not splice cable between
termination, tap, or junction points. Remove and discard cable if damaged during installation
and replace it with new cable.

9. Cold-Weather Installation: Bring cable to room temperature before de-reeling. Heat lamps shall
not be used for heating.

10.  Inthe communications equipment room, install a 10-foot- long service loop on the end of cable.
Stored in a Bracket Tray System Mounted as directed by the Designer.

11.  Pulling Cable: Comply with BICSI ITSIM, "Pulling Cable." Monitor cable pull tensions.

12.  Comply with the Army reserve IT manual.

C. UTP Cable Installation:
1. Comply with ANSI/TIA/EIA-568-B.2.
2. Do not untwist UTP cables more than 1/2 inch from the point of termination to maintain cable
geometry.
3. Do not remove more than 1/2 inch of the outer jacket.
D. Optical Fiber Cable Installation:

1. Comply with ANSI/TIA/EIA-568-B.3.

2. Cable may be terminated on conrecting hardware that is rack or cabinet mounted.
E. Open-Cable Installation: :

1. Install cabling with horizontal and vertical cable guides in telecommunications spaces with
terminating hardware and interconnection equipment.

2. Cable shall not be run through structural members or in contact with pipes, ducts, or other
potentially damaging items.
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34

35

Group connecting hardware for cables into separate logical fields.

Separation from EMI Sources:

1. Comply with BICSI TDMM and ANSI/TIA/EIA-569-B recommendations for separating
unshielded copper voice and data communication cable from potential EMI sources, including
electrical power lines and equipment.

2. Separation between open communications cables or cables in nonmetallic raceways and
unshielded power conductors and electrical equipment shall be as follows:

a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 5 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 12 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 24 inches.

3. Separation between communications cables in grounded metallic raceways and unshielded
power lines or electrical equipment shall be as follows:

a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 2-1/2 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 6 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 12 inches.

4. Separation between communications cables in grounded metallic raceways and power lines and

electrical equipment located in grounded metallic conduits or enclosures shall be as follows:
a, Electrical Equipment Rating Less Than 2 kVA: No requirement.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 3 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 6 inches.

5. Separation between Communications Cables and Electrical Motors and Transformers, 5 kVA or
HP and Larger: A minimum of 48 inches.
6. Separation between Communications Cables and Fluorescent Fixtures: A minimum of 12
inches.
FIRESTOPPING

Comply with requirements for "Through-Penetration Firestop Systems.” Comply with ANSI/TIA/EIA-
569-B, Annex A, "Firestopping."

Comply with BICSI TDMM, “Firestopping Systems" Article.

IDENTIFICATION

Identify system components, cabling, and cabling complying with ANSI/TIA/EIA-606-A. Comply with
requirements for identification specified.

See Division 271500 Section "Communications Horizontal Cabling" for additional identification
requirements. See Evaluations for discussion about ANSI/TIA/EIA standard as it applies to this Section.
Paint and label colors for equipment identification shall comply with ANSI/TIA/EIA-606-A.

Comply with requirements in Division 271500 Section "Communications Horizontal Cabling" for cable
and asset management software.

Cable Schedule: Install in a prominent location in each equipment rcom and cabling closet. List
incoming and outgoing cables and their designations, origins, and destinations. Protect with rigid frame
and clear plastic cover. Furnish an electronic copy of final comprehensive schedules for Project.

Cabling Administration Drawings: Show building floor plans with cabling administration-point labeling.
Identify labeling convention and show labels for telecommunications closets, backbone pathways and
cables, terminal hardware and positions, horizontal cables, work areas and workstation terminal positions,
grounding buses and pathways, and equipment grounding conductors.
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F. Cable and Wire Identification:
1. Label each cable within 6 inches of each termination and tap, where it is accessible in a cabinet
or junction or outlet box, and elsewhere as indicated.
2. Each wire connected to building-mounted devices is not required to be numbered at device if
color of wire is consistent with assaciated wire connected and numbered within panel or cabinet.
3. Label each terminal strip and screw terminal in each cabinet, rack, or panel.

a. Individually number cabling conductors connected to terminal strips and identify each
cable or cabling group being extended from a panel or cabinet to a building-mounted
device with name and number of particular device as shown.

b. Label each unit and field within distribution racks and frames.

4. Identification within Connector Fields in Equipment Rooms and Cabling Closets: Label each
connector and each discrete unit of cable-terminating and connecting hardware.

G.  Labels shall be preprinted or computer-printed type with printing area and font color that contrasts with
cable jacket color but still complies with requirements in ANSI/TIA/EIA 606-A, for the following:
1. Cables use flexible vinyl or polyester that flexes as cables are bent.

3.6 FIELD QUALITY CONTROL
A. Perform tests and inspections.

B. Tests and Inspections:

1. Visually inspect UTP and optical fiber jacket materials for NRTL certification markings. Inspect
cabling terminations in communications equipment rooms for compliance with color-coding for
pin assignments, and inspect cabling connections for compliance with ANSI/TIA/EIA-568-B.1.

2. Visually inspect cable placement, cable termination, grounding and bonding, equipment and
patch cables, and labeling of components.

3. Test UTP copper cabling for DC loop resistance, shorts, opens, intermittent faults, and polarity
between conductors. Test operation of shorting bars in connection blocks. Test cables after
termination but not cross-connection.

a. Test instruments shall meet or exceed applicable requirements in ANSI/TIA/EIA-568-B.2.
Perform tests with a tester that complies with performance requirements in "Test
Instruments (Normative)" Annex, complying with measurement accuracy specified in
"Measurement Accuracy (Informative)" Annex. Use only test cables and adapters that are
qualified by test equipment manufacturer for channel or link test configuration.

4. Optical Fiber Cable Tests:

a. Test instruments shall meet or exceed applicable requirements in ANSI/TIA/EIA-568-B.1.
Use only test cables and adapters that are qualified by test equipment manufacturer for
channel or link test configuration.

b. Link End-to-End Attenuation Tests:

1) Singlemode backbone link measurements: Test at 1310 and 1550nm for SM in
2 directions according to ANSI/TIA/EIA requirements.

2) Attenuation test results for backbone links shall be less than 2.0 dB. Attenuation
test results shall be less than that calculated according to equation in
ANSITIA/EIA-568-B.1.

C. Data for each measurement shall be documented. Data for submittals shall be printed in a summary
report that is formatted similar to Table 10.1 in BICSI TDMM, or transferred from the instrument to the
computer, saved as text files, and printed and submitted.

D. Remove and replace cabling where test results indicate that they do not comply with specified
requirements.

E. End-to-end cabling will be considered defective if it does not pass tests and inspections.
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F. Prepare test and inspection reports.
3.7 WARRANTY

A. The Structured Cabling System shall carry a manufacturer’s 25 year product, labor and applications
assurance warranty. Manufacturer and owners representative/RCDD shall perform an end-to-end audit
on infrastructure prior to releasing warranty.

38 AS-BUILT DRAWINGS AND MANUALS

The Telecommunications contractor will maintain a set of drawings to document all as-built information
as it occurs throughout the project. This will be maintained on a daily basis.

At the end of the project, the telecommunications contractor shall provide (2) two set of the revised as-
built drawings accurately showing all termination locations, cable routing, and labeling. Requirements:
(2)Hard Copy of the Drawings and Test Reports as well as (2) Complete Data File of the Drawings and
Test Reports including the Summary Reports on a Flash Drive.

Provide two (2) copies of all operation manuals for all switches and electronic devices, bound in three-
ring binders.

The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless
Network System and the Data Network System shall coordinate and set up all System Records including
but not limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch
Numbers, Fiber Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults
Numbers, Camera Numbers, WAP Numbers, Fiber Assignments, Switch Port Assignments, Jack ID
Assignments, Data Station Patch Panel Port Assignments, IP Number Assignments and MAC Addresses
for all devices connected to each section of the network system. The information from each Contractor/
Vendor shall be coordinated with the Designer/ Consultant and the CMS/FMS- Record Management
System Contractor/ Vendor.

END OF SECTION 271300
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SECTION 271500 - COMMUNICATIONS HORIZONTAL CABLING

PART 1 - GENERAL

1.1

1.2

1.4

A

&

m o 0

it

RELATED DOCUMENTS

Drawings and general provisions of the contract, including General and Supplementary Conditions and
Front End Bid Documents, apply to this section.

SUMMARY
Section Includes:
1. Pathways.
2. UTP cabling.
3. Cable connecting hardware, patch panels, and cross-connects.
4, Telecommunications outlet/connectors.
5. Cabling system identification products.
6. Cable management system.
Related Sections:
1. Division 271300 Section "Communications Backbone Cabling" for voice and data cabling

associated with system panels and devices.
DEFINITIONS
BICSI: Building Industry Consulting Service International.

Cross-Connect: A facility enabling the termination of cable elements and their interconnection or cross-
connection.

EMI: Electromagnetic interference.
IDC: Insulation displacement connector.
LAN: Local area network.

Outlet/Connectors: A connecting device in the work area on which horizontal cable or outlet cable
terminates.

RCDD: Registered Communications Distribution Designer.

UTP: Unshielded twisted pair.

HORIZONTAL CABLING DESCRIPTION

Horizontal cable and its connecting hardware provide the means of transporting signals between the
telecommunications outlet/connector and the horizontal cross-connect located in the communications

equipment room. This cabling and its connecting hardware are called "permanent link," a term that is
used in the testing protocols. ‘

1. ANSI/TIA/EIA-568-B.1 requires that a minimum of two telecommunications outlet/connectors
be installed for each work area.
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1.5

1.6

COMMUNICATIONS HORIZONTAL CABLING

2. Horizontal cabling shall contain no more that one transition point or consolidation point between
the horizontal cross-connect and the telecommunications outlet/connector.

3. Bridged taps and splices shall not be installed in the horizontal cabling.

4. Splitters shall not be installed as part of the optical fiber cabling.

Pole mounted Security Cameras, Wireless Access Points and all other types of Data Devices shall be
routed through the pole shaft. The Cable type shall be Cat-6 OSP Cable.

All in slab station cabling shall be Cat-6 OSP Cable.

A work area is approximately 100 sq. ft., and includes the components that extend from the
telecommunications outlet/connectors to the station equipment.

The maximum allowable horizontal cable length is 295 feet. This maximum allowable length does not
include an allowance for the length of 16 feet to the workstation equipment. The maximum allowable
length does not include an allowance for the length of 16 feet in the horizontal cross-connect.

PERFORMANCE REQUIREMENTS

General Performance: Horizontal cabling system shall comply with transmission standards in
ANSI/TIA/EIA-568-B.1, when tested according to test procedures of this standard.

SUBMITTALS

Product Data: For each type of product indicated.
1. For UTP cable, include the following installation data for each type used:
a Nominal OD.
b. Minimum bending radius.
c. Maximum pulling tension.

Shop Drawings:
1. System Labeling Schedules: Electronic copy of labeling schedules, in software and format
selected by Owner.
2 System Labeling Schedules: Electronic copy of labeling schedules that are part of the cabling
and asset identification system of the software.
3. Cabling administration drawings and printouts.
4 Cabling diagrams to show typical cabling schematics, including the following:

a. Cross-connects.
b. Patch panels.
c. Patch cables.
5. Cross-connects and patch panels. Detail mounting assemblies, and show elevations and physical

relationship between the installed components.

Samples: For workstation outlets, jacks, jack assemblies, in specified finish, one for each size and outlet
configuration and faceplates for color selection and evaluation of technical features.

Qualification Data: For Installer, layout technician, installation supervisor, and field inspector.
Source quality-control reports.
Field quality-control reports.

Maintenance Data: For splices and connectors to include in maintenance manuals.
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H. Software and Firmware Operational Documentation:
1. Software operating and upgrade manuals.
2. Program Software Backup: On magnetic media or compact disk, complete with data files.
3. Device address list.
4. Printout of software application and graphic screens.

1.7 QUALITY ASSURANCE

A. Testing Agency Qualifications: An NRTL.
1. Testing Agency's Field Supervisor: Currently certified by BICSI as an RCDD to supervise on-
site testing.

B. Surface-Burning Characteristics: As determined by testing identical products according to ASTM E 84
by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
1. Flame-Spread Index: 25 or less.
2. Smoke-Developed Index: 50 or less.

C. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a
qualified testing agency, and marked for intended location and application.

1.8 DELIVERY, STORAGE, AND HANDLING

A Test cables upon receipt at Project site.
1. Test each pair of UTP cable for open and short circuits.

19 PROJECT CONDITIONS

A. Environmental Limitations: Do not deliver or install cables and connecting materials until wet work in
spaces is complete and dry, and temporary HVAC system is operating and maintaining ambient
temperature and humidity conditions at occupancy levels during the remainder of the construction period.

1.10 COORDINATION

A.  Coordinate layout and installation of telecommunications pathways and cabling with Owners
Representative/RCDD and the City Representative.

B. Coordinate telecommunications outlet/connector locations with location of power receptacles at each
work area.

1.11 SOFTWARE SERVICE AGREEMENT
A. Technical Support: Beginning with Substantial Completion, provide software support for two years.

B. Upgrade Service: Update software to latest version at Project completion. Install and program software
upgrades that become available within two years from date of Substantial Completion. Upgrading
software shall include operating system. Upgrade shall include new or revised licenses for use of
software.

1. Provide 30 days' notice to Owner to allow scheduling and access to system and to allow Owner
to upgrade computer equipment if necessary.

COMMUNICATIONS HORIZONTAL CABLING 271500-3
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1.12 EXTRA MATERIALS

A. Furnish extra materials that match products installed and that are packaged with protective covering for
storage and identified with labels describing contents.
1. Patch-Panel Units: 10% of each type.
2. Connecting Jacks: 10% of each type.
3. Device Plates: 10% of each type.

1.13 VOICE REQUIRMENTS:

A. General: All voice wiring system for newly projected facility construction or renovation shall comply
with the Electronic Industry and Telecommunication Industry Association standards 568-
1991 (Residential and light commercial telecommunication standards).

B. Voice Cable: Telephone cables must be 24-gauge solid copper, color coded in contrast to other facility
cabling with an overall insulated vinyl jacket. Each cable must be continuous in length from the outlet to
the terminal backboard (TBB) indicated on the drawings. Splicing of cables is prohibited. Outlets
mounted 18-inches above finished floor shall be serviced by one (1) four-pair, 100 OHM, Cat 6 cable.

C. Cross connect Blocks: Type 110 blocks shall be provided with standoff brackets to terminate all
subscriber lines. The blocks shall be attached starting 36-inches from the left side, working left to right of
the telephone backboard in vertical rows spaced apart with all station cabling routed behind the brackets.

D. Auxiliary Devices: All auxiliary devices such as D-rings, A-rings, distribution spindles, Wire ties, etc. not
shown on drawings but are required for high grade installation shall be provided.

E. Outlets: All outlets shall comply with RUS specification, PE-76, Modular Hardware and FCC Rules and
Regulations Part 68, Subpart F.

1. Standard 18-inch AFF outlets: Will have one “Category 6” rated, eight conductor 8P8C (eight-
position/eight pin), RJ-45 jacks blue in color (this one will be part of the 4-port wall plate). The
flush mounted cover shall be plastic and office white in color. There shall be a modular outlet
where noted on drawings. Outlets shall be located within 1 foot of an electrical service outlet
(except for common areas such as hallways and rest rooms) or every 6 feet of linear wall space,
which ever is greater. Each outlet shall be numbered to correspond with the number on the
voice patch panel.

2. Wall Voice/Phone 48 to 54 inches AFF outlets: Outlets shall be single modular, 8P8C (eight-
position/eight pin) (RJ-45) outlet having a push-in/slide-down type back plate (EIA/TIA 570-
1991, figure 9). For wall mounted phones, the wall mount jack shall be mounted 48 to 54 inches
above the finished floor, four pairs will be terminated.

1.14 DATA CABLING SYSTEM AND CABLING FOR POLE MOUNTED DEVICES (Cameras and WAP):

A.  General: The data cabling systems shall comply with the Electronic Industry and Telecommunication
Industry Association standard 568B. Facilities are wired incorporating a star topology, with each
workstation connected to a communications closet situated no more than 90 meters of actual cable length to
the work area. Direct connections between Comm. Rooms/ Termination Points are allowed to accommodate
bus and ring configurations.

B. ISP Type Patch Panels: Utilize patch panels in the wiring closet cabinets to terminate all distribution cables.
Specifications will comply with T568B wiring patterns and provide supports for a minimum of 48 ports per
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M.

panel. Provide additional patch panels as node requirements dictate. The modular, 8P8C (eight-
position/eight pin) RJ-45 will comply with all FCC, ISO, UL and CSA requirements. Patch panel
installations shall contain a retaining trough between every 100 pair termination panel.

OSP- Pole mounted Comm. IT- Cabinet CAM and WAP Panels shall be a OCC, SMB/ 6 Port Box it shall
have (6 Ports) Pt# SMEKG6-01 (Office White) for wireless access points and security camera cables. The
SMB shall be fully loaded with (6) OCC, Category 6 Jacks Pt. #KMJAG60O5 (Blue).

Contractor shall provide a Mock-up of (1) one of the IT-Cabinets (IT-Cabinet #8) to be reviewed and
approved before the fit-up of the remaining Cabinets are performed. Once approved all other cabinet can be
completed.

The Contractor shall install (1) NEMA 4X Rated 5"°x5”x3”- Black Boxes/ Pole Mounted at the Opening
Portals for Security Cameras portal only, (IT-Cabinets and the other (2) 5”x5”x3”Boxes for the IT Portals
Wireless Access Points portals are under a separate contract.)

OSP- Pole Cabling: All Outlets for Security Cameras, Wireless Access Points and all other types of Data
Devices shall be routed through the pole shaft. The Cable type shall be Cat-6 OSP Cable.

ISP Type Outlets: One (1 of the 4 within a quad-plex outlet), Category 6, eight conductor jack, blue in color,
will be provided at each workstation. These data jacks will be mounted on a 4-port plastic Office White
faceplates, and 1-port plastic Office White SMB/ surface mount box, they shall be labeled according to cable
number at all patch interconnection locations. These data jacks shall be within 1 foot of an electrical service
outlet.

ISP Type Distribution Cabling: All outlets shall be supported by 2ea four (4) pair 100 OHM unshielded 24
AWG (UL CMP rated) solid conductor twisted-pair (UTP) Category 6 type distribution cable. Cable color
(blue) must be in contrast to distinguish LAN data cable from other cable. All distribution cabling will be
labeled with using numerical and alpha character (i.e. 1A, 2A). All Category 6 cables shall conform to
EIA/TIA Commercial Building Telecommunications Cabling Standard, Horizontal Cable Section.

ISP Type Cable Specifications: Category 6 non-plenum cable will be used for this project. All category 6
cordage shall be, at a minimum, round 24 AWG data cables, insulated with polyvinyl chloride (PVC) and
jacketed with PVDF-CP, tightly twisted into individual pairs. The cordage shall meet or exceed the electrical
specifications listed.

Both ISP and OSP- The length of each individual run of horizontal copper cable from the
telecommunication closet to the information outlet shall not exceed 295°/ (90m). The contractor shall
observe the bending radius and pulling strength requirements of the 4 pair UTP/fiber optic cable during
handling and installation. No splicing is permitted in these cable installations.

Both ISP and OSP- Distance Limitations: Distances between Telecommunication Room and IT-Cabinet and
the main cross connect are dependent on backbone cable types, and applications. The length of each
individual run of horizontal copper cable from the Telecommunication Room and IT-Cabinet to the
information outlet shall not exceed 295 ft (90m). Where work stations exceed the 90 meter cable distance
limitations, multiple wiring closets will be used to interconnect communications equipment.

Both ISP and OSP- Testing: Certification of distribution cable, utilizing ODTR or other applicable tests.
Complete testing of communications wiring will be performed prior to system cutover. 100% of the UTP
horizontal and riser pairs shall be tested for opens, shorts, polarity reversals, transposition and presence of
AC voltage. UTP data wiring pairs shall be tested to EIA/TIA 568A from the information outlet to the
telecommunication closet and from the telecommunication closet to the information outlet.

Both ISP and OSP- All systems furniture outlets (or inserts) will be based on the 110-style block termination
with (T568B Compliant) color coded blue. All cabling shall be category 6 rated. Installation will include
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PART 2 - PRODUCTS

2.1

A

D.

UTP CABLE

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

ocCC

Siemon
Berk-Tek
Hitachi
Mohawk
General
Superior Essex

NN~

Description: CMR Cat6é Cable, 100-ohm, 4-pair UTP, 300 MHz certified cable, covered with Blue for
Data-1 through Data-4, Blue for DA/Door Access, Blue for CAM/Cameras and Blue for WAP/Wireless
Access Points Cable Jackets for the OSP Cat6 Cable, 100-ohm, 4-pair UTP, 300 MHz certified cable,
covered with Black for Data-1 through Data-4, Black for CAM/Cameras and Black for WAP/Wireless
Access Points Cable Jackets for the IT-Comm. Cabinet to Pole Mounted Devices or as directed by the
Designer.

Comply with ICEA S-90-661 for mechanical properties.

Comply with ANSI/TIA/EIA-568-B.1 for performance specifications.

Comply with ANSI/TIA/EIA-568-B.2, Category 6.

Listed and labeled by an NRTL acceptable to authorities having jurisdiction as complying with

UL 444 and NFPA 70 for the following types:

Communications, Non-plenum Rated: Type CMR. As Required.

Communications, Plenum Rated: Type CMP. As Required.

c. Communications, OSP Rated: Type OSP. As Required for In-Slab Wet Conditions. All in-
slab, below slab and in outdoor installs are considered wet conditions and require OSP
Type Cat-6 Station Cable.

pOP~

op

APPROVED CABLES
CMR Cat6 Cable: OCC Pt.# OCC-UE64R-05 (Blue) For In Building
CMR Cat6 Cable: Mohawk Pt.# M58804/ LT56007 (Blue) For In Building

OSP Cat6 Cable: Mohawk Pt.# M58772/ LT55553 (Black) For In Pole and Slab. (THIS ITEN IS IN
THE CONTRACT.)

INTERNAL BUILDING COPPER CABLE [HORIZONTAL DATA STATIONS]

All Data station wiring will be completed in a thorough and workmanlike manner in accordance with
plans, specifications and drawings. Particular notice will be paid to all outlet block wiring, which will be
in accordance with current standards (ANSI/TIA/EIA-568-A&B and 569) and practices, regardmg
twisted cable lengths at the blocks /panels and cable lengths in the outlet boxes.

1. All Data Wall station outlets (D/W) will be cabled with:
Non-Plenum Areas
Data-W (Wall): Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)
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OSP In-Slab Areas
Data-W (Wall): Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

2. All Data-1 station outlets (D1) will be cabled with:
Non-Plenum Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

OSP In-Slab Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

3. All Data-2 station outlets (D2) will be cabled with:
Non-Plenum Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)
Data-2: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

OSP In-Slab Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
Data-2: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

4. All Data-4 station outlets (D4) will be cabled with:

Non-Plenum Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)
Data-2: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)
Data-3: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)
Data-4: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

OSP In-Slab Areas
Data-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
Data-2: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
Data-3: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
Data-4: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

5. AllDA/Door Access-1 station outlets (DA1) will be cabled with:
Non-Plenum Areas
DA-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

OSP In-Slab Areas
DA-1: Mohawk, 4 pair CAT 6 cable pt. Pt.# M58772/ LT55553 (Black)

6. All CAM/Cameras-1 station outlets (D1) will be cabled with:
Non-Plenum Areas
CAM-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

OSP In-Slab Areas
CAM-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

OSP In-Poles (IN THIS CONTRACT)
CAM-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)

7. All WAP/Wireless Access Point-1 station outlets (WAP1) will be cabled with:
Non-Plenum Areas
WAP-1: Mohawk, 4 pair CAT 6 cable Pt.# M58804/ LT56007 (Blue)

COMMUNICATIONS HORIZONTAL CABLING
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OSP In-Slab Areas
WAP-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
OSP In-Poles (IN THIS CONTRACT)
WAP-1: Mohawk, 4 pair CAT 6 cable Pt.# M58772/ LT55553 (Black)
22 UTP CABLE HARDWARE

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

OCC

Siemon
Leviton
Hubbell
Panduit

Lol ol

B. General Requirements for Cable Connecting Hardware: Comply with ANSI/TIA/EIA-568-B.2, IDC
type, with modules designed for punch-down caps or tools. Cables shall be terminated with connecting
hardware of same category or higher.

C. Connecting Jack: 110-style IDC rated for Category 6. Integral with connector bodies, including plugs
and jacks where indicated.

D. Cross-Connect: Modular array of connecting blocks arranged to terminate building cables and permit
interconnection between cables.

1. Number of Terminals per Field: One for each conductor in assigned cables.

E. Patch Panel: Modular panels housing multiple-numbered jack units with IDC-type connectors at each
jack for permanent termination of pair groups of installed cables. Patch panels shall support labels. Patch
panels must have rear management bar for strain relief of horizontal cables.

F. The data station cables will be terminated on rack mounted OCC Modular Patch Panels (Fully Loaded).

G. The Cabinet/ Rack Mounted Panels for: IN THIS CONTRACT.)

Data Panels shall have OCC, (24 or 48 Ports) Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK)
for data cables.

DA Panels shall have OCC, (24 or 48 Ports) Pt# DCC2488/110SIX or Pt DCC4888/110SIX (BLACK)
for door access cables.

CAM Panels shall have OCC, (24 or 48 Ports Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK)
for camera cables.

WAP Panels shall have OCC, (24 or 48 Ports) Pt# DCC2488/110SIX or Pt# DCC4888/110SIX (BLACK)
for wireless access point cables.

Pole mounted Comm. IT- Cabinet CAM and WAP Panels shall be a OCC, SMB/ 6 Port Box it shall
have (6 Ports) Pt# SMEKG6-01 (Office White) for wireless access points and security camera cables.
The SMB shall be fully loaded with (6) OCC, Category 6 Jacks Pt. #KMJAG605 (Blue). (IN THIS
CONTRACT)
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23

H.  Jacks and Jack Assemblies: Modular, color-coded, eight-position modular receptacle units with integral
IDC S310-type terminals. Jacks shall be universally wired, have a rear strain relief cap. OCC, Part
#KMIJAG605 Jack Module / Stuffer Cap. (Blue)

L Patch Cables:

1.

3.

Patch cables shall be 100% factory-made and tested four-pair cables availablein 1°,2°, 3", 5°, 7’
and 10’ lengths, Blue in color. Patch cables shall be made by the same manufacturer as the
installed system to ensure a full channel warranty. Work area patch cables shall have bend-
relief-compliant boots to ensure Category 6 performance. Patch cables shall have latch guards to
protect against snagging and terminated with an eight position modular plug at each end. Work
area patch cables shall be provided for 100% of horizontal cables terminated.

Patch cords shall be furnished for connection of the data patch panel terminals to station outlet
cabling and for outlet jack terminations to equipment.

The Contractor shall furnish Patch cables as shown: (CAT6 Patch Cords), one patch cable for
each type/system station and at both ends and for each cross connect for the system.

A. Data patch cables, OCC Pti# PCSIX01B05- Blue - one foot in length for
Communication Room End, IT-Comm. Cabinet and CAM/WAP Station End: (80) of
each.

B. Data patch cables, OCC Pt# PCSIX02B05- Blue - two feet in length for
Communication Room End, IT-Comm. Cabinet and CAM/WAP Station End: (0) of
each.

C. Data patch cables, OCC Pt# PCSIX03B05- Blue - three feet in length for
Communication Room End, IT-Comm. Cabinet and CAM/WAP Station End: (80) of
each.

D. Data Patch cables, OCC Pt# PCSIX05B05- Blue - five feet in length for
Communication Room End, IT-Comm. Cabinet and CAM/WAP Station End: (0) of
each.

E. Data Patch cables, OCC Pt PCSIX07B05- Blue - seven feet in length for Work
Station End: (8) of each.

F. Data patch cables, OCC Pt# PCSIX10B05- Blue - ten feet in length for Work Station
End: (8) of each.

Patch cords shall have bend-relief-compliant beots and color-coded icons to ensure Category 6
performance. Patch cords shall have latch guards to protect against snagging.

TELECOMMUNICATIONS OUTLET/CONNECTORS

A.  Jacks: 100-ohm, balanced, twisted-pair connector; four-pair, eight-position modular. Comply with
ANSI/TIA/EIA-568-B.1.

B. Workstation Qutlets: To be One, Two, and Four Port -connector assemblies shall be mounted in a (2) and
for (4) Port Single Gang Plastic Faceplate, with Label Strip and Cover also using port blanks as required
(Office White in color). All WAP’s and Camera’s (Building Mounted and/or Pole Mounted -connector
assemblies shall be mounted in a (1) Port SMB/ Surface Mount Plastic Box/Faceplate, with Label Strip
and Cover (Office White in color).

o ko

ISP- Wall Station Faceplate/ (1) One Port Stainless Steel OCC Pt. #WP-A6-SS.

ISP- Faceplate/ (2) Two Port Plastic OCC Pt. #FPSK02-01. (Office White in color).

ISP- Faceplate/ (4) Four Port Plastic OCC Pt. #FPSK04-01. (Office White in color).

ISP and OSP- Faceplate Plastic Blanks: OCC Pt. #AKBLK-01. (Office White in color).

ISP and OSP- Surface Mount Box/ SMB Plastic (1) One Port OCC Pt #SMEK1-01. (Office
White in color). '

OSP- Surface Mount Box/ SMB Plastic (6) Six Port OCC Pt.#SMEKG6-01. (Office White in
color). Use for IT-Comm. Cabinet Station Cable Termination.

COMMUNICATIONS HORIZONTAL CABLING 271500-9



Fiber Infrastructure- City Walk
10™ Avenue Fiber Section and the Edge / CW Data Center Hub Project

City of Tuscaloosa
7. ISP and OSP- Cat6 Jack OCC Pt.#KMJA605. (Blue in color). Use at all locations for
Station Cable Terminations.
8. For use with snap-in jacks accommodating any combination of UTP work area cables. See

drawings for jack layout in faceplate. Flush mounting jacks, positioning the cable.
9. Legend: Snap-in, clear-label covers and machine-printed paper inserts.

C. All Data/DA/CAM/W AP Stations Jacks shall be fitted as follows:

Data/Wall (D/W) Stations:
1-Port OCC Faceplate Part # WP-A6-SS Stainless Steel with
(1) OCC Part #KMJAG601 Jack Module / Stuffer Cap. (Office White)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

Data-1 (D1) Station:
2 -Port OCC Faceplate Part #FPSK02-01 Plastic (Office White) with
(1) OCC Part #KMJA605 Jack Module / Stuffer Cap. (Blue)
(1) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

Data-2 (D2) Station:
2 -Port OCC Faceplate Part #FPSK02-01 Plastic (Office White) with
(2) OCC Part #KMJAG605 Jack Module / Stuffer Cap. (Blue)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

Data-4 (D4) Station:
4 -Port OCC Faceplate Part #FPSK02-01 Plastic (Office White) with
(4) OCC Part #KMJAG605 Jack Module / Stuffer Cap. (Blue)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

DA-1/ Door Access (DA) Station:
1 -Port OCC SMB Faceplate Part #SMEK1-01 Plastic (Office White) with
(1) OCC Part #KMJAG605 Jack Module / Stuffer Cap. (Blue)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

CAM-1/ Camera (CAM) Station:
1 -Port OCC SMB Faceplate Part #SMEK1-01 Plastic (Office White) with
(1) OCC Part #KMJA605 Jack Module / Stuffer Cap. (Blue)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

WAP-1/ Wireless Access point (WAP) Station:
1 -Port OCC SMB Faceplate Part #SMEK1-01 Plastic (Office White) with
(1) OCC Part #KMJA60S Jack Module / Stuffer Cap. (Blue)
(0) Faceplate Blanks: OCC Pt #AKBLK-01. (Office White)

24 IDENTIFICATION PRODUCTS

A. Comply with ANSI/TIA/EIA-606-A and UL 969 for labeling materials, including label stocks, laminating
adhesives, and inks used by label printers.
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B. Comply with requirements in Division 16 Section.
25 CABLE MANAGEMENT SYSTEM (If Required)
A. Manufacturers: Subject to compliance with requirements, provide products by the following:
B. Basis-of-Design Product: (Blank)
C. Description: Computer-based cable management system, with integrated database and graphic
capabilities.
D.  Document physical characteristics by recording the network, TIA/EIA details, and connections between
equipment and cable.
E. Information shall be presented in database view, schematic plans, or technical drawings.
1. AutoCAD drawing software shall be used as drawing and schematic plans software.
F. System shall interface with the following testing and recording devices:
1. Direct upload tests from circuit testing instrument into the personal computer.
2. Direct download circuit labeling into labeling printer.
2.6 SOURCE QUALITY CONTROL
A Testing Agency: Engage a qualified testing agency to evaluate cables.
B Factory test UTP and optical fiber cables on reels according to ANSUTIA/EIA-568-B.1.
C. Factory test UTP cables according to ANSI/TIA/EIA-568-B.2.
D Cable will be considered defective if it does not pass tests and inspections.
E Prepare test and inspection reports.

PART 3 - EXECUTION

31

A.

B.

C.

32

A,

COMMUNICATIONS HORIZONTAL CABLING

CABLING METHODS

Cabling Method: Install cables in raceways/pathways provided in these documents and shall be
adjustable cable straps except within cabinets, desks, and counters. Conceal cables except in unfinished
spaces.

1. Install non- plenum cable in environmental air spaces, including plenum ceilings.

2. Comply with requirements for raceways and boxes specified.

Cabling Method: Conceal conductors and cables in accessible ceilings, walls, and floors where possible.
Cabling within Enclosures: Bundle, lace, and train cables to terminal points with no excess and without
exceeding manufacturer's limitations on bending radii. Provide and use lacing bars and distribution
spools.

INSTALLATION OF CABLES

Comply with NECA 1.
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B. General Requirements for Cabling:

Comply with ANSI/TIA/EIA-568-B.1.

Comply with BICSI” Cable Termination Practices.”

Install 110-style IDC termination hardware unless otherwise indicated.

Terminate conductors; no cable shall contain un-terminated elements. Make terminations only at

indicated outlets, terminals, cross-connects, and patch panels.

Cables may not be spliced. Secure and support cables at intervals not exceeding 30 inches and

not more than 6 inches from cabinets, boxes, fittings, outlets, racks, frames, and terminals.

6. Install lacing bars to restrain cables, to prevent straining connections, and to prevent bending
cables to smaller radii than minimums recommended by manufacturer.

7. Bundle, lace, and train conductors to terminal points without exceeding manufacturer's
limitations on bending radii, but not less than radii specified in BICSI ITSIM, "Cabling
Termination Practices” Chapter. Install lacing bars and distribution spools.

8. Do not install bruised, kinked, scored, deformed, or abraded cable. Do not splice cable between
termination, tap, or junction points. Remove and discard cable if damaged during installation
and replace it with new cable.

9. Cold-Weather Installation: Bring cable to room temperature before de-reeling. Heat lamps shall
not be used for heating.

10.  In the communications equipment room, install a 10-foot- long service loop on each end of
cable.

11, Pulling Cable: Comply with BICSI ITSIM, "Pulling Cable." Monitor cable pull tensions.

Eal ol

o,

UTP Cable Installation:
1. Comply with ANSITIA/EIA-568-B.2.
2. Do not untwist UTP cables more than 1/2 inch from the point of termination to maintain cable
geometry.
3. Do not remove more than Y% inch of jacket material.
Open-Cable Installation:
1. Install cabling with horizontal and vertical cable guides in telecommunications spaces with

terminating hardware and interconnection equipment.

2. Install UTP cable in a wire way or pathway, cable tray and/or conduit system.

3. Cable shall not be run through structural members or in contact with pipes, ducts, or other
potentially damaging items.

Group connecting hardware for cables into separate logical fields.

Separation from EMI Sources:
1. Comply with BICSI TDMM and ANSI/TIA/EIA-569-A for separating structural cable from
potential EMI sources, including electrical power lines and equipment.
2. Separation between open communications cables or cables in nonmetallic raceways and
unshielded power conductors and electrical equipment shall be as follows:
a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 5 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 12 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 24 inches.
3. Separation between communications cables in grounded metallic raceways and unshielded
power lines or electrical equipment shall be as follows:
a. Electrical Equipment Rating Less Than 2 kVA: A minimum of 2-1/2 inches.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 6 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 12 inches.
4. Separation between communications cables in grounded metallic raceways and power lines and
electrical equipment located in grounded metallic conduits or enclosures shall be as follows:
a. Electrical Equipment Rating Less Than 2 kVA: No requirement.
b. Electrical Equipment Rating between 2 and 5 kVA: A minimum of 3 inches.
c. Electrical Equipment Rating More Than 5 kVA: A minimum of 6 inches.
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5. Separation between Communications Cables and Electrical Motors and Transformers, 5 kVA or
HP and Larger: A minimum of 48 inches.
6. Separation between Communications Cables and Fluorescent Fixtures: A minimum of 12
inches.

33

34

The contractor will be responsible for terminating and testing all station cables. Typical wiring diagrams
for the Voice/Data jacks are indicated on the drawings. Bundled station cables will enter the terminal
room on the new backboards, through distribution rings and down to the TBB and Station Patch Panels
as shown on the drawings.

All cables shall be neatly bundled and securely fastened using Velcro
Fasteners/ Material, VelcroUSAPt. #189645. Colors shall be black. Only Velcro fasteners are to be

used on this project.
FIRESTOPPING

The Contractor is responsible for all firestopping requirements and shall comply with all "Through-
Penetration Firestop Systems" installations.

Comply with ANSI/TIA/EIA-569-B, Annex A, "Firestopping.”
Comply with BICSI TDMM, "Firestopping Systems" Article.
IDENTIFICATION

Identify system components, cabling, and cabling complying with ANSI/TIA/EIA-606-A. Comply with
requirements for identification specified in Division 16 Section.
1. Color-code cross-connect fields. Apply colors to telecommunications terminal backboards,
connections, covers, and labels.

Using cable management system software specified in Part 2, develop Cabling Administration Drawings
for system identification, testing, and management. Use unique, alphanumeric designation for each cable
and label cable, jacks, connectors, and terminals to which it connects with same designation. At
completion, cable and asset management software shall reflect as-built conditions.

Comply with requirements in Division 09 Section "Interior Painting” for painting (Light Grey)
backboards. For fire-resistant plywood, do not paint over manufacturer's label.

Paint and label colors for equipment identity shall comply with ANSI/TIA/EIA-606-A.

Cable Schedule: Post in prominent location in each equipment room. List incoming and outgoing cables
and their designations, origins, and destinations. Protect with rigid frame and clear plastic cover. Furnish
an electronic copy of final comprehensive schedules for Project.

Cabling Administration Drawings: Show building floor plans with cabling administration-point labeling.
Identify labeling convention and show labels for telecommunications rooms, backbone pathways and
cables, terminal hardware and positions, horizontal cables, work areas and workstation terminal positions,
grounding buses and pathways, and equipment grounding conductors. Follow convention of
ANSI/TIA/EIA-606-A. Furnish electronic record of all drawings, in the latest version of AutoCad.

Cable and Wire Identification:
1. Label each cable within 6 inches of each termination and tap, where it is accessible in a cabinet
or junction or outlet box, and elsewhere as indicated.
2. Each wire connected to building-mounted devices is not required to be numbered at device if

color of wire is consistent with associated wire connected and numbered within panel or cabinet.
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3. Exposed Cables and Cables in Ladder Rack: Label each cable at intervals not exceeding 15 feet.
4, Label each terminal strip and screw terminal in each cabinet, rack, or panel.

a. Individually number cabling conductors connected to terminal strips, and identify each
cable or cabling group being extended from a panel or cabinet to a building-mounted
device shall be identified with name and number of particular device as shown.

b. Label each unit and field within distribution racks and frames.

5. Identification within Connector Fields in Equipment Rooms and Cabling Closets: Label each
connector and each discrete unit of cable-terminating and connecting hardware.

H. Labels shall be preprinted or computer-printed type with printing area and font color that contrasts with
cable jacket color but still complies with requirements in ANSI/TIA/EIA-606-A.
1. Cables use flexible vinyl or polyester that flex as cables are bent.

L The contractor is to identify and stencil all station cables as shown on the drawings.
All station cables will be designated with the building #, ER or TR room number, (XXX) rack number,
and panel letter; PO1, P02, PO3 etc. and station cable number (sample B035, CO1, P01-001). All
equipment will be labeled using Panduit Labeling Solution Software and labels as defined on drawings.
Patch Panels — Laser printable Label sheets
Multimedia Panels — Laser printable Label sheets

Cross Connect Blocks — Hubbell

Face Plates and Outlet Ports — Laser printable Label sheets
Fiber Adapter Panels- Hubbell

Icons — Hubbell # as designated or pre-printed icons.

All labels will indicate letter(s) and number(s).

35 FIELD QUALITY CONTROL
A. Perform tests and inspections.

B. Tests and Inspections:

1. Visually inspect UTP cable jacket materials for NRTL certification markings. Inspect cabling
terminations in communications equipment rooms for compliance with color-coding for pin
assignments, and inspect cabling connections for compliance with ANSI/TIA/EIA-568-B.1.

2. Visually confirm Category 6, marking of outlets, cover plates, outlet/connectors, and patch
panels.

3. Visually inspect cable placement, cable termination, grounding and bonding, equipment and
patch cables, and labeling of all components.

4, UTP Performance Tests:

a. Perform the following tests according to ANSI/TIA/EIA-568-B.1 and ANSI/TIA/EIA-568-
B.2:
1) Wire map.
2) Length (physical vs. electrical, and length requirements).
3) Insertion loss.
4) Near-end crosstalk (NEXT) loss.
5) Power sum near-end crosstalk (PSNEXT) loss.
6) Equal-level far-end crosstalk (ELFEXT).
r)) Power sum equal-level far-end crosstalk (PSELFEXT).
8) Return loss.
9) Propagation delay.
10) Delay skew.

5. Final Verification Tests: Perform verification tests for UTP systems after the complete

communications cabling and workstation outlet/connectors are installed.
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C. Document data for each measurement. Data for submittals shall be printed in a summary report that is
formatted to the BICSI TDMM standards, or transferred from the instrument to the computer, saved as
text files, and printed and submitted.

D. End-to-end cabling will be considered defective if it does not pass tests and inspections.
E. Prepare test and inspection reports.
3.6 DEMONSTRATION

A. Engage a factory-authorized service representative to train Owner's maintenance personnel in cable-plant
management operations, including changing signal pathways for different workstations, rerouting signals
in failed cables, and keeping records of cabling assignments and revisions when extending cabling to
establish new workstation outlets. Include training in cabling administration software.

37 WARRANTY

A, The Structured Cabling System shall carry a manufacturer's 25 year product, labor and applications
assurance warranty. Manufacturer and owners representative/RCDD shall perform an end-to-end audit
on infrastructure prior to releasing warranty

38 AS-BUILTS DRAWINGS AND MANUALS

The Telecommunications contractor will maintain a set of drawings to document all as-built information
as it occurs throughout the project. This will be maintained on a daily basis.

At the end of the project, the telecommunications contractor shall provide (2) two set of the revised as-
built drawings accurately showing all termination locations, cable routing, and labeling. Requirements:
(2)Hard Copy of the Drawings and Test Reports as well as (2) Complete Data File of the Drawings and
Test Reports including the Summary Reports on a Flash Drive.

Provide two (2) copies of all operation manuals for all switches and electronic devices, bound in three-
ring binders.

The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless
Network System and the Data Network System shall coordinate and set up all System Records including
but not limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch
Numbers, Fiber Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults
Numbers, Camera Numbers, WAP Numbers, Fiber Assignments, Switch Port Assignments, Jack ID
Assignments, Data Station Patch Panel Port Assignments, IP Number Assignments and MAC Addresses
for all devices connected to each section of the network system. The information from each Contractor/
Vendor shall be coordinated with the Designer/ Consultant and the CMS/FMS- Record Management
System Contractor/ Vendor.

END OF SECTION 271500
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SECTION 272100 - DATA COMMUNICATIONS NETWORK EQUIPMENT/SWITCHES

PART 1 - GENERAL

1.1 DATA COMMUNICATIONS NETWORK EQUIPMENT/ SWITCHES

A

B.

The Contractor/ Vendor shall install an operational network system as specified herein.

The installation of a Data Network Solution shall utilize the Cat6 and Fiber Cabling Infrastructure and
related peripheral equipment as indicated and specified in these documents.

All equipment and materials shall be new and shall be designed specifically for the work to be done.

Interfacing the system with the data communications network and coordinating the installation of all
required facilities, shall be coordinated with the Owner’s IT- Department.

All equipment described herein shall be the products of manufacturers as described herein.

The Contractor/ Vendor must provide in the Contract, as a minimum, a one-year warranty on the
system, labor and those materials, and parts supplied by the Contractor unless stated otherwise in this
document. The warranty will cover the contractor supplied parts/ equipment, labor, travel and
miscellaneous costs. The warranty period will commence the day following the date of System
Acceptance. The Contractor/ Vendor shall comply with this statement unless requirements differ for
specific items as indicated below.

The data concerning the IT-Cabinet with all hardware, NEMA J-Box, Seal-tight conduit connections to
the NEMA J-Box, , and the Electrical Receptacle/QOutlet and Ground Bar that are provided on the
drawing documents are for information purposes only. These items shall be installed by others under
separate contracts. (NOTE: The Fiber and LIU/FODPU, CAT-6 Station Cable and Termination Box
shall be included in this contract.)

The placement of all items listed in Paragraph-G are being installed under separate contracts.

The Installation of all Network Data Switches and Power Supplies with all Mounts and Mounting
Hardware/Din Rail (SQ-D Pt. # 9080MH339), Power Connections to the equipment, Ground
Connections to the equipment, Fiber Patch Cords and the CAT-6 Patch Cords in the IT-Cabinets and
the Gateway Building Comm. Room #125 are the Contractor’s Responsibility.

All Fiber and CAT-6 Patch Cords are being provided under this contract. The Contractor/ Vendor shall
provide all materials for the installation.

1.2 NETWORK EQUIPMENT SYSTEM

A. Drawings for the 10™ Ave. Section is issued with these documents to provide the Contractor/Vendor the
project layout and design.

B. This Bid includes quantities of network equipment to be installed (Labor Only) for this segment as listed
above in Section 270000- PART 1 General, Paragraph F.

DATA COMMUNICATIONS NETWORK EQUIPMENT 272100-1
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C.

1.3

Contractor/ Vendor shall install the Network Equipment System. The System will be segmented into
VLANS partitions for Network Security as indicated for 1.) VLAN-1 Security Camera System, 2.) VLAN-
2 Wireless Network System, 3.) VLAN-3 Data Network.

The Owner/ City of Tuscaloosa IT-Department shall be responsible for the Set-up of the Network and all
Programming. The Owner will work with the Contractor/Vendor to coordinate all programming for each
section and specific information for the records and naming requirements.

The Contractors/ Vendors for the Fiber Infrastructure System, Security Camera System, Wireless Network
System and the Data Network System shall coordinate and set up all System Records including but not
limited to the following; The IT-Cabinet Numbers, Equipment Cabinet Numbers, Switch Numbers, Fiber
Panel Numbers, Fiber Cabling Numbering, Fiber Splice Case Numbers, QB-Vaults Numbers, Fiber
Assignments, Switch Port Assignments, Jack ID Assignments, Data Station Patch Panel Port Assignments,
IP Number Assignments and MAC Addresses for all devices connected to each section of the network
system. The information from each Contractor/ Vendor shall be coordinated with the Designer/ Consultant
and the CMS/FMS- Record Management System Contractor/ Vendor.

The network shall have dual fiber connections from the ER-MDF/Core Fiber Switches to the IT-Cab. / TR-
IDF/User-Edge Switches.

The Contractor/ Vendor shall make up and provide an Industrial Grade Electrical Extension Cord 18" to
24” in length from the Transition Networks Power Supplies to the Electrical Outlet/Receptacle in each IT-
Comm. Cabinet. There shall also be an Electrical Wiring Harness placed between the Transition Networks
Switches and the Transition Networks Power Supplies for connection. The cords and harness shall be
routed and neatly secured to the cabinet backboard.

The Fiber Backbone/SM-OSP System is being installed under this contract.

All Fiber and Cat-6 jumper/patch cords are being furnished under this contract.

Approved Product for the Data Network Equipment System:

Cisco Networks, Transition Networks, and Eaton Power Systems. (For System Compatibility)
DATA NETWORK EQUIPMENT CONTRACTORS/ VENDORS

The Contractor/ Vendor shall have a Cisco Certified Engineer or Certified Technical Personnel, Transition
Networks Certified Engineer or Certified Technical Personnel and a RCDD on staff performing the role of
Project Manager, be available for consultation, and attend project meetings. In addition, the contractor will
appoint a job superintendent to provide onsite support and make decision regarding the scope of work and
changes required by the work.

The Contractor/ Vendor shall be fully capable and experienced in the installation of telecommunications/
network systems and have a minimum of five (5) years of experience installing networks.

The Contractor/ Vendor Project Manager shall act as primary points of contact for activities regarding this
project. The Job Superintendent shall be required to make on-site decisions regarding the scope of the work
and changes required to labor task. The Job Superintendent shall be on the job-site whenever work is being
performed or workers are present.

The Project Manager shall notify the appropriate Owner Representative/RCDD, Telecommunications
System/ Network System Designer, and the Agency’s Inspector of change requests and inspections. Final
approval for change requests must be obtained prior to commencement of work. Scheduling and
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coordinating inspections between the contractor, the owner representative /RCDD and the Agency’s
Inspector is critical.

14 SYSTEM EQUIPMENT THIS CONTRACT.
A. Cisco Network Fiber Switch:
The Contractor/Vendor shall install (Labor Only) the Cisco Fiber Switches-
10™ Ave. Section (4) WS-C3750X 24-E, 24 Fiber Port Units with (104) Fiber GBIC Mod’s.
B. Cisco Network User Switch:
The Contractor/Vendor shall not install (Labor Only) the Cisco User Switches-
10™ Ave. Section (1) WS-C3750X 24P-E, 24 Copper Port Units with (2) Fiber GBIC Mod’s.
C. Transition Networks Industrial Grade Network Switches
10™ Ave. Section Industrial Grade Network Switches-
The Contractor/Vendor shall install the- (22) Transition Networks SISPM1040-384-LRT switches
equipped with (22) Power Supplies, TN/PT. 25104 and (44) TN-GLC-LX-SM-RGD, SM-GBIC Modules
as indicated on the drawing documents.
The Contractor/ Vendor shall make up and provide an (22) Industrial Grade Electrical Extension Cord 18”
to 24” in length from the Transition Networks Power Supplies to the Electrical Outlet/Receptacle in each
IT-Comm. Cabinet. There shall also be (22) Electrical Wiring Harness placed between the Transition
Networks Switches and the Transition Networks Power Supplies for connection. The cords and harness
shall be routed and neatly secured to the cabinet backboard.
The Contractor/ Vendor shall Provide and Install all Mounting Hardware/DIN-Rail (SQ-D Pt. #
9080MH339) in all (22) IT-Cabinets.
D. UPS and Battery Pack Units-
The Contractor/Vendor shall install (Labor Only) the Eaton UPS and Battery Pack Units -
(2) Eaton UPS PW9130L2000/3000R-XL2UN with Mounting Rails.
(2) Eaton Battery Unit PW9130N2000/3000R-EBM2U with Mounting Rails.
1.5 WARRANTIES:
A.  The Contractor/ Vendor shall furnish an installation warranty of workmanship. Warranty time frames
shall be One (1) Year.
B.  Workmanship shall be fully guaranteed by the Contractor/ Vendor. A
C.  The Contractor/ Vendor obligation under its warranty is limited to the cost of repair of the warranted item
or replacement thereof, at the Contractor/ Vendor option. Insurance covering said equipment from
damage or loss is to be borne by the Contractor/ Vendor until full acceptance of material and services.
DATA COMMUNICATIONS NETWORK EQUIPMENT 272100-3
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PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 272100
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2890 Rice Mine Road NE
Tuscaloosa, AL 35406
P (205) 561-3778 | F (205) 561-3779

2627 10t Avenue
, , Tuscaloosa, Alabama 35401
Professio !
‘,I ﬂl H-—m| Services 205-369-3406 | 205-578-1993

ADDENDUM NO. 1

Date: December 9, 2019

Project Name: Tuscaloosa City Walk - 10t Avenue and the Edge/CW Data Center Hub
Fiber/Cabling Infrastructure System and Termination Hardware for the City of
Tuscaloosa

City Project Number: A19-1050/2019.028.001
WA Project Number:  12-10150

This addendum to drawings and contract documents dated October 14, 2019 and any previous
addenda for the above referenced project supersedes all contrary and conflicting information
contained in said drawings, specifications and addenda. Said drawings, specifications and addenda
are hereby amended in the following particulars that are in full force as part of this contract.

ITEM NO. 1 - WAGE RATE DETERMINATION:

Attached are the federal wage determinations that apply to the project. Note that the wage
determinations have not changed from what was included in the bid documents, however they are
required to be provided within 10 days of the bid. Acknowledgement of receipt of this addendum
shall be included within each sealed bid received.

END OF ADDENDUM NO. 1

Christian D. Crawford, P.E.
Alabama Registration No. 31597




"General Decision Number: AL20190002 01/04/2019
Superseded General Decision Number: AL20180002
State: Alabama
Construction Type: Highway

Counties: Blount, Calhoun, Etowah, Shelby, St Clair and

Tuscaloosa Counties in Alabama,

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, bulding

structures in rest areas projecs, and railroad construction;
bascule, suspension & spandrel arch bridges desgned for
commercial navigation; bridges involving marine construction;

other major bridges)

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015,
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2019. If this contract is covered by the EO anda
classification considered necessary for performance of work on
the coﬁtract does not appear on this wage determination, the
contractor must pay workers in that classification at least
the wage rate determined through the conformance process set
forth in 29 CFR 5.5(a)(1)({i) (or the EO minimum wage rate,
if it is higher than the conformed wage rate). The EO minimum

wage rate will be adjusted annually. Please note that
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this EO applies to the aboy ioned types of contra
a:taedinwbytlwﬁedmlgwmmuhnmsubjm

to the Davis-Bacon Act itself, but it docs not 2pply

to contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional
information on contrector requirements and worker protections
under the EO is availeble at www.dol.gov/whd/govcontracts,

Modification Number  Publication Date
0 01/04/2019

* SUAL2011-001 01/04/2011

Rates Fringes
Carpenter......c.eeerirenen $13.88
Concrete finighet............... $13.26

Electrician......ccoorrree$ 19.73

Laborers:
Asphalt Raker..
Concrete Laborer............5 10.84
Grade Checker.....ouureveen .$12.58
Guardrail Erector.......... $ 1247

Pipe Layeh.unerrnnn$ 12.58
Side Rail/Form Sefter.......$ 11.97
Traffic Control Specialist.$ 11.27

Power cquipment operators:
Aggregate Spreader.........5 14.17
Asphalt Distributor.........$ 14.27

Asphalt Paver..e..eruveeres $ 1185
Asphalt Spreader. $ 13.65
Backhoe, Clamshell,




Broom (Sweeper)............. $11.68
Bulldozer................. $14.73
Crane & Demick............. $20.63
Front End Loader............ $13.38
Mechani.................... $17.54
Milling Machire............. $1231
Motor Grader and Motor
Patrol........coccrremnens $16.10
Oiler/Greaseman............. $13.33
Roller (Self-Propelled).....$ 12.38
Scraper........occoerunnene $ 13.00
Striping Machine............ $15.20
Track Hoe/Excavator......... $ 14,64
Tractor and Loader (farm
rubber tired)............... $ 11.40
Tractor/Loader (all other
WOTK).uovuureserenennnnen $11.22
Truck drivers:
Multi-Rear Axle............. $12.25
Single Rear Axle............ $11.54

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assista family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
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like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
On contractor requirements and worker protections under the EQ

is available at www.dol.gov/whd/govcontracts,

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award onler as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (if)).

The body of each wage determination lists the classification

cited type(s‘) of construction in the area covered by the wage

and wage rtes that have been found to be prevailing for the

determination. The classifications are listed in alphabetical
order of "”iFmtiﬁm"" that indicate whether the particular
rateisa nnijon rate (current union negotiated rate for local),
a survey mtf (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate ‘Identiﬁers

A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than "'SU"" or

‘ .
"JAVG"" denotes that the union classification and rate were

prevailing fér that classification in the survey. Example:
PLUMO198:005 07/01/2014. PLUM is an abbreviation identifier of

the union wljnich prevailed in the survey for this

classification, which in this example would be Plumbers. 0198
indicates th% local union number or district council number
where appligable, i.c., Plumbers Local 0198. The next number,
005 in the e‘xample, is an internal number used in processing
the wage ddtermination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.

Union prevailing wage rates aré updated to reflect all rate
changes in the collective bargaining agreement (CBA) goveming



this classification and rate.
Survey Rate Identifiers

Classifications listed under the "“SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 160% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate, OH indicates the state. The next number, 6010 m
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
d rates under that identifier.

for the classifications an

A UAVG rate will be updated once a year, usually in January of
each year, to reflecta weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.
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WAGE DETERMINATION APPEALS PROCESS

I.)Hasthmbmminiﬁddeciﬁminthemmninan
be:

* an existing published wage d ination

* asurvey underlying a wage determination

* aWage and Hour Division letter setting forth a pasition on
a wage detenmnination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summarics of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. [fthe response from this initial
contect is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Brauch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitation Aveaue, N.W.

w.‘hinm DC 20210

Z)lfthcanswﬂmxheqwionin 1) is yes, then an
mwatcdpm(mmaﬁmedwuwuﬁm)mmm

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 end 29 CFR Part 7). Write to:
WasedeoutAdmillimm

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210




The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decisicn of the Administrator is not favorable, an -
. interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W,

Washington, DC 20210

4,) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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