
WSA PROJECT NO. 15-051 ALBERTA PARK 
 

ADDENDUM 1 

ADDENDUM NO. 1: 
Date:    December 5, 2016 
Project:   Alberta Park  
Owner:   The City of Tuscaloosa 
Owner’s Project Number:  A16-1050 
Architect:   Ward Scott Architecture, Inc. 
 

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents dated 9/15/16, as 
noted below.  

Acknowledge receipt of this Addendum in the location provided on the Bid Proposal Form. 

1.1 GENERAL 
A. The Bid Date for this project has been changed.  The New Bid Date, Time, and Location are as follows:   

Thursday, December 15, 2016, 2:00 P.M.  
City of Tuscaloosa City Hall Council Chambers  
2201 University Boulevard, Tuscaloosa, Alabama 35401 

B. Funding for this project includes Federal Funding and Davis-Bacon Requirements apply.  Refer to wage rates 
included in front end documents. 

C. Refer to attached Pre-Bid Conference Minutes and Sign-In Sheet for responses to questions at Pre-Bid 
Conference. 

D. The following fountain installer names have been provided by the fountain designer.  This list is informational 
only and in no way all-encompassing.  It shall not be construed as an endorsement of the installers nor a 
prequalification list.   
Burleson Pool Co.   Hampton Cove, AL www.burlesonmasterpools.com 
Sunbelt Pools of Georgia    Atlanta, GA  www.sunbeltpoolsofgeorgia.com 
Waterworks Atlanta, Inc. Roswell, GA  www.waterworksatl.com 

1.2 SPECIFICATIONS 
A. Insert the attached geotechnical report in the Project Manual. 

1.3 DRAWINGS 
A. Replace sheets XF300 XF301, XF330, XX100, and XX101 with the attached revised sheets.  

1.4 ATTACHED TO ADDENDUM 
A. Pre-bid Conference Agenda and Sign-in Sheet. 
B. Geotechnical Report 
C. Revised sheets XF300 XF301, XF330, XX100, and XX101. 

END OF ADDENDUM 



PROJECT NO. 15-051 ALBERTA PARK 
 

Pre-Bid Conference Check List (Lump Sum Contract) 

1.1 GENERAL 
A. Welcome (and silence radios/cell phones) 
B. Pre-bid conference is mandatory;   Sign-in Sheet for communication of addenda 
C. Project Location: Alberta Park, 2700 University Boulevard East, Tuscaloosa, Alabama  
D. Introduce Owner, Architect, and affiliation of key personnel 
E. General Lump Sum Contract project 
F. Project funding carries federal requirements as described in front end documents including Davis-Bacon Wage 

Rates. 
G. Electronic communication is required; provide primary contact for firm on sign-in sheet or when picking up drawings. 

1.2 SUMMARY 
A. Primary scope involves construction of Park site improvements, fountain, and pump building. 
B. Contract documents (drawings, project manual, addenda via electronic distribution) 
C. Sets of plans available at TuscaBlue and at Ward Scott Architecture Office. 

1.3 RECEIPT OF BIDS 
A. MBE/WBE/DBE Forms 1 and 2 due today.  Copies available for completion.  Must be turned in before leaving. 
B. Sealed proposals will be received by the City of Tuscaloosa, until 2:00 p.m., legally prevailing time, Thursday, 

December 8, 2016, in the Council Chambers of Tuscaloosa City Hall, 2201 University Boulevard, Tuscaloosa, AL 
35401.  Submit one copy proposal form, MBE/DBE/WBE Forms 3 and 4 

C. Proposal envelope must have state license number on outside. 
D. Must include Estimated Sales Tax amount on form. 
E. Acknowledge all Addenda 
F. Bid Bond with Power of Attorney or Bid Deposit is required. 

1.4 CONTRACTUAL REQUIREMENTS 
A. Payment and labor/material bonds will be required 
B. This is a tax exempt project, and bidders must exclude taxes from their bid.  The contractor will be required to obtain a 

Certificate of Exemption from the Alabama Department of Revenue utilizing ADOR Form STC-EX01.  Form included in 
front end documents. 

C. Required permits and licenses by Contractor  
1. Building permit required; no cost associated 
2. City Business License required 

D. Builder’s Risk Insurance is by Contractor 
E. Costs for materials testing are by Owner, Costs of retesting, if required, are by contractor 
F. Liquidated damages.  Amount: $500 per Day 
G. Alternates:  

1. Site Improvements at University Boulevard 
H. Present project schedule and required phasing: 

1. Bid Date: December 8, 2016 
2. Completion Date: 120 Days from notice to proceed 

1.5 SITE CONDITIONS 
A. Access for construction operations; procedures for work around adjacent operations. 
B. Construction limits are defined within the Construction Documents – Sheet C1.3 
C. Job site offices – As Needed 
D. Superintendent required on site at all times when work is being performed 

1. On-site radio or cell phone communications required 
E. Security at site is contractor’s responsibility 
F. Job Safety and Cleanup is contractor’s responsibility 
G. Parking shall be on the North side of the site along 8th Street East.  Parking is not allowed in the East Precinct / Gateway 

Lot. 



1.6 MISCELLANEOUS 
A. Services provided by Owner 

1. Coordinate all utility shutdowns with Owner 
B. Project comments from Architect 

1. Must turn in all MBE/DBE/WBE forms 1 and 2 today to be allowed to bid. 
C. Project comments from Owner 

1.7 QUESTIONS FROM BIDDERS 
A. Is the geotechnical information available? Will be released by addendum. 
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