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ADDENDUM NO. 1 
 

Date:   September 5, 2014 
 

Project Name:  Alberta Revitalization Infrastructure Project Phase 1A 
   for the City of Tuscaloosa 
 

City Project Number: A12-1324 
WA Project Number: 13-100 
              
 
This addendum to drawings and specifications dated August 8, 2014 and any previous addenda for the 
above referenced project supersedes all contrary and conflicting information contained in said drawings, 
specifications and addenda.  Said drawings, specifications and addenda are hereby amended in the 
following particulars that are in full force as part of this contract. 
 
Bidders shall acknowledge receipt of this addendum on their bid. 
 
ITEM NO. 1 – PRE-BID MEETING: 
 
A mandatory pre-bid meeting was held at 10:00 a.m. on Thursday, September 4, 2014.  The agenda 
meeting minutes (including electronic document release form) and sign in sheet are attached. 
 
ITEM NO. 2 – CLARIFICATION ON SALES & USE TAX SAVINGS: 
 
Contractor shall disregard the Sales & Use Tax information provided in the prebid meeting agenda, and 
remove/replace the following noted article of the contract agreement and original bid proposal form 
with the below and attached information. 
 

1. Article II., Paragraph J. of the Contract Agreement shall be removed in its entirety and replaced 
with the following: Sales and Use Taxes shall not be included in the bid.  The project will be bid 
and administered in compliance with the State of Alabama Act 2013-205, Certificate of 
Exemption from Sales and Use Tax for Governmental Entities, regarding sales and use 
taxes.  The Contractor shall be responsible for obtaining a certificate of exemption from the 
Alabama Department of Revenue for purchases of materials and other tangible property made 
part of the project.  Any subcontractors purchasing materials or other tangible personal 
property as part of the project shall also be responsible for obtaining a certificate of exemption. 

2. As per the State of Alabama Act 2013-205, the estimate sales and use tax saving must be 
accounted for on the bid proposal.  Failure to provide the estimated sales and use tax savings 
may render the bid as non-responsive.  Other than determining responsiveness of the bid, sales 
and use tax accounting shall not affect the bid pricing nor shall be considered in the 
determination of the lowest responsible and responsive bidder. 

3. See the attached revised Bid Proposal sheet to be used in the bid submittal which includes 
provisions for sales and use tax savings accounting on the bid proposal.   

 
 
 
 



 

 
 
ITEM NO. 3 – BID SCHEDULE: 
 
Replace the original Bid Schedule found in the contract documents in its entirety with the attached 
revised Bid Schedule dated 09/05/14.  Additional or revised line items are reflected by being italicized 
and bolded. 
 
ITEM NO. 4 – CIVIL CONSTRUCTION PLAN SHEETS: 
 
The following plans sheets have been revised as noted and shall replace the original plan sheets found in 
the contract documents in their entirety with the attached revised plan sheets dated 09/05/14.   
 
Sheet C6.2 

1. Added sanitary manhole “E6” and deleted concrete collar at this location. 
2. Deleted memphis tee at sanitary manhole “E3”. 

 
Sheet C6.3 

1. Deleted memphis tee at sanitary manhole “E3” 
 
ITEM NO. 5 – CONTRACTOR QUESTIONS: 
 

1. Detail 3 for Storm Drain Backfill (C11.7) calls for bedding material to be #57 stone.  Spec 02250 
Trenching, Backfill, & Compaction calls for #8910 bedding material.  Which material should be 
used? Backfill shall be as shown on the trench details shown on sheet C11.7.  See attached 
revised spec section 02250. 

2. Will night work be allowed for the grading and/or paving? Working at night will be permissible 
but Contractor shall maintain access for all emergency vehicles.  Prior to performance of night 
work, Contractor shall coordinate with Owner’s Representative and City on proposed dates of 
night work. No night work can occur without prior approval. 

 
 

END OF ADDENDUM NO. 1 
 
 

 
_______________________________________  

Michael Bradley Porter, P.E. 
Alabama Registration No. 30442 
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ALBERTA REVITALIZATION INFRASTRUCTURE PROJECT PHASE 1A 

TUSCALOOSA CITY HALL 
NARASHINO ROOM 

 
CITY OF TUSCALOOSA PROJECT NO. A12-1324 

WALKER ASSOCIATES PROJECT NO. 12-100 
 

PRE-BID AGENDA 
(Meeting Minutes in Red) 

 
Thursday, September 4, 2014, 10:00 a.m. CST 

     ___             
General: 

 Welcome (Please Silence all Radios and Phones) 

 Pre-Bid Conference is MANDATORY for all Bidders; Sign-In Sheet (Complete for Record) will be included with 
Addendum No. 1.  Be Sure to legibly write email address as all Addenda will be issued electronically via 
email. 

 Name and Location of Project: Alberta Revitalization Infrastructure Project Phase 1A – 26
th

 Avenue East 
from 6

h
 Street East to 8

th
 Street East, and 7

th
 Street East from 25

th
 Avenue East to 26

th
 Avenue East 

 Introduce Owner and Owner’s Representatives (City of Tuscaloosa, Walker Associates) 

 Introduce Utility Companies (Alabama Power Company, Alagasco, AT&T)  
 
Project Summary: 

 Overall Summary of the Project: Project includes municipal utility work including removal/replacement of 
storm drain, sanitary sewer, water distribution.  Private utility improvements to install conduits below 
ground.  Contractor to install conduits as part of this phase for immediate and future use.  Where required 
for immediate use, the respective utility companies will install wiring through the conduits, energize the 
utility, and abandon the overhead utility.  Contractor responsible for scheduling and coordination with 
private utility companies.  Streetscape work will include asphalt paving, curb and gutter, and sidewalk. 

 Existing Residential Structure Removal. Located along south side of 7
th

 Street. City owns the property, but 
some residents still occupy property.  Owner’s Representative will assist in coordination between City and 
Contractor on scheduling removal.  In the event the residents are not relocated in sufficient time to allow for 
structure removal as part of this project, then no demolition will occur on that specific property. Upon 
removal of structure, any holes left from footings, slabs, etc. shall be graded/backfilled to prevent ponding 
water. 

 Contract Documents (City of Tuscaloosa Contract Documents with Federal Supplemental Documents 
Housing and Urban Development (HUD).  Review Federal Supplementals in the Contract Documents for any 
and all additional requirements.   

 Davis-Bacon Wage Rates apply as per the Federal Supplemental Documents 

 Contractors are encouraged to utilize minority subcontractors where applicable.  The City of Tuscaloosa 
maintains a database which identifies eligible minority contractors and subcontractors. 

 The contractor shall pay special attention to Exhibit A – City of Tuscaloosa MBE/DBE/WBE Policy for Public 
Works Projects over $50,000.  Forms 1 & 2 included as part of Exhibit A must be completed and submitted 
to the Engineer by close of business (5:00pm CST on September 4, 2014).  These forms are attached to this 
agenda and could be completed and returned before leaving this meeting. Forms 3 & 4 must be completed 
and included with the Contractor’s sealed bids.  Omission of these forms could result in the bid being 
rejected if the bid is determined to not be responsive. 
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 The Contractor shall be required to comply with the Alabama Immigration Law and provide certification of 
the same by completing the sworn affidavit provided in the contract documents.  This form is also required 
for all Subcontractors. 

 Contract Documents: Drawings and Specifications are available for pickup at Walker Associates, Inc. 

 Sales and Use Tax Savings:  
o Bidders (Contractors, Subcontractors, and vendors) are hereby given notice of the Owner's intent 

to implement a tax savings arrangement. 
o Sales and use taxes are to be included in the bid prices and, thus, the contract amount, but the 

contract amount will be reduced by the amount of taxes saved based upon actual purchases. 
o The Contractor retains the responsibility for the materials purchased, except that the Owner will 

pay vendors directly for materials purchased by the Contractor as agent for the Owner. 
o The Owner's payment for materials directly to vendors also constitutes payment against the 

construction contract amount. 
o The Contractor's costs for administering the arrangement are to be included in the various bid 

prices and the final contract amount. There shall be no separate payment for administering the 
arrangement. 

o Sales and use tax savings will be applied to the contract amount as a deductive change order and 
at an amount of 9%.  Please note that this is not a blanket 9% on the entire contract. 

o Contractor must submit a Material Invoice Transmittal to the Owner through the Engineer 
monthly and may elect to submit the same every fourteen (14) days.  

o Disregard Sales and Use Tax Savings info provided above.  See Addendum No. 1 form and 
attachments for direction regarding Sale and Use Tax Savings. 

 
Receipt of Bids: 

 Bids shall be received Thursday, September 11, 2014 at 2:00 p.m. CST at the Tuscaloosa City Hall in the 
Narashino Room.  

 Proposal Form and Unit Price Bid Schedule and receipt of all addenda (submit one copy with bid) 

 Bid Bond with Power of Attorney 

 Exhibit A - MBE/DBE/WBE Policy Forms 3 & 4 

 Proposal Envelope must have Project Name, Owner Name, City of Tuscaloosa Project Number (A12-1324), 
Contractor Name, and Contractor State License Number on outside of envelope. 
 

Contractual Requirements: 

 Payment and Performance Bonds will be required for this project. 

 Required Permits (ADEM-NPDES, City of Tuscaloosa, etc.) and all Licenses (City, State, Federal, etc.) for all 
Contractors involved on the project.  Copies will be provided to Owner’s Representative. 

 Insurance Requirements: Contractor shall follow all insurance requirements set forth in the contract 
documents. Contractor shall be required to also carry Builder’s Risk All Risk Insurance as part of this project. 

 NPDES Permit – Permit shall be in the Contractor’s name.  The Contractor is responsible for preparation, 
submittal, and obtaining of the permit and all associated fees.  This is further detailed in the contract 
documents. 

 Construction Materials Testing (CMT) will be provided by the Owner and performed by TTL, Inc.  The initial 
tests will be paid for by the Owner; however, subsequent tests will be the Contractor’s responsibility.  The 
General Contractor is responsible for making sure that all subcontractors are aware and familiar with 
compaction requirements for the project. Frank Summers noted that in areas where compaction is already 
complete but then disturbed again, that area and any associated trenches must be recompacted to meet 
project requirements. 

 Construction Staking Services will be provided by the Owner and performed by Walker Associates, Inc.  The 
items to be staked are noted as follows and shall be paid for by the Owner: horizontal and vertical location 
of the following – storm and sanitary sewer junctions and water mains with offsets, curb and gutter, 
horizontal light pole locations, street centerlines, street subgrade, base grade, and horizontal utility bank 
locations.  The Owner shall provide staking one (1) time only.  Negligence with Owner provided stakes will 
result in subsequent staking of the item(s) to be the Contractor’s responsibility.  

 Construction Observation Services will be provided by the Owner full time and performed by Walker 
Associates, Inc. 

 Time for Completion will be 120 consecutive calendar days. 
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 Liquidated Damages Amount: $500.00 per day beyond the stated completion date. 

 Record Drawings are required and will be prepared by the Owner’s Representative.  The Contractor shall 
coordinate any deviation from the plans with the Owner’s Representative. 

 Unit Price Contract: Bid Schedule can be found in the Contract Documents. Upon request by the Contractor, 
an electronic copy of the bid schedule can be provided. The Contractor shall be required to sign & submit an 
electronic release form. This form is attached to the prebid agenda & will also be included with Addendum 1 

 
Project Coordination:  

 Alabama Power Company, AT&T, Alagasco, Comcast Cable, TDOT Fiber Optic – Conduit and Equipment 
Installation (Very Important to Coordinate Material Pick-Up, Scheduling, etc. with Utility Companies as they 
are an integral part of the project).  While the utility companies will be pulling the utilities in the conduits as 
required for this phase of the project, it is the Contractor’s responsibility to schedule this work and 
coordinate with the respective utilities so new underground utilities can be energized and existing above 
ground utilities can be removed and/or temporary relocation to maintain the project schedule. 

 Private Utility Companies to assist with temporary relocations of existing overhead facilities and 
underground gas mains where required. 

 Scheduling and Traffic Control for Private Utility Companies: Contractor responsible for traffic control for 
private utility companies.  

 Scheduling with Tuscaloosa Department of Transportation (Contractor to submit to Owner’s Representative 
a detailed traffic control plan for any lane closures in advance of proposed work requiring closure.  TCP will 
then be submitted to OCE and TDOT for approval prior to implementation of TCP and start of associated 
work.) 

 Public/Private Residence and Vehicle Access:  Contractor must maintain access to all existing business or 
residences.  Any work which will affect access for these people shall be coordinate so alternate access is 
provided as needed.  A minimum of 7-days notice is recommended and should be done in writing to those 
affected.  A copy of the notification shall be provided to the Owner’s Representative.  No additional 
payment will be made for temporary stone required to maintain access to business or residences when 
sidewalk or driveway removal is required. 

 Coordination with existing projects will be required.  Ongoing construction is occurring at the Alberta School 
for Performing Arts and Fire Station No. 4.  Work by Alabama Power Company will also be ongoing at the 
adjacent substation as work is performed to expand the substation northwardly as shown in the plans.  It 
will be the Contractor’s responsibility to coordinate with these adjacent Contractor’s and their projects to 
coordinate access to their site from this projects work.  Any necessary road closures will need to be 
coordinate with these projects and the City of Tuscaloosa. 

 Progress and Coordination Meetings:  Progress and Coordination meetings will be required for the project.  
Time and frequency of these meeting will be determined prior to construction and as the project 
progresses. 

 
Project Conditions: 

 Construction Project Area – Defined by limits of work shown in plans.  

 Security at Site – No on-site security provided, recommend contractor secure equipment at end of work 
day.  (The Contractor may use temporary construction fencing as necessary to protect their equipment and 
materials.) 

 Job Site Offices and Safety for the project are the Contractor’s responsibility. 

 Erosion Control and Clean up (During and Post Construction) 
 
Miscellaneous: 

 Clarification Requests WILL NOT be accepted after Tuesday, September 9
th

 at 10:00 a.m. All questions and 
clarification request shall be submitted in writing to the Project Engineer on or before this date and time. 

 Material Submittals: If hard copies are provided, they shall be 3 ring bound – No Exceptions.  Electronic 
copies of material submittals will be accepted and are preferred.  Electronic submittals shall include 
transmittal summarizing items covered with respective material submittal. 

 Lead Time on Material Items: Coordinate with all subs regarding material lead time.  Material delays will not 
be a valid excuse for project delays or failure to complete on time. 
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 Pay Applications (Review and Submittal):  Upon submittal of pay request, the Owner’s Representative has 
10 days to review pay application.  Preferred method of pay application submittal process would be to meet 
on a predetermined quantity cut-off date to review and agree upon the quantities for that month’s pay 
application.  The Contractor will then prepare the pay application and all required supporting 
documentation (certified payroll, stored materials, etc.) and submit to Owner’s Representative.  If all 
required items are not submitted then the pay application will be returned for corrections.  Upon receipt of 
a completed, approved pay application, it will then be forwarded to the City for final approval and 
processing. 

 Any Temporary Piping for storm drainage shall be the Contractor’s responsibility and shall be incidental to 
the project. 

 Temporary Sanitary Sewer Bypass Pumping:  In the event the Contractor elects to temporarily bypass pump 
sanitary sewer during manhole tie-ins, etc., the Contractor shall closely monitor the pump to ensure no 
backup or discharge of sewer outside of the manhole.  Any bypass pumping or associated work shall be 
incidental to the project. 

 
Proposed Addenda: 

 Pre-Bid Agenda Meeting Minutes & Sign-In Sheet 

 Revised Sheet C6.1 & C6.2 C6.2 & C6.3 

 Revised Bid Schedule 

 Revised Sales & Use Tax Savings 
 
Questions/Comments: 

 Owner 
o Grant Wilson emphasized the bid requirements.  The Bidder shall make sure all items are 

submitted as required or the bid would be rejected. 
 

 Utility Companies 
 

 Bidders 
 
Contractor’s Questions: 
 

1. Request clarification of existing asphalt removal.  Pavement removal will not be paid for twice. (i.e. if you saw-
cut/remove pavement for utility installation and temporarily patch to provide access, you do not get payment 
for this same area of pavement removal again when you remove the pavement the final time in preparation of 
the roadbed.) 

2. Can you remove all roadway asphalt pavement at one time?  Access for public and private properties must be 
maintained at all times.  Anywhere pavement is removed and access is required, the Contractor will have to 
provide temporary, all-weather roadways as necessary to maintain access. 

3. Can roadway be closed completely?  Roadway must be kept accessible to maintain access for the public, and 
construction traffic for adjacent projects.  As noted previously, temporary, all-weather roadways are required if 
the existing road is closed.  The entire right-of-way width can be used for this.  The Contractor may install 
crossings at night to avoid daytime traffic.  Access shall still be required for emergency vehicles. 

4. Will allowance for asbestos removal be provided?  Yes, it will be noted on the revised bid schedule as part of 
Addendum No. 1. 

5. Clarification regarding depths of private utility conduit crossing related to public utilities?  All minimum depths for 
private utility duct banks must be maintained.  The Contractor shall coordinate any duct bank crossing with 
municipal utilities to ensure minimal depths are maintained and that any duct bank change in elevation 
transitions satisfies the private utility companies for their use in wiring installation. 

6. Clarification on adjacent ongoing projects completion dates? 
Fire Station No. 4: Approximate Completion Date – January 2015 
Alberta School for the Performing Arts: Approximate Completion Date – December 2014 
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Electronic Document Release 
 

 
 
To:  Bidders 
Project:  City of Tuscaloosa 

Alberta Revitalization Infrastructure Project Phase 1A 
  City of Tuscaloosa Project No.: A12-1324 
Date:  8/18/2014 
Document: Design Files  
 

 
 
The delivery of this electronic data is a component of Walker Associates’ instruments of service and is 
for the benefit of the client for whom the service has been performed. This delivery constitutes a non-
exclusive, limited license for the recipient to use this electronic data for the specific purpose of 
responding to the clients requirements on this project. 
 
It is our professional opinion that this electronic data provides design, and or survey information current 
as of the date of its initial release. Any use of this electronic data is at the sole risk and liability of the 
user who retains the responsibly of meeting project requirements. 
 
Because data stored in electronic format can be modified inadvertently or otherwise without the 
authorization of the data’s creator, the information contained in Walker Associates’ signed and sealed 
documents shall be deemed to be correct and superior to this electronic data. Walker Associates, Inc. 
makes no representation as to long term compatibility, usability, or readability of this electronic data. 
 
Re-use of this electronic data without Walker Associates’ professional involvement will be at the 
recipient’s sole risk and without liability to Walker Associates, Inc. By signature below, the recipient shall 
indemnify and hold harmless Walker Associates, Inc., our consultants and agents, and employees of any 
of them from and against claims, damages, losses and expenses, including, but not limited to, attorney’s 
fees, arising out of the unauthorized use of this electronic data. 
 

 
From:_________________________  Company:__________________________  
 Bradley Porter, P.E. 

Recipient:__________________________ 
            
                 Date:       __________________________ 
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CITY OF TUSCALOOSA PUBLIC WORKS 
SECTION THREE 

PROPOSAL (BID) 

(2014) 

NOTE TO BIDDER:  Use BLACK ink for completing this Proposal form. 
 
 
To:    THE CITY OF TUSCALOOSA, ALABAMA      

Address:   P.O. BOX 2089         

    TUSCALOOSA, AL 35403        

Project Title:   ALBERTA REVITALIZATION INFRASTRUCTURE PROJECT PHASE 1A  

Project No.:   A12-1324         

Trade:         The trade portion of the work for which this Proposal is submitted is: 

             (if applicable) 

Trade Package No.:            

 
BIDDER:   The name of the Bidder submitting  this  Proposal is                     doing business 
at                    ,              ,                       
                       Street        City          State            Zip 
 

which is the address to which all communications concerned with this Proposal and with the Contract shall be sent.   
 
Licensed, Class   , Alabama General Contractor No.:    (Attach Copy)                                    
 
Alabama General Contractor Specialty           
 
Alabama General Contractor License Major Categories:   
 
(1)            (2)          
 
Bidder's contact person for additional information on this Proposal: 
 
 Name:              Telephone:      
 
 
ADDENDA:  The   Bidder   hereby   acknowledges   that he   has   received   Addenda   No's.               ,               
,              ,              ,                (Bidder shall Insert No. of each Addendum received) and agrees that all addenda 
issued are hereby made part of the Contract Documents, and the Bidder further agrees that his Proposal(s) includes 
all impacts resulting from said addenda. 
 
LUMP SUM: The Bidder agrees to accept as full payment of the work proposed under this Project, as services 
are rendered, as herein specified and as shown on the Contract Documents, upon the undersigned's own estimate of 
quantities and costs, the following lump sum of:                                                 Dollars 
and       cents  ($              ). (Amount written in words has precedence) 
 
ALTERNATES: Attach additional sheets for additive or deductive alternates, if in contract documents. 
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UNIT PRICES:  SEE FOLLOWING PAGES 
 

Where the Project is bid in unit prices then Bidder agrees to perform the work in the stated quantities of the 
materials at the unit prices so bid, the cumulative total of which constitutes the base bid set forth below, and to accept 
as final payment for the work performed under this Project as herein specified the extension of each such unit price 
for the quantities actually installed in accordance with the following or attached unit price schedule. 

 
An unbalanced bid, as herein defined, may be considered non-responsive.  A bid resulting in a substantial 

advance payment on an item that is for a single lump sum payment may be considered non responsive. 
 
Prices for mobilization and demobilization combined shall not exceed 5% of the total base bid unless a 

reasonable explanation is provided in writing with the bid and accepted by the Owner.  Lump sum payments and unit 
price bids for a single or lump sum payment may be spread over the course of the period of work until the line item is 
complete at owner's option.   

            The Bidder's unit price for materials listed is as including the payment of taxes (See Page 3) where 
applicable: (Attach additional sheets if required) 

SALES & USE TAX SAVINGS ACCOUNTING: Pursuant to State of Alabama Act 2013-205, Section 1(g) the 
Contractor accounts for the sales tax NOT included in the bid proposal form as follows: 
         ESTIMATED SALES & USE TAX 
 
        Base Bid: $_______________________ 
 

Alternate: $_______________________ 
 
Failure to provide an accounting of sales tax may render the bid non-responsive.  Other than determining 
responsiveness, sales tax accounting shall not affect the bid pricing nor be considered in the determination of the 
lowest responsible responsive bidder. 
 
AS BUILT DRAWINGS:   The Bidder's Proposal contains $                         for "as built drawings."  
 
BIDDER'S DECLARATION AND UNDERSTANDING:   The undersigned, hereinafter called the Bidder, declares that 
the only persons or parties interested in this Proposal are those named herein, that this Proposal is, in all respects, 
fair and without fraud, that it is made without collusion with any official of the City, and that the Proposal is made 
without any connection or collusion with any person submitting another Proposal on this Contract. 
 
 The Bidder further agrees that he has checked and verified the completeness of the Contract Documents 
and that he has exercised his own judgment regarding the interpretation of subsurface information utilizing all 
pertinent data in arriving at his conclusions.  The Bidder shall be fully responsible  for  any  damages  or  liability  
arising  out  of  his  or  his  subcontractors prebid investigations. 
 The Bidder understands and agrees that if a Contract is awarded, the City may elect to award all schedules 
under one Contract, lump sum, separately, or in any combination that best serves the interests of the City. 
 
 The Bidder further declares that he has carefully examined the Contract documents for the construction of 
the Project and has checked and verified the completeness of the Contract Documents, that he has personally 
inspected the site, that he has satisfied himself as to the quantities involved, including materials and equipment, and 
conditions of work involved.  Bidder further declares that he is fully aware of the fact that the description of the work, 
quantities of work and materials, as included herein, is brief and is intended only to indicate the general nature of the 
work and to identify the said quantities with the detailed requirements of the Contract Documents.   Bidder also 
declares that this Proposal is made according to the provisions and under the terms of the Contract Documents, 
which Documents are hereby made a part of this Proposal. 
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 The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids 
and in the Proposal are approximate only and are subject to either increase or decrease; and that should  quantities  
be  decreased,  he  also  understands  and  agrees  that  payment will be made on actual  quantities  installed  at  the  
unit  bid  prices,  and  will  make  no  claim  for  anticipated profits for  any  decreases  in  the  quantities.   Actual 
quantities will be determined upon completion of the work. 
 
START OF CONSTRUCTION AND CONTRACT COMPLETION TIME:    The Bidder further agrees to begin work on 
the date stated in the Notice to Proceed and to fully complete the work, in all respects, within the time specified in the 
contract documents for completion.  
 
EXPERIENCE OF BIDDER:    Unless advised by the awarding authority in the Advertisement for Bids that the same 
is not required, the Bidder submits the following list of at least three clients for whom projects involving construction of 
similar projects have been performed within the past 5 years. 
 
1.                                             
 Name of Client               Telephone Number 
 
                                               
 Street                                     City 
 
                                             

Facility                     Size                     Date 
 
                                             

Name of Engineer/Architect /Engineering Firm    Telephone Number 
              
 
2.                                             
 Name of Client               Telephone Number 
 
                                              
 Street                                     City 
 
                                             
 Facility                     Size                     Date 
 
                                             
 Name of Engineer/Architect /Engineering Firm    Telephone Number 
              
 
3.                                             
 Name of Client               Telephone Number 
 
                                              
 Street                                     City 
 
                                             

Facility                     Size                     Date 
 
                                             
 Name of Engineer/Architect/Engineering Firm         Telephone Number 
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PERFORMANCE OF WORK BY CONTRACTOR:   The Bidder shall perform at least 50 percent of the work with 
his own forces (refer to the INSTRUCTIONS TO BIDDERS). 
 
SUBCONTRACTORS:   Unless the same information has been provided in the prequalification statement, the Bidder 
further certifies that if his bid is accepted, the following subcontracting firms or businesses will be awarded 
subcontracts for the following portions of the work: 
 
Description of Work                                            
 
                                             
Name 
 
     ,      ,     
Street                                                           City                                    State           Zip 
              
 
Description of Work                                                           
 
                                             
Name 
     ,      ,                                    
Street                                                           City                                   State                Zip 
              
 
Description of Work                                             
 
                                             
Name 
 
     ,      ,     
Street                                                           City                                     State               Zip 
              
 
 
Description of Work                                            
 
                                             
Name 
 
     ,      ,                                    
Street                                                           City                                     State              Zip 
              

 
SURETY:   If the Bidder is awarded a construction contract on this Proposal, the Surety who provides the 
Performance Bond and Payment Bond will be: 
 
                         whose  address  is 
 
     ,      ,     

Street                                                    City                               State                 Zip 
 
Single Job Bond Limit         Aggregate Job Bond Limit     
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If Sole Proprietor or Partnership: 
 
 IN  WITNESS  hereto  the undersigned  has set his  (its) hand this               day of    
  , 20        . 
 
              
      Signature of Bidder 

        
Title 

 
If Corporation: 
 
 IN  WITNESS  WHEREOF   the   undersigned   corporation   has  caused  this  instrument   to  be    
executed   and   its   seal   affixed   by   its   duly   authorized  officers,   this   day  of     
 ,  20  . 
 
                                
      Name of Corporation 
 
                                      By         
(seal)       
              
      Title                                                                                                          
 
      Attest                                     
            Secretary 
 
                                                           * * * * * * * * *  
 The Bidder declares that he understands and agrees that the quantities shown in the Advertisement for Bids 
and in the Proposal are approximate only and are subject to either increase or decrease; and that should quantities 
be decreased, he also understands and agrees that payment will be made on actual quantities installed at the unit bid 
prices, and will make no claim for anticipated profits for any decreases in the quantities.  Actual quantities will be 
determined upon completion of the work. 
 
 Attached   hereto   is   a  (Bid  Bond)  or  (Check)  for  the  sum  of      
                                         according 
to the conditions under "Instructions to Bidders" and provisions therein. 
 
 Dated this   day of     , 20  . 
 
 
              BY:        
 
              
        Title  
 
(NOTE) If the Bidder is a corporation, the Proposal shall be signed by an officer of the corporation; if a partnership it 
shall be signed by a partner.  If signed by others, authority for signature shall be attached. 
 

 
[ END OF BID PROPOSAL—OFFICE OF THE CITY ATTORNEY ] 



Item 

No. Quantity Unit Description Unit Cost Total Cost
PROJECT BASE BID COST
General, Demolition, Clearing, Grubbing, and Earthwork

1 1 l.s. Payment and Performance Bonds
2 1 l.s. Mobilization and Demobilization
3 1 l.s. Demolition, Clearing, and Grubbing (Approximately 1.1 acres)
4 1137 l.f. Removal/Stone Backfill of Existing Pipe (4" & larger, all material)
5 12 each Remove Existing Sanitary Manhole/Storm Structure & Backfill
6 10 c.y. Slurry Fill of Abandoned Pipes
7 2508 s.y. Remove Existing Pavements (Concrete and Asphalt)
8 1 each Remove Existing Fire Hydrant
9 1 l.s. Demo/Remove Existing Residence No. 1 (2303 7th Street East)

10 1 l.s. Demo/Remove Existing Residence No. 2 (2305 7th Street East)
11 1 l.s. Demo/Remove Existing Residence No. 3 (2311 7th Street East)
12 1 l.s. Demo/Remove Existing Residence No. 4 (2313 7th Street East)
13 1 l.s. Demo/Remove Existing Residence No. 5 (2315 7th Street East)
14 1 l.s. Demo/Remove Existing Residence No. 6 (702 24th Avenue East)
15 1 l.s. Demo/Remove Existing Residence No. 7 (2401 7th Street East)
16 1 l.s. Demo/Remove Existing Concrete Slab No. 1 (2415 7th Street East)
17 1 l.s. Demo/Remove Existing Concrete Slab No. 2 (2417 7th Street East)
18 1 l.s. Demo/Remove Existing Concrete Slab No. 3 (2419 7th Street East)
19 1 l.s. Earthwork
20 1 l.s. Topsoil (Req'd 4" thick in all disturbed areas)
21 2000 c.y.i.p. Removal/Disposal/Replacement of Unsuitable Material

Base, Pave and Curb & Gutter Improvements
22 50 s.y. Milling/Planing Existing Pavement (Thickness Varies) (26th Avenue)

23 2718 s.y.

Roadbed Stabilizing Material (Includes ALDOT #57 Stone and Roadbed 

Processing)
24 2718 s.y. Bituminous Treatment A (ALDOT 401)
25 480 gal Tack Coat (ALDOT 405A)

26 2500 s.y.

Bituminous Concrete Wearing Surface Layer, 1/2" Max Aggregate Mix 

(ALDOT 424A) (1.50" Compacted Thickness)

27 2270 s.y.

Bituminous Concrete Upper Binder Layer, 3/4" Max Aggregate Mix 

(ALDOT 424B) (1.50" Compacted Thickness)

28 2270 s.y.

Bituminous Concrete Lower Binder Layer, 1" Max Aggregate Mix 

(ALDOT 424B) (2.25" Compacted Thickness)
29 37 s.y. Asphalt Patching
30 21 s.y. Concrete Driveway - Residential (6" Thick)
31 28 s.y. Concrete Sidewalk
32 1090 l.f. Combination Curb and Gutter
33 100 l.f. 2' Band Curb
34 53 l.f. 4' Valley Gutter (Residential Driveways)
35 87 l.f. 4' Valley Gutter with Reinforcement (Fire Station No. 4 Driveway)
36 54 l.f. 4' Valley Gutter with Reinforcement (APCO Driveway)
37 84 l.f. 6' Valley Gutter

City of Tuscaloosa

Alberta Revitalization Infrastructure Project

Phase 1A

Bid Schedule
9/5/2014 (Revised Addendum No. 1)
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Storm Sewer System Improvements
38 15 l.f. 15" R.C. Pipe, Class 3
39 31 l.f. 18" R.C. Pipe, Class 3
40 362 l.f. 24" R.C. Pipe, Class 3
41 31 l.f. 22" x 13 1/2" R.C. Arch Pipe, Class 3
42 28 l.f. 28 1/2" x 18" R.C. Arch Pipe, Class 3
43 441 l.f. 58 1/2" x 36" R.C. Arch Pipe, Class 3
44 1 each Type "S" Inlet (1 Wing)(Depths Vary)
45 2 each Type "S" Inlet (2 Wing)(Depths Vary)
46 2 each Type "S" Inlet (2 Wing) with BMP Snout (Model 30R) & 5' Sump
47 1 each Concrete Junction Box (Depths Vary)
48 1 l.s. Storm Structure 1-1 (Junction Box, Special)
49 1 l.s. Storm Structure 1-2 (Junction Box, Special)
50 1 l.s. Storm Structure 1-3 (Junction Box, Special)
51 1 l.s. Storm Structure 1-4 (Junction Box, Special)
52 1 l.s. Storm Structure 1-5 (Junction Box, Special)
53 1 each Tie to Existing Storm Structure
54 2 each Concrete Plug Existing Storm Structure Invert or Pipe

Sanitary Sewer System Improvements 
55 120 l.f. 6" PVC SDR 26 Sanitary Sewer Lateral (includes any req'd end caps)
56 868 l.f. 8" PVC SDR 26 Sanitary Sewer Main
57 333 l.f. 10" PVC SDR 26 Sanitary Sewer Main
58 35 l.f. 6" DI CL 52 Sanitary Sewer Stub Out and Cap at Fire Station #4
59 7 each Standard Precast Manhole
60 4 each Standard Precast Doghouse Manhole
61 1 each Tie to Existing Sewer Lateral
62 0 each Tie to Existing Sewer Main (Includes Concrete Collar)
63 2 each Concrete Plug Existing Sanitary Manhole Invert or Pipe
64 1195 l.f. Post Construction Camera Inspection

Water Distribution and Fire Protection System Improvements
65 89 l.f. 3/4" Type "K" Copper Water Service Line (includes cap where req'd) 
66 10 l.f. 6" Class 350 Compression Joint D.I. Water Main 
67 828 l.f. 8" Class 350 Compression Joint D.I. Water Main 
68 2 each 6" x 6" Tapping Sleeve and Valve and Valve Box
69 1 each 8" x 8" Tapping Sleeve and Valve and Valve Box
70 5 each 8" Gate Valve and Valve Box
71 2 each 8" DIMJ Water Main Plug
72 4 each Cut/Cap Existing Water Main
73 4 each Direct Tap to Water Main
74 1 each Fire Hydrant Assembly
75 1 l.s. Pressure Testing and Disinfection (For Entire System)

Electrical, Fiber Optic, Irrigation Utility Improvements
76 1 l.s. 2" Sch 40 PVC Conduit (APCO) (+/- 710 l.f.)
77 1 l.s. 3" Sch 40 PVC Conduit (APCO) (+/- 230 l.f.)
78 1 l.s. 5" Sch 40 PVC Conduit (APCO) (+/- 5,000 l.f.)
79 1 l.s. 4" Sch 40 PVC Conduit (AT&T) (+/- 410 l.f.)
80 1 l.s. 1 1/2" Sch 40 PVC Conduit (TDOTL) (+/- 720 l.f.)
81 1 l.s. 1 1/4" Sch 40 PVC Conduit (TDOTF) (+/- 170 l.f.)
82 1 l.s. 4" Sch 40 PVC Conduit w\(3) 1 1/4" Innerducts (TDOTF)(+/- 3,800 l.f.)
83 1 l.s. 6" Sch 40 PVC Conduit (Irrigation) (+/- 100 l.f.)
84 3 each 4'x6'x4' Pull Box (APCO) (Installation Only)
85 1 each 6'x15'x7' Manhole (APCO) (Installation Only)
86 1 each Pad Mount Transformer (APCO) (Installation Only)
87 3 each Secondary Pedestal (APCO) (Installation Only)
88 2 each 3'x4'x3' TDV Vault 
89 1 each 4'x6'x4' TDV Vault
90 1 l.s. Tie to Existing AT&T Cabinets
91 1 l.s. Tie to Existing Residential Power Panel (Service Conversion)
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Erosion Control
92 1 l.s. Erosion Control Management and Maintenance

Traffic Control
93 1 l.s. Traffic Control
94 1 l.s. Construction Signs

Permanent Signing and Striping
95 1376 l.f. Solid Yellow, Class 1, Type A Traffic Stripe (4" Wide)

Miscellaneous Items

96 100 tons

ALDOT No. 24 Stone (Miscellaneous Use As Directed by the Owner's 

Representative)

97 100 tons

ALDOT No. 57 Stone (Miscellaneous Use As Directed by the Owner's 

Representative)

98 100 tons

ALDOT No. 8910 Stone (Miscellaneous Use As Directed by the Owner's 

Representative)

99 150 c.y.

Utility Trench Foundation Material (As Directed by Owner's 

Representative)

100 750 s.y.

Geotextile Stabilization Mat (Mirafi HP570) Only As Directed by the 

Owner's Representative)
101 500 l.f. 6" Underdrain (As Directed by the Owner's Representative)
102 1 each Remove\Reset Mailbox
103 1 allowance Asbestos Abatement of Existing Residences to be Demolished $30,000.00 $30,000.00

Total Base Bid Cost

ALTERNATE NO. 1

A1 120 l.f. 6" D.I. CL 52 Sanitary Sewer Lateral (includes any req'd end caps)
A2 868 l.f. 8" D.I. CL 52 Sanitary Sewer Main
A3 333 l.f. 10" D.I. CL 52 Sanitary Sewer Main

Subtotal Alternate No. 1 Cost
Total Base Bid Cost + Alternate No. 1

Install Ductile Iron Sanitary Sewer Pipe In Lieu of PVC Sewer Pipe (unit cost shall be listed as additive or deductive difference to respective unit 

cost in base bid above)
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        ADDENDUM NO. 1 - 09/05/14

1. ADD MANHOLE E6 & DELETE CONCRETE
COLLAR.

2. DELETE MEMPHIS TEE AT STRUCTURE E3.
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1. DELETE MEMPHIS TEE AT STRUCTURE E3.
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TRENCHING, BACKFILL & COMPACTION 02250 - 1 

SECTION 02250 - TRENCHING, BACKFILL AND COMPACTION 
 

PART 1 - GENERAL 
 

1.1   Summary: 
 

A. This Section of Specifications deals with the requirements for Trenching, Backfill, and Compaction for 
utility lines placed in roadways, lawns or unimproved property or any other area. 

 

1.2   Products Installed but not Furnished Under This Section: 
 

A. Ductile Iron Pipe and Fittings  
B. PVC Pipe 
C. Gate Valves  
D. Valve Boxes and Vaults 
E. Water Service Connections 
F. Manholes and Covers 
G. Fire Hydrants 

 

1.3   Related Sections: 
 

A. Section 02660 – Water System 
B. Section 02722 – Sanitary Sewer System 
C. Section 02920 – Seeding and Mulching 
D. Section 02600 – Ductile Iron Pipe and Fittings 
E. Section 02433 – Storm Sewers 
 

1.4   Payment: 
 

A. Payment for trenching, bedding, backfill, and compaction shall be considered incidental to the cost of 
the pipe, and no separate payment shall be made. 

 
B. No separate payment shall be made for sloping back of trench walls, shoring, blasting, fence removal 

and replacement, or the protection and/or replacement of plants, trees, structures, etc.  In general, the 
condition after construction shall be as good, or better, than before construction.  No payment will be 
made unless specifically itemized in the Bid Schedule. 

 

1.5   References: 
 

A. U.S. Department of Labor, Occupational Safety and Health Administration. 
 

B. State of Alabama Department of Transportation Standard Specifications for Highway Construction. 
 

1.6   Project Conditions: 
 

A. Environmental Requirements: 
 

1. The Contractor shall maintain all drainage ways, gutters, etc., at all times.  The Contractor at his 
own expense shall remove any eroded or washed material that enters pipes, ditches, or streams. 

 
2. The Contractor shall provide erosion control as required to protect from damage surrounding 

areas. 
 

3. All areas damaged as a result of erosion shall be repaired to a condition equal or better than the 
condition prior to construction, as determined by the Engineer. 
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PART 2 - PRODUCTS 
 

2.1   Materials: 
 

A. Select Backfill: 
 

1. Unless otherwise shown on the Construction Plans, Initial Select Backfill to be installed around 
the pipe shall be No. 8910 crushed limestone meeting or exceeding the requirements of the 
Alabama Department of Transportation Standard Specifications for Highway Construction, Latest 
Edition. 

 
2. Unless otherwise shown on the Construction Plans and not including the initial select backfill 

around the pipe, Select Backfill where specified or required shall be No. 57 crushed limestone.  
Crushed stone shall meet or exceed the requirements of the Alabama Department of 
Transportation Standard Specifications for Highway Construction, Latest Edition, Section 801. 

 
B. Standard Backfill: 

 
1. Standard backfill shall consist of native soils free of large rocks, boulders and other deleterious 

substances.   
 

C. Bedding: 
1. Class "1" Bedding shall be Alabama Department of Transportation Standard Specifications for 

Highway Construction, Section 801, No. 8910 crushed limestone. 
 
2. Class "2" Bedding shall be reinforced concrete 3000 psi design mix. 

 
3. Unless specified on the drawings or required by the Engineer, pipe shall be bedded in native soil 

(Class "3").   
 

 D.  Trench Foundation 
 

1. Trench foundation material shall be Alabama Department of Transportation Standard 
Specifications for Highway Construction, Section 801, No. 2 crushed limestone.  This material 
shall only be used when approved in advance by the Engineer.  

 

2.2   Source Quality Control: 
 

A. The Contractor shall supply gradation analysis for each type of crushed stone used. 
 

PART 3 - EXECUTION 
 

3.1   Examination of Conditions: 
 

A. The Contractor shall examine the area to be trenched and verify his requirements for trenching. 
 

3.2   Protection and Removals: 

 
A. Fences: 

 
1. All fences in conflict with the proposed construction shall be removed in a neat and workmanlike 

manner and then replaced immediately following construction operations.  Where materials 
removed are not suitable for reuse, they shall be replaced with new material of equal or better 
quality and construction.  All fences shall be rebuilt to line, with posts well set, wires fastened 
with new staples or ties and well stretched.  All corner and end posts shall be well braced and set 
a minimum of 30 inches in the ground. 
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B. Utility Poles, Guy Wires, Miscellaneous Poles, Etc.: 

 
1. All utility poles, guy wires, sign posts and similar private obstructions which are indicated on the 

plans or existing on the ground shall be removed and replaced by the Contractor at his own 
expense.  In the event street signposts or signs are damaged or destroyed by the Contractor's 
operations, they may be replaced by the Owner at the Contractor's expense. 

 
2.  When it is necessary to remove or adjust any utilities, representatives of the utilities involved 

shall be notified to decide the method and nature of work to be done.  The Contractor shall make 
satisfactory arrangements with other utilities for the required removal or adjustments at the 
Contractor's expense, unless otherwise specified. 

 
3. The Contractor shall be held liable for damage, including negligent or willful damage to any other 

utility and shall pay for the cost of all necessary repairs and any damages resulting to public or 
private property resulting therefrom.    

 
4. The Contractor shall take whatever means necessary to support sewer mains to their true line 

and grade when they are encountered during excavation.  The pipe shall be supported so that no 
leakage will occur and under no circumstances will the Contractor be allowed to bypass raw 
sewage or allow raw sewage to leak into the trench.  If a repair becomes necessary the 
contractor shall use materials of the same type and class of pipe.  At a minimum, PVC pipe and 
fittings shall conform to ASTM D3034, SDR 26.  All couplings to existing pipe shall be 
manufactured couplings and all metal parts shall be stainless steel. 

 
C. Ornamental Shrubs and Trees: 

 
1. Ornamental shrubs and trees shall not be removed unless directed by the Engineer.  When 

ornamental shrubs and/or trees are to be removed and replaced, the following steps shall be 
followed: 

 
a. Remove all trees, shrubs or plants, which interfere with construction intact with root 

system and protect from drying during construction period. 
 

b. Replace plant to original location as soon as possible, taking care to insure that hole is 
large enough, and no damage is done to root system. 

 
c. Fill hole with good topsoil and tamp lightly and firmly into place and water plant. 

 
2. Contractor shall replace with like kind and size if any plant, tree, or shrub which is disturbed by 

construction and dies within 1 year, at no cost to the Owner. 
 

D. Adjacent Property: 
 

1. The Contractor shall confine his operations to the rights-of-ways and/or easements designated.  
The Contractor at no additional cost to the Owner shall repair any damage to adjacent property. 

 
E. Private Drives and Sidewalks: 

 
1. The Contractor shall keep all private drives and sidewalks open and accessible at all times. 

 
2. All streets and public roads shall be kept open and accessible to emergency vehicles at all times. 

 
F. Existing Underground Utilities:  

   
1. The Contractor shall protect all existing utilities during the trenching operation.  The Contractor 

shall cooperate fully with the utility's requests for temporary and permanent supports during the 
trenching operation and shall furnish and install supports at no additional cost to the Owner. 

2. Storm sewers in conflict with the proposed trench may be carefully dislodged and stockpiled.  
The pipes shall be cleaned and replaced immediately after new construction is clear.  Storm 
sewers damaged by the Contractor shall be replaced with new pipe at no additional cost to the 
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Owner.  All storm sewers removed shall be re-laid to proper grade on a firm bedding so that 
settlement will not occur. 

 

3.3   Trench Preparation: 
 

A. Clearing and Grubbing: 
 

1. Where clearing or partial clearing of the right-of-way or easements is necessary, such work shall 
be completed prior to trench excavation.  Projecting materials such as trees, logs, brush, hedges, 
etc., shall be cut as near to the surface of the ground as possible, and all stumps and roots shall 
be grubbed out unless specifically stated otherwise.  All materials so cleared and grubbed shall 
be removed from the site.  In no case shall excavated materials be allowed to cover brush or 
trees prior to disposal.  Clearing and grubbing costs shall be included in the unit price bid for the 
related pipe unless a specific line item for clearing and grubbing is included in the bid schedule. 

 
2. The Contractor shall bear all costs of disposing of all cleared and grubbed materials.  Unless 

otherwise specified, all merchantable timber cut from the area designated to be cleared shall 
become the property of the Contractor. 

 
3. Burning will be permitted, provided the Contractor obtains permits and meets the requirements of 

the proper fire authorities and any other state, county or local ordinances.  Burning on private 
property will not be permitted without written permission of the Owner of the property.  The 
authority to burn shall in no way relieve the Contractor from damages, which may result from his 
operations. 

 
4. In no case shall any materials from clearing and grubbing operations be left on the project, or be 

pushed onto abutting private properties, or be buried in embankments or trenches on the project. 
 

5. On public property, existing trees or limbs over 2 inches in diameter shall not be cut unless they 
are within 7 feet of pipe centerline or specific permission is received from the Engineer.  On 
private easements or in lawns, no trees or brush shall be cleared or cut without prior approval of 
the Engineer or Inspector.  The Contractor shall be required to remove trees, shrubs or plants on 
private property intact, and to ball the roots, keep watered as required, and replant in their 
original location upon completion of pipe laying operations, unless written permission is obtained 
from the Engineer, or unless otherwise specified.  The Contractor shall replace, at his own 
expense, any trees, shrubs, or plants which shall be damaged as a result of his operations, or 
which shall die within 1 year of the time it was disturbed or damaged. 

 
B. Saw Cutting: 

 
1. Prior to beginning the trenching operation in paved areas such as roads, drives, and parking lots, 

all paving shall be saw cut to a minimum depth of 2 inches.  All paving materials shall be 
removed and disposed of prior to the trenching operation. 

 
2. Prior to beginning the saw cutting, all traffic control devices, barricades, cones and permits 

required shall be obtained and in place. 
 

C. Verification of Existing Utilities: 
 

1. Prior to the excavation but after the saw cutting in paved areas, the Contractor shall unearth all 
known utilities and confirm the location and depth of such utility sufficiently far enough in 
advance to adjust the vertical or horizontal alignment of the pipeline if necessary. 

 

3.4   Trench Construction: 
 
 A. General: 
 
  1. Trenching or excavation for pipe lines shall consist of the excavation necessary for the 

installation of sanitary or storm sewers, water lines, gas lines, and other utilities and all 
appurtenant facilities, including manholes, junction boxes, inlets, outlets, thrust blocks, and pipe 
protection as called for on the Drawings. 
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  2. Trench excavation shall be made in an open cut unless tunneling or other construction methods 

are specifically authorized, and shall be true to the lines and grades shown on the plans or 
established by the Engineer. 

 
  3. When vertical banks for trench excavation are not practical to construct or create dangerous 

conditions to workmen, the banks may be sloped provided that such excavation does not 
damage adjacent structures.  However, when trench banks are sloped, such banks shall be cut 
to vertical planes as specified above for that part of the ditch below the level of one (1) foot 
above the top of the pipeline. 

 
  4. All streets, sidewalks, crossings, fire hydrants, water valves, fire alarm boxes and other similar 

public utilities are to be kept open or accessible for their intended use. 
 
  5. Every drain, gutter, culvert, or sewer for surface drainage encountered is to be kept open for both 

temporary and permanent flow, or if necessarily closed, other adequate provision for drainage is 
to be made. 

  
  6. In all cases where materials are deposited along open trenches, they shall be placed so that in 

the event of rain, no damage will result to the work and/or to adjacent property. 
 
  7. Pipe trenches shall not be excavated more than 300 feet in advance of pipe laying and 

temporary bridges or cross walks shall be constructed where required to maintain vehicular or 
pedestrian traffic.  

 
 8. Trench widths shall be confined to dedicated rights-of-way or construction easements, unless 

special written agreements have been made with the affected property owner.  Place all 
excavated materials within easements or rights-of-way, and do not obstruct any public or private 
roadways or streets. 

 
 9. Where select backfill is specified or required, all excavated materials shall be promptly removed 

and disposed of by the Contractor. 
 

B. Rock Excavation: 
 

1. Rock encountered in trench excavation for pipe lines shall be removed for the over-all width of 
trench and to a depth of 6-inches below the bottom of the barrel of pipe 24-inches in diameter 
and smaller, and 8-inches below the bottom of pipe 24 to 36 inches in diameter, and 12-inches 
below pipe larger than 36-inches in diameter, if rock extends to such depths. 

 
2. Where pipelines are constructed on concrete cradles, rock shall be excavated to the bottom of 

the cradle as shown on the plans.  When necessary to provide sufficient working space, rock 
shall be excavated to additional depth for bell holes. 

 
3. After the Engineer has inspected the completed excavation, the space below the ultimate pipe or 

structure grade shall be filled with an approved foundation material and compacted to the proper 
grade. 

 
4. Drilling and blasting methods used in rock excavation shall be optional with the Contractor but 

shall be conducted with due regard to the safety of persons and property in the vicinity of the 
work and in strict conformity with all laws, ordinances, or regulations governing blasting and the 
use of explosives.  The Contractor shall be licensed for this type of blasting and shall follow the 
insurance requirements of the general conditions.  The Contractor shall also notify the fire 
department at least 48 hours in advance of any blasting. 

 
5. Rock excavation near existing structures of all types shall be conducted with the utmost care, 

and every precaution shall be taken to prevent damage to such structures.  Any damage or injury 
of whatever nature to persons or property caused directly or indirectly by blasting operations 
shall be promptly repaired, replaced, or compensated for by the Contractor at his own expense 
and to the satisfaction of the persons injured or the owners of the property damaged. 

 
 C. Sheeting, Shoring and Bracing: 
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  1. The sides of all trenching excavations shall be sufficiently sheeted, shored, and braced 

whenever necessary to prevent slides, cave-ins, settlements or movement of the banks and to 
maintain the excavation clear of obstructions that will, in any way, hinder or delay the progress of 
the work. 

 
  2. Wood or steel sheet piling of ample design and type shall be used when necessary. 
 
  3. All sheeting, shoring, and bracing shall have sufficient strength and rigidity to withstand the 

pressures exerted and to maintain the walls of the excavation properly in place and protect all 
persons and property from injury or damage. 

 
  4. Where excavations are made adjacent to existing buildings or other structures, or in paved 

streets or alleys, the Contractor shall take particular care to sheet, shore and brace the sides of 
the excavation adequately so as to prevent any undermining of or settlement beneath such 
structures or pavement.  Underpinning of adjacent structures shall be done when necessary.  
The Contractor will be liable for any damage to any structure that results from his operations.  

 
  5. Sheeting, shoring or bracing materials shall not be left in place unless so shown by the plans or 

ordered by the Engineer.  Such materials shall be removed in such manner as will not endanger 
or damage the new structure or any existing structures or property, either public or private, in the 
vicinity, and so as to avoid cave-ins or slides.  No trench sheeting and bracing shall be removed 
until the trench has been backfilled one foot above the top of the pipe. 

 
 D. Trenching Through Dikes or Fill Sections: 
 
  1. Trenching through existing dikes or fill sections shall be accomplished in accordance with 

general trenching requirements as specified elsewhere. 
 
  2. Trenching for pipe lines or other utilities through dikes or fill sections under construction shall not 

begin until the new dike or fill section has been constructed, enlarged, or otherwise improved to 
an elevation 3 feet above the top of the pipe or other utility being installed. 

 
  3. Where existing dikes or fill sections are being used for the storage of liquids such as a lagoon, 

reservoir, pond, lake, canal, or other structure, the Contractor shall take whatever means 
necessary to preserve the integrity of the structure.  No leakage of the stored liquid out of the 
structure will be allowed without the written approval of the owners of said structure. 

  
 E. Minimum Trench Widths: 
 
  1. All excavations shall be made to the lines and grades as established by the drawings, and shall 

be open cut through whatever material encountered.  The Engineer may, if requested, make 
changes in the trench alignment to avoid major obstructions, if such changes can be made within 
the easement right-of-way without adversely affecting the intended function of the facility.  In 
areas where soil conditions permit normal excavation of the trench, the sides shall be cut as 
nearly vertical as possible from the bottom of the trench to a point at least 12 inches above the 
top of the pipe. The trench width shall conform to Table 2 of the AWWA C600 Specification. 

 

3.5 Dewatering: 
  
 A. The Contractor shall at all times provide and maintain the necessary equipment and means for removal 

of all water from excavated areas.  All excavated areas shall be kept free of water while any work is in 
progress.  Particular precautions shall be taken to prevent the displacement of structures or pipelines as 
a result of accumulated water.   

 
 B. Bedding material or pipe shall not be placed in wet or unstable trenches.  Soil that cannot be properly 

dewatered shall be excavated and dry material tamped in place to such a depth as may be required to 
provide a firm trench bottom. 

 
 C. All water removed or diverted from excavations shall be disposed of in a manner that will prevent 

damage to adjacent property or any flooding of streets or property.  Disposal of trench water through the 
pipeline under construction shall not be allowed. 
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 D. Water shall be removed and disposed of so as to not damage adjacent property or existing drainage 

ways. 
 

3.6   Trench Foundation Material: 
 
 A. Where unsuitable materials for supporting pipe cushion are encountered, these materials shall be 

removed and replaced with trench foundation material, as directed by the Engineer. 
 
 B. Trench foundation material shall be placed at the specified trench width from the bottom of the excess 

excavation to the bottom grade line of the pipe cushion. 
 
 C. Trench foundation material so placed shall be as shown on the trench detail drawings or specified 

herein.  If not shown on the drawings, trench foundation material shall consist of Alabama Department of 
Transportation Standard Specifications for Highway Construction, Section 801, No. 2 crushed limestone. 

 
 D. Payment for trench foundation material will be limited to situations approved in advance by the Engineer. 
 

3.7 Bedding and Backfill: 
 
 A. General: 
 
  1. All areas where bedding is not specifically called for or required by the Engineer, the pipe shall 

be bedded in native soils.  Bell holes shall be excavated so that the entire pipe length rests on 
firm soil. 

 
  2. Areas undercut by the Contractor through negligence, or his convenience, shall be backfilled and 

tamped with approved materials at the expense of the Contractor.  In paved areas, the backfill 
material shall be select backfill. 

 
  3. Bedding shall meet the requirements of Paragraph 2.01 of these specifications. 
 
  4. Backfilling shall not begin before the Engineer or Inspector has inspected the grade and 

alignment of the pipe. 
 
  5. If select backfill is not specified, backfilling to a point 12-inches above the top of the pipe, defined 

as the pipe zone, shall be done with good earth, sand or gravel and shall be free from large 
rocks or hard lumpy materials.  Large rocks shall be defined as any larger than 2-inches in 
diameter.  No materials of perishable, spongy or otherwise unsuitable nature shall be used in 
backfilling.  It is essential that the completed backfill be done in such a manner as to minimize 
voids in the backfill. 

 
  6. Place trench backfill material at approximately the same rate along both sides of the pipe and 

compact by tamping in layers not to exceed 8 inches of loose fill up to the horizontal centerline of 
the pipe.  The intent is to cradle the pipe so that the full length is uniformly supported on firm 
bedding and the weight of the pipe and backfill is borne uniformly by the lower half of the pipe 
barrel.  Special attention should be given to the backfilling and tamping procedures to insure that 
no voids or un-compacted areas occur beneath the pipe.  The use of granular material for backfill 
in the pipe zone shall constitute a pay item only when so directed by the Engineer.  After this, fill 
and compact the trench as specified below, depending upon the location of the work and danger 
from subsequent settlement. 

 
 7. All backfilling shall be done in such a manner that will not disturb or injure the pipe or structure 

over or against which it is being placed.  Any pipe or structure injured, damaged, or moved from 
its proper line or grade during backfilling operations, shall be replaced or repaired and then re-
backfilled as herein specified, at the expense of the Contractor. 

  
 B. Trench Backfill and Pipe Bedding: 
 
  1. Pipe bedding and trench backfill shall be constructed as shown on the drawings for trench 

details.  If no trench details are shown on the drawings, then the Contractor shall install the 
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utilities as described in Paragraphs 3.07 B.3 and 3.07 B.4. 
  
  2. Where pipes are installed in unpaved areas, unless specifically shown on the drawings or called 

out in the Bid Schedule to be unimproved, the areas shall be considered to be Improved areas 
and shall be constructed accordingly. 

 
  3. *Pipe Bedding and Trench Backfill – Gravity Pipe: 
 
   a. Under Pavement (Asphalt or Concrete and/or Gravel Drives): 
 
    Pipe Material – Ductile Iron  
    Bedding –  6” ALDOT No. 57 crushed limestone 

Initial Backfill – Select Backfill ALDOT No. 57 from bottom of pipe to springline in 
maximum 8” loose layers mechanically consolidated in-place (no 
exceptions). 

    Final Backfill –  Select backfill ALDOT No. 57 to top of trench in maximum 8” loose 
layers mechanically consolidated in-place (no exceptions). 

  
Pipe Material – PVC 
Bedding –  6” ALDOT No. 57 crushed limestone. 
Initial Backfill –  Select Backfill ALDOT No. 57 from bottom of pipe to top of pipe in 

maximum 8” loose layers mechanically consolidated in-place (no 
exceptions). 

    Final Backfill –  Select backfill ALDOT No. 57 to top of trench in maximum 8” loose 
layers mechanically consolidated in-place (no exceptions). 

    
   b. Improved Areas: 
 
    Pipe Material – Ductile Iron and Concrete 
    Bedding –  6” ALDOT No. 57 crushed limestone. 

  Initial Backfill – Select Backfill ALDOT No. 57 from bottom of pipe to springline of 
pipe in maximum 8” loose layers mechanically consolidated in-
place (no exceptions). 

  Final Backfill – Standard backfill to top of trench in maximum 8” loose layers 
compacted to 98% SPD. 

 
    Pipe Material – PVC 

   Bedding –  6” ALDOT No. 8910 crushed limestone. 
  Initial Backfill – Select Backfill ALDOT No. 57 from bottom of pipe to 6” above top 

of pipe in maximum 8” loose layers mechanically consolidated in-
place (no exceptions). 

  Final Backfill – Standard backfill to top of trench in maximum 8” loose layers 
compacted to 98% SPD. 

 

   c. Unimproved Areas:  See trench details included in the construction plans. 
 

    *See trench details included in the construction plans. 
 
 
  4. *Pipe Bedding and Trench Backfill – Pressure Pipe: 
 
   a. Under Pavement (Asphalt or Concrete and/or Gravel Drives): 
 
    Pipe Material – Ductile Iron 
    Bedding  -  Class 3 Native Material ** 
    Initial Backfill –  Select Backfill ALDOT No. 57 from bottom of pipe to top of pipe in 

maximum 8” loose layers mechanically consolidated in-place (no 
exceptions). 

 Final Backfill –  Select backfill ALDOT No. 57 to top of trench in maximum 8” loose 
layers mechanically consolidated in-place (no exceptions).   
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    Pipe Material – PVC 
    Bedding -     Class 3 Native Material ** 

Initial Backfill –  Select Backfill ALDOT No. 8910 from bottom of pipe to 12” above 
top of pipe in maximum 8” loose layers mechanically consolidated 
in-place (no exceptions). 

    Final Backfill –  Select backfill ALDOT No. 57 to top of trench in maximum 8” loose 
layers mechanically consolidated in-place (no exceptions).   

 
   b. Improved Areas: 
 
    Pipe Material – Ductile Iron and/or PVC 
    Bedding –   Class 3 Native Material ** 
    Initial Backfill – Standard backfill from bottom of pipe to springline in maximum 8” 

loose layers compacted to 98% SPD. 
    Final Backfill – Standard backfill to top of trench in maximum 8” loose layers 

compacted to 98% SPD. 
 

   c. Unimproved Areas:  See trench details included in the construction plans. 

 

  *See trench details included in the construction plans. 

 
** Where trench bottom is rock provide 6” layer of trench foundation material as approved by 

 the Engineer. 
 
  5. *Pipe Bedding and Trench Backfill – Utility Duct Banks (If not concrete encased): 
 
   a. Under Pavement (Asphalt or Concrete and/or Gravel Drives): 
 
    Pipe Material –  PVC 
    Bedding –  6” ALDOT No. 8910 crushed limestone. 

    Initial Backfill –  Select Backfill ALDOT No. 8910 from bottom of pipe to 12” above 
top of shallowest pipe in duct bank in maximum 8” loose layers 
mechanically consolidated in-place (no exceptions). 

    Final Backfill –  Select backfill ALDOT No. 57 to top of trench in maximum 8” loose 
layers mechanically consolidated in-place (no exceptions). 

    
   b. Improved/Unimproved Areas: 
 
    Pipe Material –  PVC 
    Bedding –  6” ALDOT No. 8910 crushed limestone. 

    Initial Backfill – Select Backfill ALDOT No. 8910 from bottom of pipe to 12” above 
top of shallowest pipe in duct bank in maximum 8” loose layers 
mechanically consolidated in-place (no exceptions). 

    Final Backfill – Standard backfill to top of trench in maximum 8” loose layers 
compacted to 98% SPD. 

 

3.8   Cleaning: 
 

A. The Contractor shall thoroughly clean all areas damaged during construction of excess fill, construction 
debris, etc. 

 
B. All gutters and adjacent curbing shall be swept clean of debris and materials that may hinder storm 

water flow. 
 

3.9   Protection: 
 
A. The Contractor shall protect the newly constructed pipeline from damage until final acceptance of the 

work. 
 
 

 END OF SECTION 02250 


