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ADDENDUM NO. 1 
 

Date:   May 6, 2016 
 

Project Name: CityWalk – Alberta 1B Section – Fiber/Cabling Infrastructure System and 
Termination Hardware for the City of Tuscaloosa 

 

City Project Number: A16-0307 
WA Project Number: 12-101 
              
 
This addendum to drawings and contract documents dated February 29, 2016 and any previous 
addenda for the above referenced project supersedes all contrary and conflicting information contained 
in said drawings, specifications and addenda.  Said drawings, specifications and addenda are hereby 
amended in the following particulars that are in full force as part of this contract. 
 
Bidders shall acknowledge receipt of this addendum on their bid. 
 
ITEM NO. 1 – PRE-BID MEETING: 
 
A mandatory pre-bid meeting was held at 10:00 a.m. on Wednesday, May 4, 2016.  The agenda meeting 
minutes and sign-in sheet are attached. 
 
ITEM NO. 2 – ELECTRONIC RELEASE FORM: 
 
An Electronic Release form is included in this addendum. Any request for digital files shall also be 
accompanied by the attached Electronic Release Form. 
 
ITEM NO. 3 – UPDATED FEDERAL WAGE RATES: 
 
Attached are updated federal wage rates for the project and shall replace pages currently in the bid 
documents. 

 
END OF ADDENDUM NO. 1 

 
 

 
_______________________________________  

Christian D. Crawford, P.E. 
Alabama Registration No. 31597 

  1116 20th Street South #306 

Birmingham, Alabama 35205 

 205-578-1993 (p) 

              www.talapro.com 
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CITYWALK – ALBERTA 1B SECTION – FIBER/CABLING INFRASTRUCTURE SYSTEM 

AND TERMINATION HARDWARE 
TUSCALOOSA CITY HALL 

COUNCIL CHAMBERS 
 

CITY OF TUSCALOOSA PROJECT NO. A16-0307 
WALKER ASSOCIATES PROJECT NO. 12-101 

 
PRE-BID AGENDA 

 
Wednesday, May 4, 2016, 10:00 a.m. CDT 

     ___             
General: 

 Welcome (Please Silence all Radios and Phones) 

 Pre-Bid Conference is MANDATORY for all Bidders; Sign-In Sheet (Complete for Record) will be included with 
Addendum No. 1.  Be sure to legibly write email address as all Addenda will be issued electronically via 
email. 

 Name and Location of Project: CityWalk – Alberta 1B Section – Fiber/Cabling Infrastructure System and 
Termination Hardware.  Along Alberta Parkway from 25th Avenue to  

 Introduce Owner and Owner’s Representatives (City of Tuscaloosa, Walker Associates, TALA Professional 
Services) 

 
Project Summary: 

 Overall Summary of the Project: Project includes placement of an Optical Fiber Backbone Cabling Network/ 
Feeder and Distribution System as well as all Category-6 station cabling facilities.  The facility network is to 
support an overall technology scheme for the Alberta 1B CityWalk Section. The respective fiber network will 
be installed in an existing conduit pathway system. The Fiber Network work shall include singlemode 288/ 
48/24/6 strand fiber cable and multimode 48 strand fiber cable, enclosure panels/cabinets, fiber splicing, 
fiber termination and all testing. The Category-6 station cabling facilities work shall include CAT6 CMR and 
OSP cabling, termination panels/jacks, terminations, and all testing. Contractor shall be responsible for all 
work, scheduling and coordination. 

 Contract Documents (City of Tuscaloosa Contract Documents with Federal Supplemental Documents 
Housing and Urban Development (HUD).  Review Federal Supplementals in the Contract Documents for any 
and all additional requirements.   

 Davis-Bacon Wage Rates apply as per the Federal Supplemental Documents. 

 Contractors are encouraged to utilize minority subcontractors where applicable.  The City of Tuscaloosa 
maintains a database which identifies eligible minority contractors and subcontractors. 
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 The contractor shall pay special attention to Exhibit A – City of Tuscaloosa MBE/DBE/WBE Policy for Public 
Works Projects over $50,000.  Forms 1 & 2 included as part of Exhibit A must be completed and submitted 
to the Engineer by close of business (5:00pm CDT on May 4, 2016).  These forms are attached to this 
agenda and could be completed and returned before leaving this meeting. Forms 3 & 4 must be completed 
and included with the Contractor’s sealed bids.  Omission of these forms could result in the bid being 
rejected and determined as non-responsive. 

 The Contractor shall be required to comply with the Alabama Immigration Law and provide certification of 
the same by completing the sworn affidavit provided in the contract documents.  This form is also required 
for all Subcontractors. 

 Contract Documents: Drawings and Specifications are available for pickup at Walker Associates, Inc. 

 Sales and Use Tax Savings: The project will be administered in compliance with the State of Alabama Act 
2013-205, Certificate of Exemption from Sales and Use Tax for Governmental Entities, regarding sales and 
use taxes. The Contractor shall be responsible for obtaining a certificate of exemption from the Alabama 
Department of Revenue for purchases of materials and other tangible property made part of the project. 
Any subcontractors purchasing materials or other tangible personal property as part of the project shall also 
be responsible for obtaining a certificate of exemption. The estimate sales and use tax saving must be 
accounted for on the bid proposal. Failure to provide the estimated sales and use tax savings may render 
the bid as non-responsive. Other than determining responsiveness of the bid, sales and use tax accounting 
shall not affect the bid pricing nor shall be considered in the determination of the lowest responsible and 
responsive bidder 

 
Receipt of Bids: 

 Bids shall be received Wednesday, May 11, 2016 at 10:00 a.m. CDT at the Tuscaloosa City Hall in the Council 
Chambers.  

 Proposal Form and Schedule of Values and receipt of all addenda (submit one copy with bid) 

 Bid Bond with Power of Attorney 

 Exhibit A - MBE/DBE/WBE Policy Forms 3 & 4 

 Proposal Envelope must have Project Name, Owner Name, City of Tuscaloosa Project Number (A15-0551), 
Contractor Name, and Contractor State License Number on outside of envelope. 
 

Contractual Requirements: 

 Payment and Performance Bonds will be required for this project. 

 Construction Observation Services will be provided by the Owner full time and performed by Walker 
Associates, Inc. and TALA Professional Services. 

 Time for Completion will be 120 consecutive calendar days. 

 Liquidated Damages Amount: $200.00 per day beyond the stated completion date.  

 Record Drawings are required and are considered a subsidiary obligation to the Performance of the Work.  
The Contractor shall coordinate any deviation from the plans with the Owner’s Representative and provide 
red line drawings during the closeout phase of the project. 

 Lump Sum Contract with provided Schedule of Values: Schedule of Values can be found in the Contract 
Documents and must be completed and submitted with lump sum bid amount. Upon request by the 
Contractor, an electronic copy of the schedule of values can be provided. The Contractor shall be required to 
sign & submit an electronic release form. This form is attached to the prebid agenda & will also be included 
with Addendum No. 1.  

 
Project Coordination:  

 Scheduling with Tuscaloosa Department of Transportation will be required for traffic control.  The 
Contractor is to prepare and submit to Owner’s Representative a detailed traffic control plan for any lane 
closures in advance of proposed work requiring closure.  TCP will be reviewed by the Owner’s 
Representative then shall be submitted to OCE and TDOT for approval prior to implementation of TCP and 
start of associated work.  The Contractor shall at minimum plan on a one (1) week review period and time to 
address comments.   

 Public/Private Residence and Vehicle Access:  Contractor must maintain access to all existing business or 
residences.  Any work which will affect access for these people shall be coordinated so alternate access is 
provided as needed.  A minimum of 7-days notice is required and should be done in writing to those 
affected.  A copy of the notification shall be provided to the Owner’s Representative.     
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 Progress and Coordination Meetings:  Progress and Coordination meetings will be required for the project.  
Time and frequency of these meeting will be determined prior to construction and as the project 
progresses. 

 
Project Conditions: 

 Construction Project Area – Defined by limits of work shown in plans.  

 Security at Site – No on-site security provided, recommend contractor secure equipment at end of work 
day.  (The Contractor may use temporary construction fencing as necessary to protect their equipment and 
materials.) 

 Job Site Offices and Safety for the project are the Contractor’s responsibility. 
 
Miscellaneous: 

 Clarification Requests WILL NOT be accepted after Monday, May 9th at 5:00 p.m. CDT. All questions and 
clarification request shall be submitted in writing to the Project Designer/Engineer on or before this date 
and time. 

 Material Submittals: If hard copies are provided, they shall be 3 ring bound – No Exceptions.  Electronic 
copies of material submittals will be accepted and are preferred.  Electronic submittals shall include 
transmittal summarizing items covered with respective material submittal. 

 Lead Time on Material Items: Coordinate with all subs regarding material lead time.  Material delays will not 
be a valid excuse for project delays or failure to complete on time. 

 Pay Applications (Review and Submittal):  Upon submittal of pay request, the Owner’s Representative has 
10 days to review pay application.  Preferred method of pay application submittal process would be to meet 
on a predetermined percentage of work complete at the billing cycle cut-off date to review and agree upon 
the percentage for that month’s pay application.  The Contractor will then prepare the pay application and 
all required supporting documentation (certified payroll, stored materials, etc.) and submit to Owner’s 
Representative.  If all required items are not submitted then the pay application will be returned for 
corrections.  Upon receipt of a completed, approved pay application, it will then be forwarded to the City for 
final approval and processing. 

 There will be an OPTIONAL walk-thru the project site immediately following the Pre-Bid Meeting for anyone 
interested. A site walk through was conducted after the pre-bid meeting. The main communications room 
in the Gateway, vaults, conduit and fiber routing, as well as the pole mounted IT-Cabinets were reviewed. 
All who attended had No questions. 

 
Proposed Addenda: 
 Addendum No. 1 (Currently not issued): 

 Pre-Bid Agenda Meeting Minutes & Sign-In Sheet 
 
Questions/Comments: 
 
 
 
 
 
 
 
 





 

         
  2890 Rice Mine Road NE 

         Tuscaloosa, AL 35406 
        P (205) 561-3778 | F (205) 561-3779 

 
 
 

Electronic Document Release 
 

 
 
To:  Bidders 
Project:  City of Tuscaloosa 

Citywalk – Alberta 1B Section – Fiber/Cabling Infrastructure System and Termination 
Hardware 

  City of Tuscaloosa Project No.: A16-0307 
Date:  05/05/2016 
Document: Design Files  
 

 
 
The delivery of this electronic data is a component of Walker Associates’ instruments of service and is 
for the benefit of the client for whom the service has been performed. This delivery constitutes a non-
exclusive, limited license for the recipient to use this electronic data for the specific purpose of 
responding to the clients' requirements on this project. 
 
It is our professional opinion that this electronic data provides design, and or survey information current 
as of the date of its initial release. Any use of this electronic data is at the sole risk and liability of the 
user who retains the responsibly of meeting project requirements. 
 
Because data stored in electronic format can be modified inadvertently or otherwise without the 
authorization of the data’s creator, the information contained in Walker Associates’ signed and sealed 
documents shall be deemed to be correct and superior to this electronic data. Walker Associates, Inc. 
makes no representation as to long term compatibility, usability, or readability of this electronic data. 
 
Re-use of this electronic data without Walker Associates’ professional involvement will be at the 
recipient’s sole risk and without liability to Walker Associates, Inc. By signature below, the recipient shall 
indemnify and hold harmless Walker Associates, Inc., our consultants and agents, and employees of any 
of them from and against claims, damages, losses and expenses, including, but not limited to, attorney’s 
fees, arising out of the unauthorized use of this electronic data. 
 

 
From:_________________________  Company:__________________________  
 Chris Crawford, P.E. 

Recipient:__________________________ 
            
                 Date:       __________________________ 
 
 
 
 
 












