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ADDENDUM NO. 4 
 
Date:   April 27, 2015 
 
Project Name:  Alberta Revitalization Infrastructure Project Phase 1B 
   for the City of Tuscaloosa 
 
City Project Number: A12-1324 
WA Project Number: 12-100 
              
 
This addendum to original drawings and specifications dated March 30, 2015 and any previous addenda 
for the above referenced project supersedes all contrary and conflicting information contained in said 
drawings, specifications and addenda.  Said drawings, specifications and addenda are hereby amended 
in the following particulars that are in full force as part of this contract. 
 
Bidders shall acknowledge receipt of this addendum on their bid. 
 
ITEM NO. 1 – REVISED BID SCHEDULE: 
 
Replace the original Bid Schedule found in the contract documents in its entirety with the attached 
revised Bid Schedule dated 04/27/15.  Additional or revised line items on the bid schedule are reflected 
by being italicized and bolded. 
 
Per Addendum No. 2, on Sheet E2.2, a Pole Type “B” was added at Pole Location No. LPG3 & LPG4.  A 
line item for this pole type has been added and the quantities adjusted accordingly.  No other line items 
or quantities have changed other than those noted below. 
 
Item 145: Quantity shall be “24” instead of “26” for “City Walk, Type C Fixture”. 
Item 146: Added line item for “Street/City Walk Fixture, Type B”, quantity of “2”. 
 
ITEM NO. 2 – CONTRACTOR QUESTIONS: 
 

1. Can you confirm whether the technology 6-way ductbank with innerducts will be concrete 
encased with conduit spacers? Concrete encasement of the duct bank will not be required.  
Backfill will be as per the Utility Conduit Trench Details shown in the plans. 
 

2. Since this is a Federal Funded Project, are subcontractors required to have active Sam.gov 
accounts?  Registration with SAM.gov is required because this is a federally funded project. 
Registration is free and something businesses can do themselves. 

 
END OF ADDENDUM NO. 4 

 
 

 
_______________________________________  
Michael Bradley Porter, P.E. 
Alabama Registration No. 30442 



Item 
No. Quantity Unit Description Unit Cost Total Cost

PROJECT BASE BID COST
General, Demolition, Clearing, Grubbing, and Earthwork

1 1 l.s. Payment and Performance Bonds
2 1 l.s. Mobilization and Demobilization
3 1 l.s. Demolition, Clearing, and Grubbing (Approximately 5 acres)
4 980 l.f. Removal/Stone Backfill of Existing Pipe (4" & larger, all material)
5 13 each Remove Existing Sanitary Manhole/Storm Structure & Backfill
6 15 c.y. Slurry Fill of Abandoned Pipes
7 4207 s.y. Remove Existing Pavements (Concrete and Asphalt)
8 2 each Remove Existing Fire Hydrant
9 1 l.s. Earthwork

10 1 l.s. Topsoil
11 1500 c.y.i.p. Removal/Disposal/Replacement of Unsuitable Material

Base, Pave and Curb & Gutter Improvements
12 200 s.y. Milling/Planing Existing Pavement (Thickness Varies)
13 8995 s.y. Roadbed Processing

14 247 s.y.
Crushed Aggregate Stone Base, 825B (4" Thickness) (Concrete Pavement 
& Residential Drives)

15 7329 s.y.
Crushed Aggregate Stone Base, 825B (6" Thickness) (Asphalt Pavement 
& Speed Tables)

16 7101 s.y. Bituminous Treatment A (ALDOT 401)
17 602 gal Tack Coat (ALDOT 405A)

18 6023 s.y.
Bituminous Concrete Wearing Surface Layer, 1/2" Max Aggregate Mix 
(ALDOT 424A) (1.5" Compacted Thickness)

19 6023 s.y.
Bituminous Concrete Lower Binder Layer, 1" Max Aggregate Mix (ALDOT 
424B) (3" Compacted Thickness)

20 1500 s.y. Temporary Asphalt Patching (2" Asphalt Thickness)
21 217 s.y. Concrete Driveway - Residential (6" Thick)
22 45 s.y. Concrete Pavement (Drives at APCO Substation)
23 202 s.y. Concrete Speed Table
24 1057 s.y. Concrete Sidewalk
25 2282 s.y. Concrete City Walk
26 727 s.f. Truncated Dome Pavers
27 24 each Handicap Ramps

28 1406 s.y.
Permeable Concrete Pavers (Includes all Stone Base Materials, Concrete 
Band, & Underdrain)

29 846 l.f. Combination Curb and Gutter
30 2025 l.f. 6" Standup Curb
31 2594 l.f. 8" Standup Curb (Includes Median Curb Cuts)
32 114 l.f. 6' Valley Gutter

Storm Sewer System Improvements
33 360 l.f. 15" R.C. Pipe, Class 3
34 275 l.f. 18" R.C. Pipe, Class 3
35 340 l.f. 24" R.C. Pipe, Class 3
36 160 l.f. 30" R.C. Pipe, Class 3
37 57 l.f. 22" x 13 1/2" R.C. Arch Pipe, Class 3
38 615 l.f. 28 1/2" x 18" R.C. Arch Pipe, Class 3
39 79 l.f. 36 1/4" x 22 1/2" R.C. Arch Pipe, Class 3
40 12 each Type "S" Inlet (1 Wing)(Depths Vary)
41 2 each Concrete Junction Box (Depths Vary)
42 4 each Grate Inlets
43 1 l.s. Storm Structure 1-1 (Junction Box, Special)
44 1 l.s. Storm Structure 4-1 (Type "S" Inlet (1 Wing), Special)
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45 1 l.s. Storm Structure 4-2 (Type "S" Inlet (1 Wing), Special)
46 1 l.s. Storm Structure 4-3, (Type "S" Inlet (2 Wing), Special)
47 1 l.s. Storm Structure 5-1 (Grate Inlet, Special)
48 1 l.s. Storm Structure 7-1 (Junction Box, Special)
49 2 each Remove/Raise Junction Box Ring & Cover to Grade
50 1 each 15" Slope Paved Headwall
51 3 each Tie to Existing Storm Structure

Sanitary Sewer System Improvements 
52 285 l.f. 4" PVC DI CL 52 Sanitary Sewer Lateral (includes any req'd end caps)
53 937 l.f. 8" DI CL 52 Sanitary Sewer Main
54 231 l.f. 10" DI CL 52 Sanitary Sewer Main
55 8 each Standard Precast Manhole
56 5 each Standard Precast Doghouse Manhole
57 7 each Tie to Existing Sewer Lateral
58 1 l.s. Bypass Pumping
59 1168 l.f. Post Construction Camera Inspection

Water Distribution and Fire Protection System Improvements
60 390 l.f. 3/4" Type "K" Copper Water Service Line (includes cap where req'd) 
61 40 l.f. 2" PVC CL 200 Watermain
62 10 l.f. 4" D.I. CL 350 Compression Joint Watermain
63 75 l.f. 6" D.I. Class 350 Compression Joint Watermain
64 1322 l.f. 8" D.I. Class 350 Compression Joint Watermain 
65 253 l.f. 12" D.I. Class 350 Compression Joint Watermain 
66 3 each 8" x 8" Tapping Sleeve, Valve, and Valve Box
67 2 each 2" Gate Valve and Valve Box
68 1 each 4" Gate Valve and Valve Box
69 9 each 8" Gate Valve and Valve Box
70 6 each 12" Gate Valve and Valve Box
71 4 each 8" DIMJ Water Main Plug (Incl. 2" Threaded Connection if Req'd)
72 2 each 12" DIMJ Water Main Plug (Incl. 2" Threaded Connection if Req'd)
73 8 each Remove/Reset Existing Meter
74 1 each 3/4" Domestic Meter and Box
75 1 each 2" Irrigation Meter and Box
76 2 each Flush Assembly
77 5 Each Tie to Existing Watermain
78 3 each Cut/Cap Existing Water Main
79 10 each Direct Tap to Water Main
80 3 each Fire Hydrant Assembly
81 1 l.s. Pressure Testing and Disinfection (For Entire System)

Utility Improvements (Alabama Power Company, AT&T, Comcast, Tuscaloosa Department of Transportation)
82 1 l.s. 2" Sch 40 PVC Conduit (APCO) (+/- 1,582 l.f.)
83 1 l.s. 3" Sch 40 PVC Conduit (APCO) (+/- 1,051 l.f.)
84 1 l.s. 5" Sch 40 PVC Conduit (APCO) (+/- 978 l.f.)
85 1 l.s. 1" Sch 40 PVC Conduit (AT&T) (+/- 937 l.f.)
86 1 l.s. 4" Sch 40 PVC Conduit (AT&T) (+/- 4,910 l.f.)
87 1 l.s. 3/4" Sch 40 PVC Conduit (TDOT) (+/- 10 l.f.)
88 1 l.s. 1 1/4" Sch 40 PVC Conduit (TDOT) (+/- 796 l.f.)
89 1 l.s. 1 1/2" Sch 40 PVC Conduit (TDOT) (+/- 2,907 l.f.)
90 1 l.s. 2" Sch 40 PVC Conduit (TDOT) (+/- 1,119 l.f.)
91 1 l.s. 4" Sch 40 PVC Conduit w\(3) 1 1/4" Innerducts (TDOT)(+/- 9000 l.f.)
92 1 l.s. 1" Sch 40 PVC Conduit (COMC) (+/- 629 l.f.)
93 1 l.s. 3" Sch 40 PVC Conduit (COMC) (+/- 1,782 l.f.)
94 2 each 4'x6'x4' Pull Box (APCO) (Installation Only)
95 2 each Pad Mount Transformer (APCO) (Installation Only)
96 4 each Secondary Pedestal (APCO) (Installation Only)
97 4 each 2.5'x4'x3' TDV Vault 
98 1 each 4'x6'x4' TDV Vault
99 1 l.s. Tie to Existing Conduits (From Phase 1A)

100 5 each Tie to Existing Residential Power Panel (Service Conversion) (APCO)
Erosion Control

101 1 l.s. Erosion Control Management and Maintenance
Traffic Control

102 1 l.s. Traffic Control
103 1 l.s. Construction Signs
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Permanent Signing and Striping
104 428 l.f. Solid White, Class 1, Type A Traffic Stripe (4" Wide)
105 1033 l.f. Dashed Yellow, Class1, Type A Traffic Stripe (4" Wide)
106 963 l.f. Solid Yellow, Class 1, Type A Traffic Stripe (4" Wide)
107 306 l.f. Solid White, Class 1, Type A Traffic Stripe (6" Wide)
108 100 l.f. Dotted White, Class 1, Type A Traffic Stripe (6" Wide)
109 474 l.f. Crosswalk Stripe (Traffic Control Markings, Class1, Type A)
110 129 l.f. 2' Stop Bar (Traffic Control Markings, Class 1, Type A)
111 44 l.f. Yield Bar (Traffic Control Markings, Class 1, Type A)
112 3 each Only's (Traffic Control Legends, Class 1, Type A)
113 3 each Arrows (Traffic Control Markings, Class 1, Type A)
114 8 each Decorative Signs

Miscellaneous Items

115 100 tons
ALDOT No. 24 Stone (Miscellaneous Use As Directed by the Owner's 
Representative)

116 100 tons
ALDOT No. 57 Stone (Miscellaneous Use As Directed by the Owner's 
Representative)

117 100 tons
ALDOT No. 8910 Stone (Miscellaneous Use As Directed by the Owner's 
Representative)

118 150 c.y.
Utility Trench Foundation Material (As Directed by Owner's 
Representative)

119 1500 s.y.
Geotextile Stabilization Mat (Mirafi HP570) (Only As Directed by the 
Owner's Representative)

120 1000 l.f. 6" Underdrain (As Directed by the Owner's Representative)
121 11 each 6" Removable Bollard
122 2 each 8' Metal Bench
123 6 each Trash Receptacle
124 8 each Remove\Reset Mailbox

Landscaping and Irrigation Improvements
125 229 each Ballerina Indian Hawthorn - 3 Gallon
126 82 each Big Blue Liriope - 1 Gallon
127 160 each Coral Drift Rose - 3 Gallon
128 148 each Dwarf Maiden Grass - 3 Gallon
129 60 each Little Richard Abelia - 3 Gallon
130 126 each Kaleidoscope Abelia - 3 Gallon
131 30 each Willow Oak - 4" Caliper
132 26 each Commemoration Sugar Maple - 4" Caliper
133 13 each Nuttall Oak - 4" Caliper
134 11 each Chinese Pistache - 4" Caliper
135 16 each Sarah's Favorite Crape Myrtle - 10' to 12' Ht.
136 26 each Tuscarora Crape Myrtle - 10' to 12' Ht.
137 22 each Princeton Elm - 4" Caliper
138 15000 s.y. Empire Zoysia Sod
139 300 s.y. Bermuda Sod
140 1000 s.y. Permanent Seed & Mulch
141 1 l.s. Irrigation System - Complete In Place

Electrical Improvements
142 1 l.s. Electrical Improvements
143 2 each Lighting Controller
144 14 each Street Fixture - Type A (Installation Only-Material By City)
145 24 each City Walk Fixture - Type C (Installation Only-Material By City)
146 2 each Street/City Walk Fixture - Type B (Installation Only-Material By City)

Total Base Bid Cost

ALTERNATE NO. 1

A1 285 l.f. 4" PVC SDR 26 Sanitary Sewer Lateral (includes any req'd end caps)
A2 937 l.f. 8" PVC SDR 26 Sanitary Sewer Main

Subtotal Alternate No. 1 Cost
Total Base Bid Cost + Alternate No. 1

Install PVC Sewer Pipe In Lieu of Ductile Iron Sewer Pipe (unit cost shall be listed as additive or deductive difference to respective unit cost in 
base bid above)
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